
ATTACHMENT - I
(See regulation 2)

PUBLIC PROCUREMENT REGULATORY
AUTHORITY (PPRA)

CONTRACT AWARD PROFORMA-I

To Be Filled And Uploaded on PPRA Website In Respect of All
Public Contracts of Works, Services and Goods Worth Fifty

Million or More

~ NAME OF THE ORGANIZATION/DEPTT: Karachi Port Trust, P&D Division

~ FEDERAL I PROVINCIAL GOVT. : Federal Govt.

~ TITLE OF CONTRACT: Reconstruction of Boat Basin Jetty Phase-II,

~ TENDER NUMBER: TS437921 E

~ BRIEF DESCRIPTION OF CONTRACT: KPT Management planned to
reconstruct the remaining portion of Boat Basin Jetty under Phase-II. The
said Jetty is being used by KPT Staff as well as General Public and Pakistan
Navy for embarkation & disembarkation of their boats from Keamari Jetty to
Manora, Baba & Bhit Islands. It is also used for tourist & general public as
well for recreational facilities.
~ TENDER VALUE: Cost of Tender IBidding Document Rs.5000/-

~ ENGINEER'S ESTIMATE: Rs.653.628 Million [including WHT+SRBs SSn

~ ESTIMATED COMPLETION PERIOD: 24 months

~ WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL
PROCUREMENT PLAN? Yes.

~ ADVERTISEMENT:

(i) PPRA Website: TS437921E:

(ii) News Papers: Daily Business Recorder, Daily Jang, 04-12-2020

~ TENDER OPENED ON (DATE & TIME): 10th February 2021, Time 12:30 pm.

~ NATURE OF PURCHASE: Local.

~ EXTENSION IN DUE DATE (If any): Initially submission date was

05-01-2021 however, on request of the contractors date was extended.
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-: 2 :-

» NUMBER OF TENDER DOCUMENTS SOLD:
(Attach list of Buyers)

» WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDINGITENDER DOCUMENTS:
(If yes enclose a copy).

» WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDINGITENDER DOCUMENTS:
(If yes enclose a copy).

13 Nos.

Yes

Yes

» WHICH METHOD OF PROCUREMENT WAS USED: - (Tick one)

a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _

b) SINGLE STAGE - TWO ENVELOPE PROCEDURE. _

c) TWO STAGE BIDDING PROCEDURE. _ '-----
d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE._Ir-----

- PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS

ADOPTED WITH BRIEF REASONS (i.e EMERGENCY, DIRECT

CONTRACTING, NEGOTIATED TENDERING ETC.): Not applicable

- WHO IS THE APPROVING AUTHORITY:

KPT Board vide B.R. #114 (item-I) dated 02-09-2021

~ WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED

FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING.

Not applicable

» NUMBER OF BIDS RECEIVED: 03 Nos.

» WHETHER THE SUCCESSFUL BIDDER WAS LOWEST BIDDER: Yes

» WHETHER INTEGRITY PACT WAS SIGNED: Yes singed by the
contractor and it will be made the part of the contract agreement duly
signed in by the client as well.



ATTACHMENT - II
(See regulation 2)

PUBLIC PROCUREMENT REGULATORY
AUTHORITY (PPRA)

CONTRACT AWARD PROFORMA - II

To Be Filled And Uploaded on PPRA Website In Respect of All
Public Contracts of Works, Services & Goods Worth Fifty

Million Rupees or More

>- NUMBER OF BIDDERS PRESENT AT THE TIME OF
OPENING OF BIDS 02 Bidders

~ NAME AND ADDRESS OF THE SUCCESSFUL BIDDER:

MIs Iqbal &Sons - 0-4 Topra Plaza, Gulshan- e-lqbal, University Road, Karachi

>- RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
o (i.e. 1St, 2nd, 3rd EVALUATED BID). 1st ..

>- NEED ANALYSIS (Why the procurement was necessary?).KPT Management
planned to reconstruct the remaining portion of Boat Basin Jetty under
Phase-II. The said Jetty is being used by KPT Staff as well as General
Public and Pakistan Navy for embarkation & disembarkation of their boats
from Keamari Jetty to Manora, Baba & Bhit Islands. It is also used for
tourist & general public as well for recreational facilities.

>- IN CASE EXTENSION WAS MADE IN RESPONSE TIME, WHAT WERE

THE REASONS (Briefly describe) : The extension in response time

was made considering the contractors' request based on lockdown

(Covid -19) in local & international market therefore the KPT

Management extended the response time.
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-: 2:-

~ WHETHER NAMES OF THE BIDDERS AND THEIR PRICES WERE READ

OUT AT THE TIME OF OPENING OF BIDS: Yes

~ DATE OF CONTRACT SIGNING: Agreement is under preparation and to
be signed shortly.
(Attach a copy of agreement)

~ CONTRACT AWARD PRICE: Rs.625,086,194/- ( Rupees Six Hundred Twenty five

Million Eighty Six Thousand One Hundred Ninety Four only) [including

WHT +SRBs (SST)]

~ WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL
BIDDERS: All Bidders were informed via letter regarding evaluation result.
(Attach copy of the bid evaluation report)

~ ANY COMPLAINTS RECEIVED: No.
(If yes result thereof)

~ ANY DEVIATION FROM SPECIFICATIONS GIVEN
IN THE TENDER NOTICE/DOCUMENTS No
(If yes give details)

~ DEVIATION FROM QUALIFICATION CRITERIA No
(If yes give details)

..

~ SPECIAL CONDITIONS, IF Any:
(Give Brief Description)

No

[F.No.2/1/2008PPRA-RA.III]



From pre page:
Minute- 2

Project: RECONSTRUCTION OF JETTIES AT BOAT BASIN PHASE-II

Subject: FINANCIAL EVALUATION REPORT OF CONTRACTORS

1. KPT Management decided to reconstruct the remaining outlived part of Boat Basin Jetty Phase-
II. The main scope of work is to demolish remaining outlived jetty and reconstruct the same with
the greater dredging depth with allied structures etc. Mis Zaheeruddin consultant has done
Evaluation of Technical & Financial bids as per their norms & rules.

2. Out of Thirteen (13) firms only following three (03) firms submitted the bid (Technical &
Financial) on 10-02-2021 along with Bid Security of Rs.25 Million each.

a. Mis Iqbal & Sons
b. Mis AA Quality Builders
c. Mis CCECC & Mis Usmani Associates (.IV)

3. Technical Evaluation bids were carried out by the consultant and only two bidders i.e. (i) Mis
Iqbal & Sons and (ii) Mis CCECC + Mis Usmani Associat' (.tv) have qualified as per
evaluation criteria. Based on the findings 01" report, the OM's DTC agreed to open the Financial
Bids with the approval Chairman, KPT (F/A).

4. The DTC Committee of GMs with PIO was called on 23-04-2021 for opening of financial bids.
Thereafter the opened financial bids of the contractors were handed over to the consultant Mis
Zaheeruddin Consultant to prepare financial eval uation Report. The consultant submitted his
report on 17-05-2021 with the recommendation is shown below:-

No'-I Name of Bidder Amount of Bid in Pak Rupees..

I Opening of After After Correction
announced bid Correction +SRB/SST

1.0 Mis Iqbal & Sons 553,] 73,623.00 553,173,623.00 625,086,194

2.0 Mis CCECC + Mis 731,586,267.82 708,056,114.52 800,103,409
I Usmani Associates (JV).

:5. The In -house P&D engineer's committee reviewed I examined the' Financial Evaluation Report
and supported the conclusion /recornmendations as derived in the report are as follows:-

CONCLUSION:-

a. Mis Iqbal & Sons are the lowest bidders at a price of Rs. 553,173,623/- without any
SRBs IService Tax.

b. They have recent experience of successful completion of Reconstruction of Jetties at Boat
basin Keamari Phase -1.

c. Their prices quoted are balance and their basic rates given in their rate analysis are as per
terms and conditions of the Tender invitation.

•



d. Their final bid value of Rs.55:l. 17.1.(/23/- is 4.37% lower than the Engineers 1;"til11,ltc
Jill! 2c).n 01., 10\\ cr than tile corrected bid price or Rs. 70~,OS0, J 15, - 01" lVUs CCL':LC+
Mis mani Associates (J/V).

RECOMMENDATIOl ':-

(l. III the light of above para-S, the in-house P&D Lngmeers Committee recommends Award ,j

Work to the lowest bidder Mis Iqbal & 011') at tneir bid price of Rs.6~5.\)i)6,194,- i.e. (Rupees
'ixHundred Twenty Five Million Eighty Six 1 housand One Hundred Ninetv Four only)

(including SR13s I\\"! 1').
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RECOMMENDATIONS OF DEPARTMENTAL TENDER COMMITTEE:-

7. The DTC reviewed the Recommendation of the Consultant & P&D inhouse Engineers
Committee and endorsed their Technical & financial Evaluation Report.

8. III view of above. DTC recommends Award of 'Vork to the lowest bidder/contractor
Mis Iqbal & Sons at the co ,t ofRs.625, 086,19-U- (Rupees Six Hundred Twcnty FiYC :\IillioJ!
Eighty Six Thousand One Hundred inctv Four onlv) (including SRlls IWHT) for carrying
out of project Reconstruction or Boat Basin Jelly Phase-Il with the consent of KPT BoardI(()mpuw:~:~:: .
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Project: Reconstruction of Boat Basin Jetty Phase-Il , Keamari

Subject: List of Firm Purchased Bidding Documents

S.No Contractors /Bidders Address Contact
Name
Mis A.A.Quality C-6 Block #7 Gulshan Iqbal Karachi Phone# 021-34833881

1.0 Builders

Mis Iqbal & Sons 0-4 Topra Plaza SB-27 University Road Phone # 021-34811330
2.0 Gulshan Iqbal Karachi. Fax # 021-34962228

Mis Sherjan B-48, Block T North Nazimabad Karachi. Phone # 021-36632151
3.0 Mosakhail & Sons

Mis Adecon Adavnce Suit # 101, 12911Speedy Tower Main Phone# 021-35894475
4.0 Engineers & Korangi Road Phase-I DHA, Karachi

Contractors Co.

Mis Usmani Suit# 109, 1SI Floor Progressive Plaza Phone# 021-35653501-3
5.0 International Beaumont Road Karachi. Fax # 021-35683313

Associates

Mis AI-Meo Builders No.08 Zohra Plaza, SB-34, Block # 13-C Phone# 021-34993638
6.0 & Joint Ventures Gulshan Iqbal Karachi. Fax # 021-34990308

Mis CCECC+ Mis House # 15 Street 35, F-7 II, Islamabad Phone# 021-32155203
7.0 Usmani (JV)

Mis Qalandar Bux Suit# 710 Mashriq Center Gulshan Iqbal Phone# 021-34141956-8
8.0 Abro & Co. Karachi. Fax # 34141975

9.0 Mis K.K.B. Engineers A-27, Block 13/A, Gulshan Iqbal Karachi. Phone# 021-34981187
& Constructors.

Mis Al Noor Builders Suit # 2, Floor-l , Ziaraj Center, Gulraiz Phone# 021-38447016
10.0 Housing Society 2 Rawalpindi.

Mis Haji Syed Ameer Phone #021- 34830859
11.0 & Bros. C-5 , Block 17 , Gulshan Iqbal Karachi

Mis Advance Suite # 101, 129/1 Speedy Tower Main
12.0 Engineering & Korangi Road Phase-l , OHA , Karachi. Phone# 021-35894475

Construction Co.
0-66, Block B , NOIih Nazirnabad Karachi. Phone# 021-36629909

13.0 Mis Super Traders


