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Name of Procuring Agency
Method ofProcuremenr
Title ofProcurenrent

EVALUATION REPORT

National Transmission and nespatch Co. Ltd (NTDCI )
International Competitive Bidding (ICB)
For Procurement of 22OkV & 132kV Circuit Breakers for
220l132kV Substation Jhamir-lI. Ihampir-l & Marsehra
NOR-708R4-2021.
TS445207E
15.04.2021 at 11:30 A.M.

04.08.2021 at 11:00 A.M.

Lot *

a

Tender Inquiry No.
PPRA RefNo.
Date & Time ofBid Clusing
(Technical)
Date & Time of Bid 0peninB
IFinancial)
No of Bids Received

No. ofBids o2

Cnteria for Bid [vrluati(,r Evalualion and Conrparison of Bid as oer Section-l
"ln{tt.n.tions to Uidd " nf lri?lrliho rt6.'rrrFnt(

10. Details ofBid[sJ Evalnation

l,O'l:l 245kV{lir.uir Bredkers

) Uot,,
6 'r'l

II
01

Quor.{ Irrd P' ic.r {UsD)

Evalual€d / corre.t€d
Discounted Brd Prre (usDj

N

UsD:2,0r0,r l, (Bld Prlc.)

USDi 1,134,164 (P' itt otTypt
Testl,rs)

USD: 1,817,147.s7 [Bid Pri.e)

usD: aSa,51a {Pri.eotType
T€sting)

NIL \l l,

No n'ResD!rts!!g

The bidder is non-responsive due to following reasons

a) The delivery & Compleuon Schedule [Schedule-C to Bid)
submitte.l with the bid shows major deviation in Delivery Pedod
oflered. As per requirement of tender document, the required
delivery period is of 240 days from Signing o[ contract
agreement. However, the bidder offered delivery period of 7

Months with following conditions instead of criteria defined in
tender document:

1l From the date olissLring ofl,/C

2) Flom the date ofacccptance oftype test report by the purchaser,
lvhich is latest.

Therefore, the bidder docsn'tfulfrll the requirement oI delivery
& cofipletioL schedule as laid down in clause 72 Section'lv of
tPndcr docu ent.
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(As Per Rule 35 of PP Rules. 20041

n
l Va



b) Itcgarding routine testinS, the bidder doesn't comply with
tcDdcr spucitic.rtion. Thc rcquircnrcnt for routine iesting as per
ren(icr spacilic.tion P'171r2008 is that all the routine tests will be

cau icd out on each offered circuit breaker while the bidder quoted
lhal: "'Ihc gcnerol pructice of routhe tests witness is thdt
witttcsslng ofroutine tests is cdrried outon ,ro tnore than 7oyo
ol ordcrcd units, Ilowever, oll unias are routine tested,'l'he
cqnipnrcnt prices quoted do not include 0n, speciol
arrongcme t exceeding above routine test witness
urongetnetfi In cose ony speciol witness ffrongements ore
requircd, tlrey will he clrut ged separatel)/:'

l heretorc, the bidder doesn't lulfill the requirement of routine
testing as laid down in clause 26.1 Sedion-lv of tender
docunrcnt,

c) 'l he liquidated damages mentioned by the bidder are 0.01yo of
totill contrrct prrce per day of delay instead of required O.0syo.
Thcrefore, the bdder doesn't fulfill the requiremenl of liquidated
clanrages as laid down iD clause 27.1 Section-lV of tender

M/s. PinSg.o 6rdop Con piny Lirrlt d Chln.Aw.rd Pn..: USD.1,017,147.57 + USD:
asB.Sla (P.ice orTYP. TE tlna)

LOT-ll: 145kVCir.uit Brc.kcrs
Ivaluuted / Core.r6d

Di..outrted ald Prl.e (PXR)

(lx.ludirg PsT)

\l NI
S.ne reasons us sbtcd a8ainsl Lul.l

r,oT.ll R...nnn.nded tor Re lenderlng

1. Lowest Evalu tcd R.sponsivc Biddcr

NIL2. Atry other additional / supporting
Inform,rtion, the procurirg agcncy
may like to sharc.

Signature:.-

Oflicial Stamp: CHIEF ENGINEER (M P&M), N I DC.

Note: The above cvaluarjc,D rcsults arc bascd oD (lctniled B Ev:rlu.tion Ilcport (BER) and correct to best ofour
knowledgc, howcvcr, iD cirse of any dis.r!pancy, the t orrt tnt oloriginal BElt shall prcvail
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