## EVALUATION REPORT (AS PER RULE 35 OF PP RULES, 2004)

1.	Name and Procuring Agency:	National Transmission and Despatch Co. Ltd. (NTDC)
2.	Method of Procurement:	International Competitive Bidding (ICB) - Single Stage Two Envelope (SSTE)
3.	Title of Procurement:	TENDER NO. ADB-401A-2019:
		Procurement of Plant - Design, Manufacturing, Supply, Installation, Testing
		& Commissioning of 500kV Double Circuit Quad Bundle Transmission Line
		from Suki Kinari Hydro Power Station to Interconnection Point of Existing
		Neelum Jehlum 500kV Double Circuit Quad Bundle Transmission Line
		(Approx. 75km) using ACSR "Bunting Conductor"
		SECOND POWER TRANSMISSION ENHANCEMENT INVESTMENT PROGRAM
		- TRANCHE 4
4.	Tender Inquiry No.:	ADB-401A-2019
5.	PPRA Ref. No:	TS394548E
6.	Date and Time of Bid Closing (Technical)	24.09.2019 11:00 AM
7.	Date and Time of Bid Opening:	24.09.2019 11:30 AM
	(Technical)	
8.	Date and Time of Bid Opening: (Financial)	06.03.2020 10:30 AM
9.	No. of Bid Received:	<u>05</u>
10.	Criteria of Bid Evaluation:	Evaluation and comparison of Bid as per Section-I "Instruction to Bidders" of
		Bidding Documents.

Co., Ltd (SINOHYDRO- HYPEC JV)	Experience for the contracts of similar size and nature) for the lead partner of the JV.
	<ul> <li>The Bidder in the form "Proposed Subcontractors and/or Manufacturers for Major Items of Plant and Services" provided with the bid, has proposed M/s SINOHYDRO-HYPEC JV for installation works, Civil Works, Access Roads, Suspension Bridge and Installation (Sky Ropes Cab) whereas the bidder has not provided the documentary evidence on the prescribed form EXP-3 to substantiate its experience.</li> </ul>
	In addition to the above, since M/s Sinohydro Corporation Ltd. (the Lead partner of SINOHYDRO-HYPEC JV) has been temporarily suspended by ADB for a period of six (06) months with effect from October 02, 2019, the Bidder was not asked for any clarification regarding its submitted documents/information.
Lowest Evaluated Responsive Bidder	M/s China Energy Engineering Group Northeast No.2 Electric Power Construction Co., Ltd., China (CEEC NEPC II)  Corrected Amount: CNY 388,452,439 + PKR 4,232,892,148 + Provisional Sums of PKR 2,693,125,000 (inclusive of PST)

**Note:** The above evaluation results are based on detailed Bid Evaluation Report (BER) and correct to best of our knowledge, however, in case of any discrepancy, the content of original BER shall prevail.