



## **NATIONAL HIGHWAY AUTHORITY**

OFFICE OF THE DIRECTOR (MAINT) M-14  
House No. 3, Saiful Khan Street Opposite,  
Old PAF Gate Sarqodha Raod , Mianwali

No.Dir(Maint)M-14/NHA/23/311

April 19, 2023

Director (MIS),  
National Highway Authority,  
Islamabad.

Subject:- **ANNOUNCEMENT OF FINANCIAL EVALUATION REPORT HIGHWAY SAFETY WORKS UNDER CONTRACT NO. HS-M-1-21-6001, HS-M-1-21-6002 AND HS-M-1-21-6003 HAKLA-D.I KHAN MOTORWAY M-14 UNDER PPRA RULE 35**

Reference: PPRA Rule-35

Please find enclosed herewith duly filled and signed Financial Evaluation Report pertaining to procurement of subject contracts in view of the above referred PPRA Rule 35 for uploading the same on NHA & PPRA website at the earliest.

Encl: 03 No Financial Evaluation Report

  
(MUHAMMAD SALEEM AKHTAR)  
Director (Maint) M-14

Copy to:-

- Member (Engg-coord), NHA Islamabad
- GM (Maint) WEST M-14, NHA Mianwali
- File

# **FINANCIAL EVALUATION REPORT**

## **(As Per Rule 35 of PP Rules, 2004)**

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage One Envelope
3	Title of Procurement	Highway Safety Works Const of Over head Bridges at KM 111+000 on Hakla -D I Khan Motorway M-14
4	Tender Inquiry No.	HS-M-14-21-6001
5	Press Information Department No & PPRA Reference No	PID(I)-4059/22 (30 <sup>th</sup> Dec 2022) TS4999402E
6	Date & Time of Bid Closing	16 <sup>th</sup> January 2023 @ 1030 hours
7	Date & Time of Bid Opening	16 <sup>th</sup> January 2023 @ 1100 hours
8	No of Bids Received	Nine (09)
	Date & Time of Price bid Opening	28 <sup>th</sup> February 2023 @ 1200 Hrs
9	Criteria for Bid Evaluation	As per PQ Documents
10	Detail of Bid Evaluation	As mentioned below
11	Estimated Cost	Rs. 46,767,963/-

Contract No	Name of Bidder	Marks		Evaluated Cost	Rule/Regulation/S BD/Policy / Basic for rejections/Accepta nce as per Rule-35
		Technical	Fin		
HS-M-14-21-6001	M/s MFG Engg Services	-	-	83,714,656.68	1 <sup>st</sup> Lowest
	M/s Maqsood Ahmed	-	-	88,335,329.84	2 <sup>nd</sup> Lowest
	M/s Progressive Multi Engineers (Pvt)	-	-	105,270,011.88	3 <sup>rd</sup> Lowest
	M/s Khair Sons Contractor	-	-	105,747,045.47	4 <sup>th</sup> Lowest
	M/s Nawaz & Co	-	-	119,258,306.42	5 <sup>th</sup> Lowest

12. Any other additional / supporting information, the procuring agency may like to share.

*The aforementioned contract is being funded by Road Maintenance Account under AMP 2021-22 .*

**Signature:**



**Official Stamp:**

Director (Maint) M-14  
...National Highway Authority  
Hakla D.I. Khan

**FINANCIAL EVALUATION REPORT**  
**(As Per Rule 35 of PP Rules, 2004)**

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage One Envelope
3	Title of Procurement	Highway Safety Works Const of Over head Bridges at KM 157+600 on Hakla -D I Khan Motorway M-14
4	Tender Inquiry No.	HS-M-14-21-6002
5	Press Information Department No & PPRA Reference No	PID(I)-4059/22 (30 <sup>th</sup> Dec 2022) TS4999402E
6	Date & Time of Bid Closing	16 <sup>th</sup> January 2023 @ 1030 hours
7	Date & Time of Bid Opening	16 <sup>th</sup> January 2023 @ 1100 hours
8	No of Bids Received	Nine (09)
	Date & Time of Price bid Opening	28 <sup>th</sup> February 2023 @ 1200 Hrs
9	Criteria for Bid Evaluation	As per PQ Documents
10	Detail of Bid Evaluation	As mentioned below
11	Estimated Cost	Rs. 46,837,243/-

Contract No	Name of Bidder	Marks		Evaluated Cost	Rule/Regulation/S BD/Policy / Basic for rejections/Accepta nce as per Rule-35
		Technical	Fin		
HS-M-14-21- 6002	M/s MFG Engg Services	-	-	84,775,413.11	1 <sup>st</sup> Lowest
	M/s Maqsood Ahmed	-	-	89,885,356.20	2 <sup>nd</sup> Lowest
	M/s Progressive Multi Engineers (Pvt)	-	-	104,470,474.00	3 <sup>rd</sup> Lowest
	M/s Khair Sons Contractor	-	-	105,098,093.15	4 <sup>th</sup> Lowest
	M/s Nawaz & Co	-	-	111,472,640.49	5 <sup>th</sup> Lowest

12. Any other additional / supporting information, the procuring agency may like to share.

*The aforementioned contract is being funded by Road Maintenance Account under AMP 2021-22 .*

**Signature:**



**Official Stamp:**

Director (Maint) M-14  
National Highway Authority  
.....Hakla D.I. Khan



# **FINANCIAL EVALUATION REPORT**

## **(As Per Rule 35 of PP Rules, 2004)**

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage One Envelope
3	Title of Procurement	Highway Safety Works Const of Over head Bridges at KM 245+900 on Hakla -D I Khan Motorway M-14
4	Tender Inquiry No.	HS-M-14-21-6003
5	Press Information Department No & PPRA Reference No	PID(I)-4059/22 (30 <sup>th</sup> Dec 2022) TS4999402E
6	Date & Time of Bid Closing	16 <sup>th</sup> January 2023 @ 1030 hours
7	Date & Time of Bid Opening	16 <sup>th</sup> January 2023 @ 1100 hours
8	No of Bids Received	Nine (09)
	Date & Time of Price bid Opening	28 <sup>th</sup> February 2023 @ 1200 Hrs
9	Criteria for Bid Evaluation	As per PQ Documents
10	Detail of Bid Evaluation	As mentioned below
11	Estimated Cost	Rs. 46,862,222/-

Contract No	Name of Bidder	Marks		Evaluated Cost	Rule/Regulation/S BD/Policy / Basic for rejections/Accepta nce as per Rule-35
		Technical	Fin		
HS-M-14-21- 6003	M/s MFG Engg Services	-	-	85,289,248.76	1 <sup>st</sup> Lowest
	M/s Maqsood Ahmed	-	-	90,879,908.84	2 <sup>nd</sup> Lowest
	M/s Khair Sons Contractor			104,516,816.50	3 <sup>rd</sup> Lowest
	M/s Progressive Multi Engineers (Pvt)	-	-	105,116,654.73	4 <sup>th</sup> Lowest
	M/s Nawaz & Co	-	-	123,716,272.39	5 <sup>th</sup> Lowest

12. Any other additional / supporting information, the procuring agency may like to share.

*The aforementioned contract is being funded by Road Maintenance Account under AMP 2021-22 .*

**Signature:**



**Official Stamp:** Director (Maint) M-14  
National Highway Authority  
Hakla D.I. Khan