D PORT QASIM AUTHORITY g
Bin Qasim Karachi 75020

PORT QASIM

THE GATEWAY TQ NATIONAL PROBPERITY

NOTICE INVITING TENDERS

1. Port Qasim Authority [PQA) invites sealed bids from reputed Contractors registered with Pakistan
Engineering Council (PEC} Category C-4 or above, having valid PEC certificate with specialization code
CE-01, CE-02 & CE-10 and duly registered with FBR (Federal Board of Revenue) with Tax Payers
Registration Certificate & with SRB (Sindh Revenue Board) with Sindh Sales Tax Registration Certificate
a.rlril1 also registered with e-Pak Acquisition and Disposal System (e-PADS) for the works mentioned here
under:

Earnest
s Money in | Bid fee by pay Bid
Ceiling of i
S. Name of Work Contract shape of order {non-.- Contract Submission
No. for year pay order | refundable) in Period & Opening
in favor of | favor of PQA Date
PQA
Annual Running -
Maintenance h;%l;lt?iiya?d
Contract of PQA Rs. 200.00 [ Rs =4.00 _
L. | Road Network & Million Million Rs. 5,000/= efxt‘erable 07-05-2025
Bridges in ElZ 2025- 1; yetil‘
26. (12 months)

2. Bidding documents containing detailed terms and conditions, are available for the interested
bidders at the Office of Director (CM]), PQA, Bin Qasim, Karachi. The documents will be provided upcon
providing evidence for registration in relevant PEC category, specialization as mentioned above and upon
payment of non-refundable bid documents price of Rs. 5,000/- {Rupees Five Thousand Only}, in the
shape of bank draft/pay order from any scheduled bank in Pakistan in favor of “Port Qasim
Authority™, Bidding documents can also be downloaded from PQA/FFPRA website,

3. Single Stage Two Envelope Procedure, under rule 36 (b) of PPRA-2004 shall be adopted. One
envelope containing information regarding Qualification for bid shall be clearly marked "Technical
proposal”. The second envelope containing the Bid price shall be accomplished by clearly marked
“Financial proposal". Technical Proposal (Volume-]) must be accompanied with Bid security valid for
(120) days from the date of Bid opening in the favor of Port Qasim Authority, amounting to Rs. 4.00
Million {Rupees Four million only} in the form of Pay Order or Bank Guarantee issued by a Scheduled
Bank of Pakistan Karachi based having at least AA rating or above from PACRA. Bids without Bid
Security in the form of Pay Order / Bank Guarantee shall be rejected.

4. Technical Proposal and Financial Proposal are to be submitted in Conference Room of
Administration Building No. 01 PQA on or before 07-05-2025 at 12:00 hrs. Bids should also be
submitted electronically through e-PADS. The envelope containing the Technical Proposal only shall be
opened on the same date of submission at 12:30 hrs in the presence of those Bidders who may wish to
be present. Bids received after prescribed time and date shall be rejected.

5. The Financial proposal of technically qualified bidders shall be opened in the presence of bidders or
their authorized representatives who may wish to attend. The date, time and venue shall be intimated
later. The financial proposal of technically non-qualified bidders shalt be returned unopened.

6. Partial and incomplete bids shall not he considered.

7. The PQA reserves the right to accept or reject any or all bids as per FPRA-2004 and no-claim shall
be entertained in this regard and Authority’s decision shall be final and binding upen all parties/firms.
This advertisement along with bidding documents is also available on Port Qasim Authority Official
Website www.pga.gov.pk and on PPRA website at www.ppra.org.pk.

Shahriawaz Mangrio
SECRETARY, POA

P.C .Port Qasim, Karachi-48 Tele-99272111-20, Fax 021-34730108 Telex-27611. Website: www.pga.org. pk
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INSTRUCTIONS TO APPLICANTS

(Note: These instructions to Bidders along with Bidding Data will not be part of the Contract and will cease to have

effect once the contract is signed.)

1.

3.1

3.2

3.3

BACKGROUND

Port Qasim Authority (PQA) - The Employer is under taking the Works “Annual Running
Maintenance Contract of PQA Road Network & Bridges in Eastern Industrial Zone (ElZ)
2025-26” for this purpose, Bids are called as per Single Stage Two Envelope bidding
procedure as stated in Pakistan Public Procurement Rules 36 (b).

SCOPE OF WORKS

“Annual Running Maintenance Contract of PQA Road Network & Bridges in Eastern
Industrial Zone (EIZ) 2025-26” to carry out the Repair, Replacement, Improvement,
Rehabilitation and Maintenance works of PQA Roads & Bridges Structures, in the Eastern
Industrial Zone (EIZ).

INVITATION OF APPLICATIONS

PQA invites the applications from the bidders for “Annual Running Maintenance Contract of
PQA Road Network & Bridges in Eastern Industrial Zone (ElZ) 2025-26"

This invitation for Bids is open to local firms / Contractors:-
Firms / Contractor shall have to submit with bid the following:-

(i) Pakistan Engineering Council (PEC) in C-4 Category or above, valid up to June 30"
2025, with specialization code CE-01, CE-02 and CE-10.

(i) Registered with Income Tax Department under FBR (Federal Board of Revenue)
on Active Tax Payer list having Tax Payers Registration Certificate.

(iii) Registered with SRB (Sindh Revenue Board) on active Tax Payer list.

(iv) Registered with e-Pak Acquisition and Disposal System (e-PADS) of PPRA for the

works mentioned here.

Any constructor/firm not meeting the above-mentioned relevant requirement will not be

considered for further evaluation and qualification.
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4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

SUBMISSION OF APPLICATIONS

Applications for qualification (one original and one copy) for the above defined scope of work
shall be submitted in sealed envelopes and delivered by hand or through registered

mail/courier to:

Director (Civil Maintenance)

PQA Building No.3

Port Qasim Authority

Bin Qasim,

Karachi - 75020

Tele: +92-21-99272158
and be clearly marked “Application for Bid” for “Annual Running Maintenance Contract of
PQA Road Network & Bridges in Eastern Industrial Zone (ElZ) 2025-26”. The name and
mailing address of the applicant shall be clearly marked on top left corner of the envelope.

Bids should also be submitted electronically through e-PADS.

The applications shall be prepared in English language. Information in any other language
shall be accompanied by its certified translation in English. The Employer reserves the rights

for rejection of pre-qualification in case of non-compliance of the above requirement.

All pages of the Qualification Documents shall be numbered, stamped and signed by the
Authorized person.

Applicants shall respond to all questions and provide complete information as advised in this
document. Any false information provided or any lapses to provide essential information may

result in disqualification of the applicant.

The date, time and venue of pre-bid meeting, if convened, is as stipulated in the Bidding Data.
The applicants understand that the Scope of Work described under para 2, stated above.
The applicant’s queries, if any, may be sent to the Employer.

The applicants shall bear all costs associated with the preparation and submission of their

application/bid and any further costs incurred in this regard.

5. QUALIFICATION CRITERIA

5.1 GENERAL

Qualification will be based on all the criteria given in succeeding paras 5.2 to 5.5 regarding the

applicant’s experience, personnel, equipment & financial capabilities as demonstrated by the
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applicant’s responses in the forms provided. In case of equal financial bids of the lowest

bidders, only then para 5.6 be referred to and followed.

“Single Stage Two-envelope Procedure” under Rules 36(b) of PPRA Rules 2004 (as

amended up to date) will be adopted in selection of the proposals.

The technical evaluation shall be carried out first, followed by the financial evaluation as per

evaluation criteria.

PQA reserves the right to waive minor deviations if these don’t materially affect the capability
of an applicant to perform the contract. Sub-contractor’s experience and resources shall not

be taken into account in determining the applicant’s compliance with the qualifying criteria.

PQA reserves the right to verify or seek clarification of the information furnished by the
applicants. PQA may reject any application for any misrepresentation made by any applicant
in, or pursuant to, their application or for any statement furnished in connection therewith, and

intended to be relied upon by PQA, which is incorrect in any respect.

5.2 PRELIMINARY EXAMINATION

All applications/documents submitted shall be checked for the following items:
5.2.1 Has the Letter of Application (Annexure-A) been signed?
5.2.2 Has all information asked for in Form A-1 to A-9 been provided?

5.2.3 Have all Affidavits required under Form A-8 been provided and duly signed by the
authorized person?

5.2.4 Have audited balance sheets of last three (03) years been provided (i.e. for the years
2024, 2023 & 2022)?
Note: If in any case, audited balance sheets provided other than mentioned/required years,
valid justification must be provided. If valid justification is not provided, the audited balance

sheets shall be rejected.

5.3 INITIAL SCRUTINY
All the applicants shall be subjected to initial scrutiny using the following criteria:

5.3.1 Valid registration certificate with Pakistan Engineering Council in C-4 Category or above
and having at least Specialization Codes CE-01, CE-02 & CE-10.

5.3.2 At least one (01) number similar nature project having minimum cost of Rs.100 million or

above completed during last Ten (10) years.
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5.3.3 Valid NTN Certificate from Federal Board of Revenue (should be an Active Tax Payer).

5.3.4 Valid Sales Tax Certificate from Sindh Revenue Board (SRB) (should be an Active Tax
Payer).

5.3.5 An Affidavit to the effect that the firm is not blacklisted by any previous employer.

5.3.6 An Affidavit to the effect that all documents /particulars /information given with this

gualification documents are true.

5.3.7 An Affidavit to the effect that is and the firm is not presently involved nor has been in the
past in litigation with its employers. Should this be otherwise, the Applicant must provide
such details in form A-7 “Litigation History”.

5.3.8 All above affidavits should be provided on non-judicial Stamp Paper.

The applicants, who do not fulfill the above mandatory requirements, shall not be considered
for detailed evaluations and hence disqualified.

54 DETAILED EVALUATION

After the initial screening of all applicants, a detailed evaluation of the applicants shall be
undertaken using the following criteria based on the scoring system as follows:

) Marks
Category Maximum Marks —
Minimum Acceptable
Financial 25 12.5
Experience 25 125
Personnel 25 12.5
Equipment 25 125

Note: The firms / bidders who receive less than the specified minimum acceptable marks for
each category and aggregate of minimum 70 marks shall be not-qualified/rejected, and their

financial proposal will be returned unopened.

5.5 CRITERIA FOR DETAILED EVALUATION
Detailed evaluation criteria are as below:-
5.5.1 Financial Capability

Financial Soundness of an applicant will be considered as follows:
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5.5.1.1 The Applicant should demonstrate that he has access to, or has available liquid
assets, un-encumbered real assets, lines of credit and other financial means

sufficient to meet the cash flow for the execution of works.

5.5.1.2 The Audited Balance Sheets and Annual Turnover for the last three (03) years
(Form A-3) must be submitted and should demonstrate the soundness of the
applicant’s financial position, showing long term profitability. Where necessary,

PQA will make inquiries with the applicant’s bankers.

5.5.1.3 Marks shall be awarded under this category based on the following criteria:

Max.
S.No., Description Marks Criteria for Marks Obtained
Assigned
e Eight (08) marks are given if the average working capital for
last three (03) years is equal to Forty (40) million. One (01)
Average working additional mark is given for every five (05) million increase
a) | capital in last 12

in the working capital.
three (03) Years

o Full, twelve (12) marks are given in case of working capital

equal or above Sixty (60) million.

e Eight (08) marks are given if the average annual turnover
for last three (03) years is equal to Forty (40) million. One
(01) additional mark is given for every five (05) million

Average Annual
b) | turnover in last 13 increase in the average annual turnover.

three (03) years o Full, thirteen (13) marks are given in case of Average

Annual Turnover equal or above Sixty-Five (65) million

rupees.

Total Marks Allocated 25

5.5.2. Working Capability
1) Construction Capability
Construction Capability for Projects Completed (Form A-2) will be evaluated on the basis of the

following marks:

(Information regarding similar/comparable project(s) is to be supported by documents
such as Letter of Intent/ Letter of Award, Job Completion Certificate/ Performance
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Certificate and any other relevant document).

Marks shall be awarded under this category based on the following criteria:

Capability Marks Criteria for Marks Obtained
General Civil 10 |e Seven (07) marks are given if the contractor has completed one
Engineering Projects (01) General Civil works project having minimum cost of Rs. 100
other than roadworks / million or above in last ten (10) years.

similar nature projects , : ,
pro) e Full, ten (10) marks will be given if the contractor has completed

completed in last ten o . , -
P two (02) or more civil works project having minimum cost of Rs.

1 : - :
(10) years 100 million or above in last ten (10) years.

Projects of Similar 15 |e Ten (10) marks are given if the contractor has completed one

nature / road & bridge (01) project of similar nature having minimum cost of Rs. 100

works and complexity million or above in last ten (10) years.

completed in last ten . . .
P ¢ Full, Fifteen (15) marks are given if the contractor has completed

10) years. . . - -

(10)y two (02) or more projects having minimum cost of Rs. 100 million

or above of similar nature in last ten (10) years.

Total Allocated Marks 25

5.5.3. Personnel Capability
1) Personnel Capability for Construction firm

Personnel Capability of Construction completed (Form A-4) will be evaluated on the basis of
following marks:

a) Key Personnel for construction firms:

Key Personnel Requirement Marks

I. | Project Manager 1 6
ii. | Site Engineer 1 5
iii. | Quality Control / Quality Assurance Manager 1 4
iv. | Scheduling/Planning Engineer 1 4
V. | Quantity Surveyor 1 3
vi. | Surveyor / Site Supervisor 1 3

Total Marks Allocated 25
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(Information regarding education qualification, total work experience and specific work
experience is to be supported by documents such as copy of education qualification
certificate(s)/degree(s) or any other relevant documents and CVs of concerned personal
proposed for the above position must be signed by concerned personal himself Engineers
should have valid PEC Certificates. Bidder shall ensure availability of all above personal

throughout the currency of the Contract.)

Marks for construction’s firm key personnel will be given on the basis of the following criteria:

Project Manager (Form A-4 and A-5)
(Must be Bachelor in Civil Engineering from HEC Recognized University)

Total work Experience Marks
More than 15 years 3.0
10 — 15 years 2.0
05— 10 years 1.0
Specific Experience (Project Manager) Marks
More than five (05) projects (worth 50 million and above) 3.0
03 — 05 projects (worth 50 million and above) 2.0
01 — 02 projects (worth 50 million and above) 1.0

Site Engineer (Form A-4 and A-5)
(Must be Bachelor in Civil Engineering from HEC Recognized University)

Total work Experience (years) Marks
More than 10 years 2.5
05— 10 years 1.5
03 — 05 years 1.0
Specific Experience (Site Engineer) Marks
More than five (05) projects (worth 40 million and above) 2.5
03 — 05 projects (worth 40 million and above) 1.5
01 — 02 projects (worth 40 million and above) 1.0
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Quality Control / Quality Assurance Manager (Form A-4 and A-5)
(Must be at least Bachelor in Civil/Geology from HEC Recognized University)

Total work Experience Marks
More than 06 years 2.0
04 — 06 years 15
02 — 04 years 1.0
Specific Experience (Quality Control / Quality Assurance Manager) Marks
More than five (05) projects (worth 30 million and above) 2.0
03 — 05 projects (worth 30 million and above) 15
01 — 02 projects (worth 30 million and above) 1.0
Scheduling/Planning Engineer (Form A-4 and A-5)

(Must be Bachelor in Engineering)

Total work Experience Marks
More than 06 years 2.0
04 — 06 years 1.5
02 — 04 years 1.0
Specific Experience (Scheduling / Planning Engineer) Marks
More than five (05) projects (worth 30 million and above) 2.0
03 — 05 projects (worth 30 million and above) 15
01 — 02 projects (worth 30 million and above) 1.0
Quantity Surveyor (Form A-4 and A-5)

(Must be at least Diploma in Civil Engineering)

Total work Experience Marks
More than 05 years 1.5
03 — 05 years 1.0
01 — 03 years 0.5
Specific Experience (Quantity Surveyor ) Marks
More than five (05) projects (worth 20 million and above) 1.5
03 — 05 projects (worth 20 million and above) 1.0
01 — 02 projects (worth 20 million and above) 0.5
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Surveyor / Site supervisor (Form A-4 and A-5)
(Must be at least Diploma in Civil Engineering or Certificate holder in Surveying from registered

institute / organization)

Total work Experience (years) Marks
More than 05 years 1.5
03 — 05 years 1.0
01 — 03 years 0.5
Specific Experience (years) Marks
More than five (05) projects (worth 20 million and above) 15
03 — 05 projects (worth 20 million and above) 1.0
01 — 02 projects (worth 20 million and above) 0.5

5.5.4 Construction Equipment Capabilities

The applicant should own, or have assured access to (through rented, lease, purchase
agreement or other means), the following key equipment (limited to only major items of
equipment) in full working order, and must demonstrate that, based on known commitments,
these will be available for deployment on the proposed contract or works (Form A-6). The
applicant may also list alternative equipment which he would propose for the contract together

with an explanation of the alternate proposal.

Marks will be given on the basis of the following criteria:

S. REQUIRED OWNED LEASED
NO. EQUIPMENT DESCRIPTION (NOS) MARKS MARKS
1 Dump Truck(s) 03 06 (2 marks each)| 03 (1 mark each)
2 Excavator 02 04 (2 marks each) | 02 (1 mark each)
3 Front blade Loader(s) 02 04 (2 marks each) | 02 (1 mark each)
4 | Motor Grader 01 03 (3 marks each) 1.5 (1.5 marks
each)
5 | Tractor with Trolley and Blades 02 02 (1 mark each) | 01 (0.5 mark each)
6 Water Tanker (min. 1200 gallon capacity) 01 02 (2 marks each) | 01 (1 mark each)
7 Road Rollers 02 04 (2 marks each) | 02 (1 mark each)
Total Allocated Marks 25 125
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5.6 DECIDING CRITERIA FOR TIE-BREAKERS

In case of financial bids of more than one bidder being found to be lowest and tied at exactly
the same amount/ percentage, the criteria to award the contract will be such that the bidder

who secured the most marks in the technical evaluation among the “lowest and tied bidders”
will be awarded the contract.

LITIGATION HISTORY

The applicant should provide accurate information of all litigation or arbitration resulting from
contracts completed or under execution over the last ten years (Form A-7). A consistent

history of award against the applicant may result in rejection of the application.

In case any submission provided by the firm before bidding and thereafter are found to be

incorrect, the Contract awarded to it may be considered for termination.

JOINT VENTURE (JV)

Joint Venture (JV) is not allowed.

CONFLICT OF INTEREST

The applicant has not been associated in the past, with the consultant or any other entity that
has prepared the design, specifications, and other post qualification and bidding documents

for the project, or was proposed as Engineer for the contract. Any such association may result
in disqualification of the applicant.
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ANNEXURE-A
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Annexure-A

Letter of Application

To:

Sirs,

4.

[Letterhead paper of the Applicant, including full postal
address, telephone no., fax no., telex no., cable and e-
mail address]

Date:

Director (Civil Maintenance)
Port Qasim Authority
Bin Qasim, Karachi - 75020

Being duly authorized to represent and act on behalf of.................c..cc (hereinafter “the
Applicant”), and having reviewed and fully understood all the qualification information
provided, the undersigned hereby apply to be qualified as a bidder of the work for the
“Annual Running Maintenance Contract of PQA Road Network & Bridges in
Eastern Industrial Zone (EIZ) 2025-26"

Attached to this letter are copies of original documents defining®:

(@) The Applicant's legal status;

(b) The principal place of business; and

(© The place of incorporation (for applicants who are corporations); or the place of
registration and the nationality of the owners (for applicants who are partnerships or

individually-owned firms).

Your Agency and its authorized representatives are hereby authorized to conduct any inquiries
or investigations to verify the statements, documents, and information submitted in connection
with this application, and to seek clarification from our bankers and clients regarding any
financial and technical aspects. This Letter of Application will also serve as authorization to
any individual or authorized representative of any institution referred to in the supporting
information, to provide such information deemed necessary and requested by yourselves or
the authorized representative to verify statements and information provided in this application,

or with regard to the resources, experience, and competence of the applicant.

Your Agency and its authorized representatives may contact the following persons for further

information, if needed.
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5.

General and Managerial Inquiries

Contact 1 Telephone 1

Contact 2 Telephone 2

Personnel Inquiries

Contact 1 Telephone 1

Contact 2 Telephone 2

Technical Inquiries

Contact 1 Telephone 1

Contact 2 Telephone 2

Financial Inquiries

Contact 1 Telephone 1

Contact 2 Telephone 2

This application is made with the full understanding that:

(a) bids by Qualified applicants will be subjected to verification of all information submitted

for Qualification at the time of bidding;

(b) Your Agency reserves the right to:

() amend the scope and value of any contract under this project; in such event bids

will only be called from Qualified bidders who meet the revised requirements; and

(i) reject or accept any application, cancel the Qualification process, and reject

applications; and

(© Your Agency shall not be liable for any such actions and its consequences and under

no obligation to inform the applicant of the grounds for actions at 5(b) here above.

We certify that the information provided in Qualification document is correct and final to the
best of our knowledge and nothing contained herein, is contrary to the facts as available with
the firm’s official record and that PQA has complete right to disregard our application should it

fail to meet any of their Qualification criteria.
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7. The undersigned declare that the statements made and the information provided in the duly

completed application are complete, true, and correct in every detail.

Signed

Name

For and on behalf of

(Name of Applicant)
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APPLICATION FORMS
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Form A-1

General Information

All individual firms applying for qualification are requested to complete the information in this form.
Nationality information is also to be provided for foreign owners as required under the PEC Bye-

Laws.
1. Name of Firm
o) Head Office Address
Telephone Contaf:t Person:
3 Name:
Title:
4 Fax Telex
5 Place of Incorporation/Registration Year of incorporation / registration
NATIONALITY OF OWNERS
NAME NATIONALITY
1.
2.
3.
4.
5.

TITLE OF DOCUMENT

BIDDING AND CONTRACT DOCUMENT

Annual Running Maintenance Contract of PQA Road Network & Bridges in Eastern Industrial Zone (EIZ) 2025-26
VOLUME - |




Form A-2

Experience of Similar Projects Completed

Name of Applicant:

Applicants and each partner to an application should provide information on their completed
contracts along with taking over certificate.

Use a separate sheet for each contract.

Name of Contract
1.
Country
2. Name of Employer
3. Employer Address
4, Nature of works and special features relevant to the contract for which the Applicant wishes to
prequalify
5. Contract Role (Tick One)
(a) Main Contractor|:| (b) Sub- Contractor |:| (c) Member in a Joint Venture ]
6. Value of the total contract (in specified currencies) at completion, or at date of award for current
contract
Contract Price ................... Currency...............
7. Equivalent in Pakistani Rupees
8. Date of Award
9. Date of Completion
10. Contract Duration (Years and Months)
Years Months
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Form A-3

Financial Capability

Name of Applicant:

Applicants should provide financial information to demonstrate that they meet the requirements

stated in the Instructions to applicants. Each applicant must fill-in this form. If necessary, use

separate sheets to provide complete banker information. A copy of the audited balance sheets

should be attached.

Name of banker

Address of banker

Banker

Telephone

Contact name and title

Fax

Telex

Summarize actual assets and liabilities in Pak Rupees (Equivalent at the current rate of exchange

at the end of each year) for the last Three (03) years, based upon known commitments, projected

assets and liabilities in Pak Rupees.

Financial information in
Pak Rupees or
equivalent

Actual: Previous three (03) year

2024

2023

2022

1. Total assets

2. Current assets

3. Total liabilities

4. Current liabilities

5. Profits before taxes

6. Profits after taxes

(Continued on Next Page)
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Specific proposed sources of financing to meet the cash flow of the Project, net of current

commitments (Instructions to Applicants, para 5.5.1).

Amount
Source of Financing (Pak Rupees or equivalent)
1.
2.
3.
4.

Attach audited financial statements for the last three years (for individual applicant).

In case of Foreign Firms, if audits are not required by the laws of their countries of origin, they shall
submit their balance sheets certified by a registered accountant, and supported by copies of tax

returns.

Annual Turnover

The information supplied should be the annual turnover of the Applicant, in terms of the

amounts billed to clients for each year for work in progress or completed over the last three

(03) years.

ANNUAL TURNOVER

YEAR TURNOVER EQUIVAL.ENT_ I?AK
(In actual currency) RUPEES (in millions)
1.
2.
3.
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Form A-4

Personnel Capabillities

Name of Applicant:

For specific positions essential to contract implementation, Applicants should provide the names of
candidate qualified to meet the specified requirements stated for each position in Para 5.5.3. The
data on their experience should be supplied on separate sheets using one Form for each candidate
(Application Form A-5) along with CV’s of candidates.

S. No. Title of Position Name of Personnel
1. Project / Construction Manager
2. Site Engineer (Civil)

Quality Control / Quality Assurance

3. Manager

4, Scheduling / Planning Engineer
5. Quantity Surveyor

6. Surveyor / Site Supervisor (Civil)
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Form A-5

Candidate Summary

Name of Applicant:

Position Candidate [Tick appropriate one]
LIPrime LI Alternate
Candidate 1. Name of Candidate 2. Date of Birth
information
3. Professional Qualification
Present 4. Name of employer
employment

Address of employer

Telephone Contact (manager/personnel officer)
Fax Telex
Job title of candidate Years with present employer

Summarize professional experience in reverse chronological order. Indicate particular technical
and managerial experience relevant to the Project.

Mon/th / Company / Project / Position / Relevant Technical and
Dates / Years Management Experience
From To
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Form A-6

Construction Equipment Capabillities

Name of Applicant:

The applicant shall provide adequate information to demonstrate clearly that he has the capability
to meet the requirements for each and all items of equipment listed in the Instructions to applicants.
A separate Form shall be prepared for each item of equipment listed in para 5.5.4 of the Instructions
to Applicants, or for alternative equipment proposed by the Applicant.

Item of Equipment

Equipment 1. Name of manufacturer 2. Model and power rating
information

3. Capacity 4. Year of manufacture
Current 5. Current location
status

6. Details of current commitments
Source 7. Indicate source of the equipment

O Owned [ORented [OLeased

Omit the following information if it is owned by the Applicant or partner.

Owner 8. Name of owner

9. Address of owner

Telephone Contact name and title

Fax Telex

Details of rental / lease specific to the Project.
Agreement
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Form A-7

Litigation History

Name of Applicant:

Applicants should provide information on any history of litigation or arbitration resulting from
contracts executed in the last ten years or currently under execution (Instructions to Applicants,
Para b).

Award FOR :
Year or Name of Client, Cause of E()C':Suelrjéﬁ? \gTu%uirr‘]t
AGAINST Litigation, and matter in dispute PKR)
Applicant
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Form A-8

Additional Information

Name of Applicant:

Additional Information

Valid certificate of Registration with Pakistan Engineering Council.

Certificate of registration with Income Tax Department in Pakistan and Income Tax Return

for the last three years.

Certificate of registration with Sindh Revenue Board.

An affidavit to the effect that the Applicant has never been black-listed by any previous

employer.

An affidavit to the effect that all documents / particulars / information given with this

gualification document are true.

An affidavit to the effect that the Applicant has never indulged in corrupt, fraudulent or

collusive practice for procuring contracts.

An affidavit to the effect that the firm is not presently involved nor has been in the past in
litigation with its employers. Should this be otherwise the Applicant must provide such details
in form A-9 “Litigation History”.

Integrity Pact attached as Application Form A-9 duly signed.
Any other pertinent information in support of this qualification should also be furnished.

Disqualification of Supplier and Contractors,

“PQA shall disqualify any applicant if it finds, at any time, that the information submitted by

him concerning his qualification is false and materially inaccurate or incomplete.”
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Form A-9

Integrity Pact

DECLARATION OF FEES, COMMISSIONS AND BROKERAGE ETC. PAYABLE
BY THE SUPPLIERS/CONTRACTORS OF GOODS, SERVICES & WORKS

[the Seller/Supplier/Contractor] hereby declares its intention not to
obtain or induce the procurement of any contract, right, interest, privilege or other obligation or
benefit from Government of Pakistan (GoP) or any administrative subdivision or agency thereof
or any other entity owned or controlled by it (GoP) through any corrupt business practice.

Without limiting the generality of the foregoing, [the Seller/Supplier/Contractor] represents and
warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone
and not given or agreed to give and shall not give or agree to give to anyone within or outside
Pakistan either directly or indirectly through any natural or juridical person, including its affiliate,
agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any
commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee
or otherwise, with the object of obtaining or including the procurement of a contract, right, interest,
privilege or other obligation or benefit in whatsoever form from (GoP), except that which has been
expressly declared pursuant hereto.

[The Seller/Supplier/Contractor] certifies that it has made and will make full disclosure of all
agreements and arrangements with all persons in respect of or related to the transaction with
(GoP) and has not taken any action or will not take any action to circumvent the above
declaration, representation or warranty.

[The Seller/Supplier/Contractor] accepts full responsibility and strict liability for making any false
declaration, not making full disclosures, misrepresenting facts or taking any action likely to defeat
the purpose of this declaration, representation or warranty. It agrees that any contract, right,
interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without
prejudice to any other right and remedies available to (GoP) under any law, contract or other
instrument, be avoidable at the option of (GoP).

Notwithstanding any rights and remedies exercised by (GoP) in this regard, [the
Seller/Supplier/Contractor] agrees to indemnify (GoP) for any loss or damage incurred by it on
account of its corrupt business practices and further pay compensation to (GoP) in an amount
equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback
given by [the Seller/Supplier/Contractor] as aforesaid for the purpose of obtaining or inducing the
procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever
form from (GoP).

Name of Employer........................... Name of Applicant.............cccocoiiiiiiiinnnn.
Signature..........cooviiii Signature. ... ..o
Seal ..o Seal .o

TITLE OF DOCUMENT

BIDDING AND CONTRACT DOCUMENT

Annual Running Maintenance Contract of PQA Road Network & Bridges in Eastern Industrial Zone (E1Z) 2025-26
VOLUME - |



D PORT QASIM AUTHORITY
CIVIL MAINTENANCE DEPARTMENT

PORT QASIM

“Annual Running Maintenance
Contract of PQA Road Network &
Bridges in Eastern Industrial Zone
(EIZ) 2025-26”

VOLUME - 11

INVITATION FOR BIDS
INSTRUCTIONS TO BIDDERS
BIDDING DATA
EVALUATION CRITERIA & QUALIFICATION UPDATING FORMS
LETTER & SCHEDULES OF BID
FORMS OF BID
CONDITIONS OF CONTRACT (PART I & II)
SPECIFICATIONS - TECHNICAL & SPECIAL PROVISIONS

2025-26

'4)“?2(\

AL dechno-Consult International (Po) cu
o ;;-v*‘i< Head Office: TECHNO HOUSE, 37-K/6, PECHS, Karachi-75400, Pakistan,

AR: (92-21) 34530630-32, &: (92-21) 34546606
Email: email@techno-consult.com Web: www.techno-consult.com

TITLE OF DOCUMENT:
Annual Running Maintenance Contract of PQA Road Network & Bridges in Eastern Industrial Zone (E1Z) 2025-26



TABLE OF CONTENTS

INVITATION FOR BIDS ...iiuiiiiiiiuiiiiiiiiniiiiiiiiiiinciseiesinsansstsssnssnnsssnn 1
INSTRUCTIONS TO BIDDERS (IB) teutuiiuiuiiniiniiiuiinriniurisensasinsiseesessnsensann 3
BIDDING DATA (BD) tuuituiiniiinniiuiiiniiiniiuiiinirineiasstirinetnseeicrssensssnssnsssos 23
EVALUATION CRITERIA AND QUALIFICATION UPDATING FORMS ....... 26
LETTER OF BID AND SCHEDULES TO BID....ccccivttiieinienisnerinesernesisasasosssnns 39
STANDARD FORMS ...itiiiiiiiiiiiiiiiiiiiuiiniiiirinstasenisinstesessssnssesssensssnnsens 75
CONDITIONS OF CONTRACT ttiuitteiutereraseresaseresasesssasssssasssssassssssssssssssssons 88
GENERAL CONDITIONS (GC) wvvteveurreeinrreeiirreeesnreessresssssesessseeessssessssseon 89
PARTICULAR CONDITIONS (PC) titiitiuiuiiiiurncesiirnsresnsnsscensnsecessnsessssssassnses 90

Part A - ContraCt Datal.....ccuveviieieniiiuiiiiiiiiuiiiiiiieniiiesineisieeeen s 90

Part B - Special ProViSIONS ....cievivieieieiiireseeiirsisinsnsnseesnsnesssssssssssnsanns 95
SPECIFICATIONS (SP) uvvttivueeieinreeiireeessseeessssreesssesssssesssssesssssesssnsessnnns 106

Part A - SPeCIfiC PrOVISIONS ..vciuiceeieinreienieresenserssnseessnsesrnsasasessasassssen 106

Part B - Technical ProviSions ......ccceveiiuiiniiniuieiiuiiniiniiiiniiinisiniensaine, 106

TITLE OF DOCUMENT:
Annual Running Maintenance Contract of PQA Road Network & Bridges in Eastern Industrial Zone (E1Z) 2025-26



Invitation for Bids

INVITATION FOR BIDS
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Invitation for Bids 2

INVITATION FOR BIDS

Date:
Loan / Credit No. (if any):
Bid Reference No. (if any):

1. The Director (Civil Maintenance), PQA (“The Employer™) has applied/received/approval for
funding from the Port Qasim Authority towards the cost of Annual Running Maintenance
Contract of POA Road Network & Bridges in Eastern Industrial Zone (E1Z) 2025-26 and it
is intended that part of the proceeds of this funding will be applied to eligible payments under
the Contract for the:

“Annual Running Maintenance Contract of POA Road Network & Bridges in Eastern
Industrial Zone (El1Z) 2025-26” to carry out the Repair, Replacement, Improvement,
Rehabilitation and Maintenance works of PQA Road & Bridge Structures, in the Eastern
Industrial Zone (E1Z).

2. The Employer invites sealed bids on single stage two-envelope bidding procedure basis
from eligible bidders prequalified for the above stated Works.

3. Bidders may obtain further information from, inspect at and acquire the Bidding
Documents from the office of the Employer, at:

Director (Civil Maintenance)
PQA Building No.3

Port Qasim Authority

Bin Qasim,

Karachi - 75020

Tele: +92-21-99272158

4. A complete set of Bidding Documents may be purchased by an interested Bidder on
submission of a written application to the above office and upon payment of a non-
refundable fee of PKR. 5,000 (Pakistani Rupees Five Thousand).

5. Bids must be accompanied by a Bid Security in the amount of PKR. 4.0 Million
(Pakistani Rupees Four Million) in an equivalent amount in a freely convertible currency,
and must be delivered to Director (Civil Maintenance), PQA Building No.3, Port Qasim
Authority, Bin Qasim, at or before 1200 hours, as per Notice Inviting Tenders (NIT). Bids
will be opened at 1230 hours on the same day, in the presence of Bidder’s representatives
who choose to attend at the same address.

6. Bidders wishing to offer discounts, shall be allowed to do so, provided those discounts are
included in the Bids.
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INSTRUCTIONS TO BIDDERS

[Mandatory Provisions not to be amended/substitutedexcept as
instructed by PEC in writing]

A GENERAL

IB.1 ScopeofBid 1.1 The Employer as defined in the Bidding Data hereinafter
called “the Employer” wishes to receive bids for the
construction and completion of works as described in these
Bidding Documents, and summarized in the Bidding Data
hereinafter referred to as the “Works”.

1.2 The successful Bidder will be expected to complete the
Works within the time specified in the Bidding Data.

IB.2 Source of 2.1 The Employer has applied for/rece'\\é%@funding from the

Funds source(s) in various currencigs t cost of the project
specified in the Biddin &@ﬁs intended that part of the

proceeds of this,fu | be applied to eligible payments
under t t~for “‘which these BiddingDocuments are

issued.
IB.3 Eligible 3.1 This Invitation for Bids is open to all Bidders meeting the
Bidders following requirements at the time of submission of Bids and
thereafter:

(@) Duly prequalified for this bidding process;

(b) Duly licensed by the Pakistan Engineering Council
(PEC) in the category relevant to the value of the Works
in the relevant field of specialization.

However, a Foreign Constructor can submit provisional
licence with its Bid but the Foreign Constructor will be
required to submit standard licence after award of
Contract and before start of work.

Foreign Constructor shall not be eligible to participate
in bidding individually. Foreign Constructor shall enter
into joint venture with Pakistani Constructor registered
with  the Pakistan Engineering  Council in
equivalent/compatible category and submit the joint
venture agreement to the Employer before participating
in bidding in accordance with PEC Construction and
Operation of Engineering Works Bye-laws, 1987,

(c) Pakistani Constructor must be on Active Taxpayer List
of the Federal Board of Revenue and provincial revenue
authority/ board where applicable; and

(d) All partners constituting the Bidder including proposed
subcontractors do not appear in the list of debarred/
blacklisted firms and individuals on the websites of PEC
and Federal & Provincial Procurement Regulatory
Authorities and have not been declared debarred/
blacklisted by foreign  country, international
organizations or other foreign institutions.
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IB.4 Eligible
Materials,
Equipment
and Services

IB.5 One Bid per
Bidder

IB.6 Site Visit

IB.7 Contents of
Bidding
Documents

4.1

4.2

4.3

4.4

5.1

6.1

6.2

7.1

All materials, equipment and services to be supplied under
this Contract shall have their origin in eligible countries
described under paragraph 4.4 hereunder.

For purpose of this Clause, “origin” means the place where
the Goods are mined, grown or produced or from where the
ancillary services are supplied. Goods are produced when,
through manufacturing, processing or substantial and major
assembling of components, a commercially recognized
product results that is substantially different in basic
characteristics or in purpose or utility from its components.

The origin of Goods and Services is distinct from the
nationality of the Bidder.

Eligible countries to participate in this bidding process are
those which have been notified by Ministry of Interior,
Government of Pakistan as Business Friendly Countries
(BVL); information can be accessed through following link:

http://www.dgip.gov.pk/Files/Visa%20Categories.aspx#L

Each Bidder shall submit only one Bid either by himself, or as
a partner in a joint venture. A Bidder who submits or
participates in more than one Bid (other than alternatives
pursuant to Clause 1B.17) will be disqualified.

The Bidders are advised to visit and examine the Site of
Works and its surroundings and obtain for themselves on their
own responsibility all information that may be necessary for
preparing the Bid and entering into a contract for construction
of the Works. All cost in this respect shall be at the Bidder’s
own expense.

The Bidders and any of their personnel or agents will be
granted permission by the Employer to enter upon his premises
and lands for the purpose of such inspection, but only upon the
express condition that the Bidders, their personnel and agents,
will release and indemnify the Employer, his personnel and
agents from and against all liability in respect thereof and will
be responsible for death or personal injury, loss of or damage
to property and any other loss, damage, costs and expenses
incurred as a result of such inspection.

BIDDING DOCUMENTS

The Bidding Documents, in addition to Invitation for Bids,
are those stated below and should be read in conjunction with
any Addenda issued in accordance with Clause 1B.9:
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IB.8 Clarification
of Bidding
Documents,
Pre-Bid
Meeting

7.2

8.1

8.2

8.3

8.4

Instructions to Bidders;
Bidding Data;
Evaluation Criteria and Qualification Updating Forms;
General Conditions (GC);
Particular Conditions (PC):
Part A - Contract Data,;
Part B - Special Provisions;
6. Specifications (SP):
Part A - Specific Provisions;
Part B - Technical Provisions;
7. Letter of Bid;
8. Schedules to Bid;
9. Standard Forms:
(i) Form of Bid Security;
(ii) Letter of Acceptance;
(iii)Form of Contract Agreement;
(iv)Form of Performance Security;
(v) DAAB Agreement;
(vi)Form of Mobilization Advance Guarantee;
10. Drawings.

SRR

The Bidders are expected to examine carefully the contents of
all the above documents. Failure to comply with the
requirements of Bid submission will be at the Bidder’s own
risk. Pursuant to Clause 1B.26, bids which are not substantially
responsive to the requirements of the Bidding Documents will
be rejected.

Any prospective Bidder requiring any clarification(s) in
respect of the Bidding Documents may notify the Employer
in writing at the Employer’s address indicated in thelnvitation
for Bids. The Employer will respond to any request for
clarification which he receives earlier than the periodspecified
in the Bidding Data, prior to the deadline for submission of
bids.

Copies of the Employer’s response will be forwarded to all
purchasers of the Bidding Documents, including a description
of the enquiry but without identifying its source.

The Employer may, on his own or at the request of any
prospective Bidder(s), hold a pre-bid meeting to clarify issues
and to answer any questions on matters related to the Bidding
Documents. The date, time and venue of pre-bid meeting, if
convened, are as stipulated in the Bidding Data. All
prospective Bidders or their authorized representatives shall
be invited to attend such a pre-bid meeting.

The Bidders are requested to submit questions, if any, in
writing so as to reach the Employer not later than seven (7)
days before the proposed pre-bid meeting.
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8.5

8.6

IB.9 Amendment 9.1
of Bidding
Documents

9.2

9.3

C C.

Minutes of the pre-bid meeting, including the text of the
questions raised and the replies given, will be transmitted
without delay to all purchasers of the Bidding Documents. Any
modification of the Bidding Documents listed in Sub-Clause
IB.7.1 hereof which may become necessary as a result of the
pre-bid meeting shall be made by the Employer exclusively
through the issue of an Addendum pursuant to Clause 1B.9 and
not through the minutes of the pre-bid meeting.

Absence at the pre-bid meeting will not be a cause for
disqualification of a Bidder.

At any time prior to the deadline for submission of bids, the
Employer may, for any reason, whether at his own initiative
or in response to a clarification requested by a prospective
Bidder, modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding
Documents listed in Sub-Clause 1B.7.1 hereof and shall be
communicated in writing to all purchasers of the Bidding
Documents. Prospective Bidders shall acknowledge receipt of
each addendum in writing to the Employer.

Such addendum shall be issued not later than number of days
prior to the deadline for submission of bids, specified in the
Bidding Data. To afford prospective Bidders reasonable time
in which to take an addendum into account in preparing their
bids, the Employer may extend the deadline for submission of
bids in accordance with Clause 1B.20.

PREPARATION OF BIDS

IB.10 Cost of 10.1 The Bidders shall bear all costs associated with the preparation

Bidding

IB.11 Language 111
of Bid

IB.12 Documents 12.1
Comprising
the Bid

and submission of their respective bids and the Employer will
in no case be responsible or liable for those costs, regardless of
the conduct or outcome of the bidding process.

The Bid and all correspondence and documents related to the
Bid exchanged by a Bidder and the Employer shall be in the
Bid language stipulated in the Bidding Data and Particular
Conditions of Contract. Supporting documents and printed
literature furnished by the Bidders may be in any other
language provided the same are accompanied by duly certified
translation of the relevant parts in the Bid language, in which
case, for purposes of evaluation of the bid, the translation in
Bid language shall prevail.

Each Bidder shall:

(@) submit duly filled in, signed and stamped Letter of Bid
and completed Schedules to Bid as required, including
priced Bill of Quantities, in accordance with ClauselB.18
hereof;
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(b) Submit Bid Security in accordance with Clause 1B.16
hereof;

(c) submitalternative proposal, if permissible inaccordance
with Clause 1B.17;

(d) Submit a written power of attorney authorizing the
signatory of the Bid to act for and on behalf of the Bidder.
The name and position held by each person signing the
authorization must be typed or printed below the
signature;

(e) Submit the Qualification Updating Forms duly filled in,
signed and stamped along with requisite attachments, to
establish that the Bidder continues to meet the Eligibility
and Qualification Criteria set out in the Pre-
Qualification Documents and as provided in the Section
“Evaluation Criteria and Qualification  Updating
Forms™;

(f)  Furnish a technical proposal taking into account the
various Schedules to Bid, specially the following:

Schedule-C to Bid, Proposed Construction Schedule;
Schedule-D to Bid, Method of Performing the Work;
Schedule-E to Bid, List of Major Equipment;

Schedule-F to Bid, Organization Chart for Supervisory
Staff;

And other pertinent information, such as mobilization
programme, etc.

12.2 Bids submitted by a joint venture of two (2) or more firms
specified in Bidding Data, shall comply with the following
requirements:

(@) The bid, and in case of a successfulid, the Form of
Contract Agreement shall be signgd by &l bers so as
to be legally binding on all part%

(b) One of the joint vent®re be nominated as
being in-charge; r%a ig authorization shall be

evidenced b i power of attorney signed by
leg i signatories of all the joint venture
part

cY\ The partner-4n-charge shall always be duly authorized to
eal with the Employer regarding all matters related with
and/or incidental to the execution of Works as per the
terms and Conditions of Contract and in this regard to
incur any and all liabilities, receive instructions, give
binding undertakings and receive payments on behalf of

the joint venture;

(d) All partners of the joint venture shall at all times and
under all circumstances be liable jointly and severally for
the execution of the Contract in accordance with the
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Contract terms and a statement to this effect shall be
included in the authorization mentioned ynde b-
Para(b) above as well as in the Letter of Bic&'e e
Form of Contract Agreement (in case ssful
bid); and

(e) A copy of the agreement entered( In y the joint
venture partners shall be subNitthg W#h the bid stating
the conditions under which 4 gnction, its period of
duration, the persons auth® @ 0 represent andobligate

it and which persons R ectly responsible for due
performance of tReGCoMNgCt and can give valid receipts
on behalf of i’ venture, the proportionate
participatiogsand cprresponding duties& responsibilities
of the s C&ﬁrms forming the joint venture, and any
ot in%ation necessary to permita full appraisal of
' ctioning. No amendments/ modifications
wMtsoever in the joint venture agreementshall be agreed

to Between the joint venture partners without prior
written consent of the Employer.

12.3 Bidders shall also submit proposals of work methods and
schedule, in sufficient detail to demonstrate the adequacy of
the Bidders’ proposals to meet the technical specifications
and the completion time referred to in Sub-Clause 1B.1.2
hereof.

IB.13 Bid Prices 13.1 The price and discount if any quoted by the Bidders in the
Letter of Bid and in the Bill of Quantity shall conform to the
requirement specified below:

13.2 The Bidder shall quote any discounts and the methodology
for their application.

13.3 If bids are being invited for individual lots (contracts) or for
any combination of lots, the Bidders can offer discounts for the
individual lots (contracts) as well as for award of more than one
Contract and shall specify in their bid.

13.4 Unless stated otherwise in the Bidding Documents, the
Contract shall be for the whole of the Works as described in
Sub-Clause IB.1.1 hereof, based on the unit rates and/or prices.

13.5 The Bidders shall fill in rates and prices for all items of the
Works described in the Bill of Quantities. Items against which
no rate or price is entered by a Bidder will not be paid for by
the Employer when executed and shall be deemed covered by
rates and prices for other items in the Bill of Quantities.

13.6 All duties, taxes and other levies payable by the Contractor
under the Contract, or for any other cause, as on the date 28
days prior to the deadline for submission of bids shall be
included in the rates and prices and the total Bid Price
submitted by a Bidder.
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Additional / reduced duties, taxes and levies due to subsequent
additions or changes in legislation shall be reimbursed /
deducted as per Sub Clause 13.6 [Adjustment for Changes in
Laws] of the Conditions of Contract.

13.7 The rates and prices quoted by the Bidders are subject to
adjustment during the performance of the Contract in
accordance with the provisions of Sub-Clause 13.7
[Adjustments for Changes in Cost] of the General Conditions
of Contract. The Bidders shall furnish the prescribed
information for the price adjustment formulae in Schedule-A
to Bid, and shall submit with their bids such other requisite
supporting information if required under the said Schedule.

IB.14 Currencies 14.1 The unit rates and the prices shall be quoted by the Bidder
of Bid and entirely PKR.
Payment

A Bidder expecting to incur expenditures in other currencies

for inputs to the Works supplied from outside @oyer’s

country (referred to as the “Foreign Curre % ents”)

shall indicate in Table 111 of Schedule-A t %’ roportion

of the Bid Price (excluding Provigion ﬁ%) eeded by him

for the payment of such Foreign Quye Requirements; in
such case the unit rates and th% all be quoted by the
Bidder in Equivalent PKR.

14.2 The rates of exchagge udpd by the Bidder for currency
conversion shall T Selling Rates published or
authorized bjgthe Jtate Bank of Pakistan prevailing on the

date t en@v(%) days prior to the deadline for submission

i ates shall be notified by the Employer not later
tham\foUTeen (14) days prior to the deadline for submission of

For the purpose of payments, the exchange rates used in Bid
preparation shall apply for the duration of the Contract.

IB.15 Bid Validity 15.1 Bids shall remain valid for the period stipulated in the
Bidding Data after the date of Bid Opening specified inClause
1B.23.

15.2 In exceptional circumstances, prior to expiry of the original
bid validity period, the Employer may request that the Bidders
extend the period of validity for a specified additionalperiod
which normally may not be more than the original bid validity
period. The request and the responses thereto shall be made in
writing. A Bidder may refuse the request without forfeiting his
Bid Security. A Bidder agreeing to the request will not be
required or permitted to modify his bid, but will berequired to
extend the validity of his Bid Security for the period of the
extension, and in compliance with Clause 1B.16 in all respects.

IB.16 Bid Security 16.1 Each Bidder shall furnish, as part of his bid, a Bid Security in
original form in the amount stipulated in the Bidding Data in
PKR or an equivalent amount in a freely convertible currency.
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16.2 The Bid Security shall be, at the option of the Bidder, in the
form of Call Deposit Receipt (CDR)/ Pay Order or a Security
issued in the prescribed form included in the Bidding
Documents, by (a) a Scheduled Bank in Pakistan or (b) a
foreign bank duly counter-guaranteed by a Scheduled Bank in
Pakistan or (c) an Insurance Company listed in the Bidding
Data and rated by PACRA/VIS of rating as provided in Table
below in favour of the Employer valid for a period 14 days
beyond the Bid Validity date. The Bid Security of Joint
Venture shall be in the name of Joint Venture or Lead/either
Firm of the JV or in ratio of shares of the individual JV
partners, submitting the bid.

Bid Price Minimum Rating of

(In Eq. million PKR) Insurance Companies
Up to 1000 A (+)
1001 to no limit AA

[Note: Insurance Company includes Joint Ventures of
Insurance Companies also]

16.3 Any Bid not accompanied by an acceptable Bid Security shall
be rejected by the Employer as non-responsive.

16.4 The Bid Securities of the Bidders except the lowest three will
be returned by the Employer within twenty eight (28) days
from the opening of Bids, provided a Bidder requests for the
return of its Bid Security, or upon the expiry of original validity
of Bid Security or as extended, whichever is earlier.

16.5 The Bid Security of the lowest three Bidders including the
successful Bidder will be returned when the successful Bidder
has furnished the required Performance Security.

16.6 The Bid Security may be forfeited:

(@) If the Bidder withdraws his bid except as provided in
Sub Clause 1B.22.1;

(b) If the Bidder does not accept the correction of his Bid
Price pursuant to Sub Clause 1B.28.2 hereof; or

() In the case of successful Bidder, fails to furnish the
required Performance Security.

16.7 In case of annulment, all Bids submitted and specially, Bid
securities, shall be returned to the Bidders within 14 days of

annulment.
IB.17 Alternative 17.1 Unless otherwise specified in the Bidding Data, alternative
Proposals by proposal(s) shall not be considered.

Bidder
17.2  Should any Bidder consider that he can offer any advantages to

the Employer by a modification to the designs, specifications
or other conditions, he may, in addition to his Bid to be
submitted in strict compliance with the Bidding Documents,
submit any alternative proposal(s) containing (a)
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relevant design calculations; (b) technical specifications; (c)
proposed construction methodology; and (d) any otherrelevant
details/conditions, provided always that the total sumentered
on the Letter of Bid shall be that which represents complete
compliance with the Bidding Documents.

17.3 Alternative proposal(s), if any, of the Bidder having submitted
most advantageous Bid only may be considered by the
Employer as the basis for the award of Contract to such Bidder.

IB.18 Format and 18.1 Bidders are particularly directed that the amount entered on the
Signing of Bid Letter of Bid shall be for performing the Contract strictly in
accordance with the Bidding Documents.

18.2 All Schedules to Bid are to be properly completed and signed.

18.3 No alteration is to be made in the Letter of Bid nor in the
Schedules thereto except in filling up the blanks as directed.
If any such alterations be made or if these instructions be not
fully complied with, the Bid may be rejected.

18.4 Each Bidder shall prepare by filling in the forms completely
and without alterations one (1) original and number of copies,
specified in the Bidding Data, of the documents comprising
the Bid as described in Clause 1B.12 and clearly mark them
“ORIGINAL” and ‘COPY” as appropriate. In the event of
discrepancy between them, the original shall prevail.

The Bidder shall also provide complete searchable PDF
versions as well as Word, Excel, etc., versions of the Bid if so
required in the Bidding Data.

18.5 The original of the Bid shall be typed or written in indelible ink
and shall be signed by a person or persons duly authorizedto
sign on behalf of the Bidder pursuant to Sub-Clause 1B.12.1(d)
hereof. All pages of the Bid shall be initialled and stamped by
the person or persons signing the bid.

18.6 The Bid shall contain no alterations, omissions or additions,
except to comply with instructions issued by the Employer, or
as are necessary to correct errors made by the Bidder, in which
case such corrections shall be initialled by the personor
persons signing the Bid.

18.7 Bidders shall indicate in the space provided in the Letter of Bid
their full and proper addresses at which notices may be legally
served on them and to which all correspondence in connection
with their bids and the Contract is to be sent.

18.8 Bidders should retain a copy of the Bidding Documents and the
Bid as their file copy.

18.9 AIll documents executed outside Pakistan required to be
submitted with the Bid must be certified by Pakistani Embassy
in the respective country (ies).
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D. SUBMISSION OF BIDS

IB.19 Sealing and 19.1 Each Bidder shall submit his Bid as under:

Marking of (@) ORIGINAL and each copy of the Bid shall be separately
Bids sealed and put in separate envelopes and marked as such.

(b)  The envelopes containing the ORIGINAL and copies
will be put in one sealed envelope and addressed /
identified as given in Sub Clause 1B.19.2 hereof.

19.2 The inner and outer envelopes shall:

(a) Be addressed to the Employer at the address provided in
the Bidding Data;

(b) Bear the specific identification of this bidding process as
specified in the Bidding Data; and

(c) Provide a warning not to open before the time and date
for bid opening, as specified in the Bidding Data.

19.3 Inaddition to the identification required in Sub-Clause 1B.19.2
hereof, the inner envelope shall indicate the name andaddress
of the Bidder to enable the Bid to be returned unopened in case
it is declared “late” pursuant to ClauselB.21.

19.4 If the outer envelope is not sealed and marked as above, the
Employer will assume no responsibility for the misplacement
or premature opening of the Bid.

IB.20 Deadline for 20.1 (a) Bids must be received by the Employer at the address
Submission of specified no later than the time and date stipulated in
Bids the Bidding Data.

(b) Bids with charges payable will not be accepted, nor
will arrangements be undertaken to collect the bids
from any delivery point other than that specified above.
Bidders shall bear all expenses incurred in the
preparation and delivery of Bids. No claims will be
entertained for refund of such expenses.

(c) Where delivery of a Bid is by mail and the Bidder
wishes to receive an acknowledgment of receipt of
such Bid, he shall make a request for such
acknowledgment in a separate letter attached to but
not included in the sealed Bid envelope.

(d) Upon request, acknowledgment of receipt of Bids will
be provided to those making delivery in person or by
messenger.

20.2 The Employer may, at his discretion, extend the deadline for
submission of Bids by issuing an amendment in accordance with
Clause 1B.9, in which case all rights and obligations ofthe
Employer and the Bidders previously subject to the original
deadline will thereafter be subject to the deadline as extended.

TITLE OF DOCUMENT:
Annual Running Maintenance Contract of PQA Road Network & Bridges in Eastern Industrial Zone (EI1Z) 2025-26



16

IB.21 Late Bids 21.1 (a) Any Bid received by the Employer after the deadline for
Submission of bids prescribed in Clause 1B.20 shall be
declared late, rejected and returned unopened to such
Bidder.

(b) Delays in the mail, delays of person in transit, or
delivery of a Bid to the wrong office shall not be accepted
as an excuse for failure to deliver a Bid at the proper place
and time. It shall be the Bidder’s responsibility to
determine the manner in which timely delivery of his Bid
will be accomplished either in person, by messenger or

by mail.

IB.22 Modification, 22.1 Any Bidder may modify, substitute or withdraw his Bid after
Substitution Bid submission provided that the modification, substitution or
and written notice of withdrawal is received by the Employerprior
Withdrawal of to the deadline for submission of bids.

Bids 22.2 The modification, substitution, or notice for withdrawal of

any Bid shall be prepared, sealed, marked and delivered in
accordance with the provisions of Clause 1B.19 with the outer
and inner envelopes additionally marked
“MODIFICATION”, “SUBSTITUTION” or
“WITHDRAWAL” as appropriate.

22.3 No Bid may be modified by a Bidder after the deadline for
submission of Bids except in accordance with Sub Clauses
IB.22.1 and 28.2.

22.4 Withdrawal of a Bid during the interval between the deadline
for submission of Bids and the expiration of the period of Bid
validity specified in the Letter of Bid may result in forfeiture
of the Bid security in pursuance to Clause IB.16.

E. BID OPENING AND EVALUATION

IB.23 Bid Opening 23.1 The Employer will open the Bids including withdrawals,
Substitution and modifications made pursuant to Clause
IB.22, in the presence of Bidders’ representatives who choose
to attend, at the time, date and location stipulated in the
Bidding Data. The Bidders’ representatives who are present
shall sign a register evidencing their attendance.

23.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION”
or “WITHDRAWAL” shall be opened and read out first. Bids
for which an acceptable notice of withdrawal has been
submitted pursuant to Clause 1B.22 shall not be opened. Only
bids that are opened and read out at Bid opening shall be
considered further.

23.3 The Bidder’s name, total Bid Price and price of any alternative
proposal(s), any discounts, Bid modifications, substitution and
withdrawals, the presence or absence of Bid security, and such
other details as the Employer may consider appropriate, will be
announced by the Employer at the opening of Bids. Only
discounts and alternative proposals read out at Bid opening
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Shall be considered for evaluation.The Letter of Bid and the
Summary Bill of Quantities are to be initialled by
representative(s) of the Employer attending Bid opening. The
Employer shall neither discuss the merits ofany Bid nor reject
any Bid (except for late Bids, in accordance with Sub-Clause
IB 21.1).

23.4 The Employer shall prepare minutes of the Bid opening,
including the information disclosed to those present in
accordance with the Sub-Clause 1B.23.3.

IB.24 Processtobe 24.1 Information relating to the examination, clarification, evaluation
Confidential and comparison of Bids and recommendations for the award of
Contract shall not be disclosed to Bidders or any other person
not officially concerned with such process before the
announcement of the result of Bid evaluation in the form of final
evaluation report giving justification for acceptance orrejection
of Bids which shall be done at least fifteen (15) daysprior to
award of Contract. The announcement to all Bidders will
include table(s) comprising read out prices, discounted prices,
price adjustments made, final evaluated prices and
recommendations against all the Bids evaluated. Any effort by
a Bidder to influence the Employer’s processing of Bids or
Contract award decisions may result in the rejection of such
Bidder’s Bid. Whereas any Bidder feeling aggrieved may lodge
a written complaint not later than five (5) days after the
announcement of the final evaluation report.

IB.25 Clarification of 25.1 To assist in the examination, evaluation and comparison of
Bids Bids, the Employer may, at his discretion, ask any Bidder for
clarification of his Bid, including breakdowns of unit rates and
lump sum prices. Any clarification submitted by a Bidder that
is not in response to a request by the Employer shall not be
considered. The request for clarification and the response shall
be in writing. No change in the price or substance of the Bid
shall be sought, offered or permitted except as required to
confirm the correction of arithmetic errors discovered by the
Employer in the evaluation of the Bids in accordance with
Clause 1B.28.

25.2 The Employer may, at his discretion, ask any Bidder for
confirmation/submission of missing information to clarify its
Bid. However, the Employer does not have an obligation to
request any additional information or clarification with respect
to missing or deficient information in a Bid. TheEmployer may
reject any Bid as non-responsive if found materially
incomplete, obscure, and irregular or omitting any material
information required to be submitted in accordance with the
Bidding Documents.

25.3 Ifa Bidder does not provide clarifications of its Bid by the date
and time set reasonably (not less than seven (7) days) in the
Employer’s request for clarification, the Employer may
proceed with the evaluation based on the informationsubmitted
in the Bid without waiting for the Bidder’s response.
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IB.26 Examination of  26.1 Prior to the comparison of Bids, the Employer will determine

Bids and whether each Bid is substantially responsive to the

Determination requirements of the Bidding Documents.

of ) 26.2 The Employer’s determination of a Bid’s responsiveness is to

Responsiveness be based on the contents of the Bid itself, as defined in Sub-
Clause 1B.12.

26.3 A substantially responsive Bid is one which meets the
requirements of the Bidding Documents, without material
deviation, reservation or omission. A material deviation,
reservation or omission is one that,

(a) ifaccepted, would:

(i) affect in any substantial way the scope, quality or
performance of the Works; or

(if) limit in any substantial way, inconsistent with the
Bidding Documents, the Employer’s rights or the
Bidder’s obligations under the proposed Contract; or

(b) If rectified, would unfairly affect the competitive position
of other Bidders presenting substantially responsive Bids.

26.4 During the evaluation of Bids, the following definitions apply:

(@) “Deviation” is a departure from the requirements specified
in the Bidding Documents;

(b) “Reservation” is the setting of limiting conditions or
withholding from complete acceptance of therequirements
specified in the Bidding Documents; and

(c) “Omission” is the failure to submit part or all of the
information or documentation required in the Bidding
Documents.

26.5 The Employer shall examine the technical aspects of the Bid
submitted in accordance with Sub-Clause 1B.12.1 (f), in
particular, to confirm that all requirements stated in
Specifications have been met without any material deviation,
reservation or omission.

26.6 If a Bid is not substantially responsive to the requirements of
the Bidding Documents, it will be rejected by the Employer,
and may not subsequently be made responsive by correction
or withdrawal of the non-conforming deviation, reservation or

omission.
IB.27 Nonmaterial 27.1 Provided that a Bid is substantially responsive, the Employer
Nonconformities may waive any nonconformities in the Bid.

27.2 Provided that a Bid is substantially responsive, the Employer
may request that the Bidder submit the necessary information
or documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities in the Bid related to
documentation requirements. Requesting information or
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Documentation on such nonconformities shall not be related to
any aspect of the price of the Bid. Failure of the Bidder to
comply with the request may result in the rejection of its Bid.

27.3 Provided that a Bid is substantially responsive, the Employer
shall rectify quantifiable nonmaterial nonconformities related
to the Bid Price. To this effect, the Bid Price shall be adjusted,
for comparison purposes only, to reflect the price of a missing
or non-conforming item or component, by adding the average
price of the item or component quoted by other lowest two
evaluated substantially responsive Bidders. If the price of the
item or component cannot be derived from the price of other
substantially responsive Bids, the Employer shall use a
suitable CSR, adjusted to the date 28 days earlierto the Bid
submission date or its best assessment.

IB.28 Correctionof  28.1 Bidsdetermined to be substantially responsive will be checked
Arithmetic by the Employer for any arithmetic errors. Errors will be
Errors corrected by the Employer as follows:

(@ Where there is a discrepancy between the amounts in
figures and in words, the amount in words will govern.

(b) Where there is a discrepancy between the unit rate and
the line item total resulting from multiplying the unit rate
by the quantity, the unit rate as quoted will govern, unless
in the opinion of the Employer there is an obviously
gross misplacement of the decimal point inthe unit rate,
in which case the line item total as quoted will govern
and the unit rate will be corrected.

(c) Ifthereisan errorinatotal corresponding to the addition
or subtraction of subtotals, the subtotals shall prevail and
the total shall be corrected.

28.2 The amount stated in the Letter of Bid will be adjusted by the
Employer in accordance with the above procedure for the
correction of errors and with the concurrence of the Bidder,
shall be considered as binding upon the Bidder. If the Bidder
does not accept the corrected Bid Price, his Bid will be rejected,
and the Bid security shall be forfeited in accordance with Sub
Clause 1B.16.6 (b) hereof.

IB.29 Evaluationand 29.1 The Employer will evaluate and compare only the Bids
Comparison of determined to be substantially responsive in accordance with
Bids Clause 1B.26. The Employer shall use the criteria and
methodologies listed in this Clause. No other evaluation

criteria or methodologies shall be permitted.

29.2 In evaluating and comparing the Bids, the Employer will
determine for each Bid the evaluated Bid Price by adjusting the
Bid Price as follows:

() Making any correction for arithmetic errors pursuant to
Clause I1B.28;
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(b) Price adjustment due to discounts offered in accordance
with Sub-Clause 1B.23.3;

(c) Excluding Provisional Sums and the provision, if any,
for contingencies in the Summary Bill of Quantities, but
including competitively priced daywork;

(d) Making an appropriate price adjustment for any
quantifiable nonmaterial nonconformities in accordance
with Sub-Clause 1B.27.3; and

(e) The additional evaluation factors are specified in Section
Evaluation Criteria and Qualification Updating Forms.

29.3 The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution
of the Contract, shall not be taken into account in Bids’
comparison.

IB.30 Abnormally 30.1 If the Bid Price of the successful Bidder is more than 15%
Low Bids below the lower of the Employer’s estimate of the cost of work
to be performed under the Contract or average of other lowest
two evaluated substantially responsive Bids, the Employer may
require the Bidder to produce detailed price analyses for any or
all items of the Bill of Quantities todemonstrate the internal
consistency of those prices with the construction methods and
schedule proposed. After evaluation of the price analyses, the
Employer may require anadditional Performance Security by
10% of the difference of the Bid Price as determined
hereinabove up to issuance of Taking Over Certificate at the
expense of the successful Bidder to a level sufficient to protect
the Employer against financial loss in the event of default of
the successful Bidder under the Contract. The Bids having Bid
Price lower than25% shall be liable to be rejected.

31.1 If the Bid of the successful Bidder is seriously unbalanced

IB.31 Unbalanced or (Front Loaded) in relation to the average of other evaluated
Front Loaded substantially responsive Bids, the Employer during execution
Bids of contract may pay against measured quantities of

significantly higher quoted line item(s) rate(s) with respect to
same line item(s) rate(s) determined from the average of other
lowest two evaluated substantially responsive Bids as
instructed by the Engineer. The balance line item(s) rate(s) may
be paid against the same measured quantities at the time of
issuance of Taking-over Certificate or as instructed by the

Engineer.
F. AWARD OF CONTRACT
32.1 Subject to Clauses 1B.33 and 1B.39, the Employer will award
IB.32 Award the Contract to the Bidder whose Bid has been determined as
Criteria most advantageous Bid (substantially responsive to

requirements of the Bidding Documents with the lowest
evaluated Bid Price).
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IB.33 Employer’s 33.1 Notwithstanding Clause 1B.32, the Employer reserves the right

Right to Annul to annul the bidding process and reject all Bids, at any time
the Bidding prior to award of Contract, without thereby incurring any
Process liability to the affected Bidders or any obligation.

The Employer shall upon request communicate to any Bidder
who submitted a Bid, the grounds for its rejection of all Bids
but is not required to justify those grounds. Rejection of all
Bids shall be notified to all Bidders promptly.

IB.34 Notification of 34.1 Prior to expiration of the period of Bid validity prescribed by
Award the Employer, the Employer will notify the successful Bidder
in writing (“Letter of Acceptance”) that his Bid has been
accepted. This letter shall name the sum which the Employer
will pay the Contractor in consideration of the execution and
completion of the Works by the Contractor as prescribed by the
Contract (hereinafter and in the Conditions of Contract called
the “Accepted Contract Amount”).

The Letter of Acceptance will also state the remedies with
respect to Sub-Clauses I1B.30 & 1B.31 if applicable.

34.2 No negotiation with the Bidder having submitted most
advantageous Bid or any other Bidder shall be permitted,
however, Employer may have clarification meetings before
issuing Letter of Acceptance to get clarified any item in the Bid
evaluation report.

34.3 The Letter of Acceptance/notification of award and its
acknowledgement/acceptance by the Bidder will constitutethe
formation of the Contract, binding the Employer and the
Bidder till signing of the formal Contract Agreement.

34.4 Upon furnishing by the successful Bidder of a Performance
Security, the Employer will promptly notify the other Bidders
that their Bids have been unsuccessful and return their Bid
securities in accordance with Sub-Clause 1B.16.5.

IB.35 Performance 35.1 The successful Bidder shall furnish to the Employer a
Security Performance Security in the form and the amount stipulated
in the Conditions of Contract and additional Performance
Security if applicable under 1B.30 as stated in the Letter of
Acceptance, within a period of 28 days after the receipt of
Letter of Acceptance.

35.2 Failure of the successful Bidder to comply with the
requirements of Sub Clause 1B.35.1 or Clauses IB.36 or 1B.37
shall constitute sufficient grounds for the annulment of the
award, forfeiture of the Bid security and to award the Contract
to the Bidder having submitted next advantageous Bid.

IB.36 Signing of 36.1 Within 14 days from the date of furnishing of acceptable
Contract Performance Security under the Conditions of Contract, the
Agreement Employer will notify the successful Bidder to depute its

representative with appropriate Power of Attorney to sign the
Contract Agreement in the form provided in the Bidding
Documents, incorporating all agreements between the parties.
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36.2 The formal Agreement between the Employer and the
successful Bidder shall be executed within 14 days of the
receipt of the above stated notification by the successful Bidder
from the Employer.

IB.37 Integrity Pact 37.1 The Bidder shall sign and stamp the Integrity Pact provided at
Schedule-J to Bid in the Bidding Documents for all Federal
Government procurement contracts exceeding PKR ten
million. Failure to provide such Integrity Pact shall make the
Bidder non-responsive.

IB.38 Instructions 38.1 Bids shall be prepared and submitted in accordance with the
Not Part of Instructions to Bidders which are provided to assist the Bidders
Contract in preparing Bids but do not constitute part of the Contract.

IB.39 Corruptand 39.1 The Employer will reject a Bid if it determines that the Bidder
Fraudulent recommended for award, or any of its personnel, or its agents,
Practices or its sub-contractors, service providers, suppliers and/or their

employees, has, directly or indirectly, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices in
competing for the contract under this bidding.

39.2 The Employer will blacklist and hence forthwith debar a
Constructor or individual, at any time, in accordance with the
prevailing Public Procurement Rules 2004.
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BIDDING DATA

IB Clause
Reference

Bidding Data

11

Name and address of the Employer:
“PORT QASIM AUTHORITY”

Employer Representative

Director (Civil Maintenance)
PQA Building No.3

Port Qasim Authority

Bin Qasim,

Karachi - 75020

Tele: +92-21-99272158

11

Name of the Project & Summary of the Works:

“Annual Running Maintenance Contract of PQA Road Network & Bridges in
Eastern Industrial Zone (E1Z) 2025-26”

1.2

Time for Completion for the Works:_12 Months

Not Applicable

3.1

e Add “Local” in first line after word “all”.
e Delete 3.1(a) entirely.
e Delete second and third paragraph from sub-clause 3.1(b).

3.2

Add 1B:3.2:

“Mandatory Requirements:

i. Valid registration with PEC in category C-4 or above.

ii. Field of specialization CE-01, CE-02 & CE-10.

iii. Valid Registration with Income Tax Department and Sindh Revenue Board.
Must be active with FBR & SRB at the time of opening of Bid, will be verified
online.

Note: - PQA shall disqualify any applicant if it finds, at any time, that the
information submitted by him concerning his qualification is false and materially
inaccurate or incomplete.

5.1

Change with:

“Each bidder shall submit only one bid by himself. A bidder who submits or
participates in more than one bid (other than alternatives pursuant to Clause 1B.17)
will be disqualified.”

7.1

Delete Sub-Clause — 9.(v), 9.(vi) &10

8.1

Time limit for clarification: Seven (07) days prior to dead line for submission of
bids.

8.3

Venue, time, and date of the pre-Bid meeting: Upon Bidders Request.

9.3

Number of days: Seven (07)

111

Bid language: English
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Add to IB. 12.1 after Paragraph (f):

12.1
12.1 (g) Qualification Information to be updated:
Two Envelope Bid return system will be adopted. One envelope containing
information regarding qualification of bidders shall be clearly marked “Technical
proposal”. The second envelope containing bidding documents and the Bid price
shall be accomplished by clearly marked “Financial Bid Documents”.
(h) Furnish Technical Proposal:
The bidder to submit a technical proposal in sufficient detail to demonstrate the
adequacy of the bid in meeting requirements for timely completion of the work.
12.2 Not Applicable
135 Substitute 13.5 by:
“The bidders shall submit bids in percentage above/below/at par of each unit rate
mentioned in the schedule of rates applicable to all items and for the purposes of
bid evaluation”.
14.1 Delete 2" paragraph entirely.
14.2 Not Applicable
151 Period of Bid Validity: 120 (One Hundred Twenty) Calendar days
16.1 Amount of Bid Security: PKR 4.0 Million
16.2 In the form of Pay Order / Bank Guarantee from any schedule bank in Pakistan with
' at least AA or above PACRA Rating (Karachi Based).
171 Alternative Proposal(s) by the Bidder shall not be considered.
18.4 Number of copies of the Bid to be completed and submitted: One original and two
copies.
Searchable pdf versions as well as word, excel etc. versions of the Bid if so
required: Yes
19.2(a) Employer's address for the purpose of Bid submission: As per Notice Inviting
' Tenders (NIT).
19.2(b) Name and Number of the Contract: As per Notice Inviting Tenders (NIT).
20.1(a) Deadline for submission of Bids: As per Notice Inviting Tenders (NIT).
23.1 Venue, time, and date of Bid opening: As per Notice Inviting Tenders (NIT).
29 Add Sub-Clause 29.4 as given:
“The contract shall be awarded for the lowest evaluated bid quoted percentage
above / below / At Par on each unit rates for the purposes of bid evaluation if it is
within workable limit.”
“In case of financial bids of more than one bidder being found to be lowest and tied
at exactly the same amount/ percentage, the criteria to award the contract will be
such that the bidder who secured the most marks in the technical evaluation among
the “lowest and tied bidders” will be awarded the contract.”
35.1 Standard form and amount of Performance Security acceptable to the Employer:

“An amount equal to 10 percent of the Contract Price in the form of Bank
guarantee issued by a Scheduled Bank in Pakistan (Karachi Based) at least AA or
above Rating PACRA within 14 days after the receipt of Letter of Acceptance.”
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EVALUATION CRITERIA AND
QUALIFICATION UPDATING FORMS

1. General

This Section contains Eligibility and Qualification Criteria that the Employer shall use to
evaluate Bids and qualify Bidders in accordance with Clauses 1B.26 of Instructions to Bidders.
The Bidder shall provide all the information requested in the relevant forms contained in
Bidder’s Qualification Updating Forms provided herein.

The information provided in the forms shall be substantiated with valid documentary evidences
otherwise the requirement will not be considered as complied.

Wherever a Bidder is required to state a monetary amount, Bidders shall indicate the PKR
equivalent using the rate of exchange determined as follows:

- For financial data - Exchange rate prevailing on the last day of the respective calendar year (in
which the amounts for that year is to be converted) was originally established.

Exchange rates shall be taken from the publicly available source identified in the Sub-Clause
IB.14.2. Any error in determining the exchange rates in the Bid may be corrected by the
Employer.

2. Domestic Preference

A margin of preference of 7.5% (seven and a half percent) shall be granted to domestic
Bidders (in case of JV, all partners are Pakistani Constructors), in accordance with and subject
to the following provisions:

@) The Bidders applying for such preference shall provide, as part of the data for
qualification, such information, including details of ownership, as shall be required
to determine whether, according to the classification established by the Employer, a
Bidder qualifies for a domestic preference.

(b) After Bids have been received and reviewed by the Employer, responsive Bids shall
be classified into the following groups:

M Group A: Bids offered by domestic Bidders eligible for the preference.
(i) Group B: Bids offered by other Bidders.

All evaluated Bids in each group shall, as a first evaluation step, be compared to
determine the lowest Bid, and the lowest evaluated Bids in each group shall be further
compared with each other. If, as a result of this comparison, a Bid from Group A is
the lowest, it shall be selected for the award. If a Bid from Group B is the lowest, as
a second evaluation step, all Bids from Group B shall then be further compared with
the lowest evaluated Bid from Group A. For the purpose of this further comparison
only, an amount equal to 7.5% (seven and a half percent) of the respective Bid Price
corrected for arithmetical errors, including unconditional discounts and excluding
Provisional Sums and the cost of dayworks, if any, shall beadded to the evaluated
price offered in each Bid from Group B. If the Bid from Group A is the lowest, it
shall be selected for award. If not, the lowest evaluatedBid from Group B based on
the first evaluation step shall be selected.

3. Evaluation (IB 29.2(e))
In addition to the criteria listed in 1B 29.2 (a) - (d) the following criteria shall apply:
3.1 Assessment of adequacy of Technical Proposal with Requirements

The detailed criteria has been given in “Qualification of Contractors Volume-1”
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3.2 Multiple Contracts, if permitted under Sub-Clause 1.1 of Bidding Data, will be evaluated
as follows:

Award Criteria for Multiple Contracts

Bidders have the option to Bid for any one or g\ore Io i valuated lot-wise, taking
into account discounts offered, if any, for4o e contract(s) will be awarded to
the Bidder or Bidders offerlng the lovs & cost to the Employer for combined lots,
subject to the selected Bi e required qualification criteria for lot or

combination of lots ag the ¢

This Secthon pes criteria for qualification for each lot (contract). For multiple lots
(contractsy’the criteria for qualification is aggregate minimum requirement for respective
lots.

3.3 Price Adjustments, if permitted under 1B.29.2(d), will be evaluated as follows:
(@) Price Adjustment for Completeness in Scope of Work

In case of omission in the scope of work of a quoted item, no price adjustment for the
omitted item(s) shall be applied provided that the Bidder has mentioned in his Bid that
the same is covered in any other item. Otherwise the adjustments will be applied for
comparison purpose only, taking the average price quoted by other lowest two evaluated
substantially responsive Bidders in their original Bids for corresponding item. In case of
non-availability of price from other Bidders, the price will be estimated by the Employer
from a suitable CSR, adjusted to the date 28 days earlier to the Bid submission date or the
Employer shall use its best assessment.

The price adjustment shall not justify any additional payment by the Employer and the
price(s) of omitted item(s) shall be deemed covered by other prices of the Bill of
Quantities.

(b) Price Adjustment for Technical/ Commercial Non Compliance

The cost of making good any deficiency resulting from technical/commercial non-
compliance will be added to the Corrected Total Bid Price for comparison purpose only.

The adjustments will be applied taking the average price quoted by other lowest two
evaluated substantially responsive Bidders in their original Bids for corresponding item.
In case of non-availability of price from other Bidders, the price will be estimated by the
Employer in accordance with sub-para (a) hereof.
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4. Qualification (Updating of Pre-Qualification)
Eligibility and Qualification information described here below must be met by the legal entity(ies) comprising the Bidder, and not the
Bidder’s/JV partner’s sister or parent companies, subsidiaries or affiliates.
Eligibility and Qualification Criteria Compliance Requirements Documentation
No. . . . . Joint Venture L
Subject Requirement Single Entity Submission
All Partners .
Combined Each Member Lead Member Requirements
1. Eligibility
11 PEC Licencing Licencing by Paklstan must  meet N/A N/A N/A Provisional/
Engineering Council requirement Standard  PEC
(PEC) in accordance g Licence
with paragraph (b) of '
Sub-Clause 1B.3.1.
12 Pakistani Constructor’ Requirement of must meet N/A N/A N/A Extracts of ATL
TZX SR:nilstrgItliso;uc °"% | Pakistani Constructor requirement
g on Active Taxpayer g
List (ATL) of FBR in
accordance with
paragraph (c) of Sub-
Clause 1B.3.1.
13 Debarment/Blacklisting | Not  having  been | Must meet N/A N/A N/A Undertaking in

debarred/blacklisted in

accordance with
paragraph (d) of Sub-
Clause 1B.3.1.

requirement

the Letter of Bid
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Eligibility and Qualification Criteria

Compliance Requirements

Documentation

No. . . . Joint Venture o
Sub Requirement Single Entity Submission
ject All Partners
J Combined Each Member Lead Member Requirements

2. Pending Litigation

2.1 Pending Litigation Bidder’s financial Must meet N/A N/A N/A Form CON -1

position and prospective requirement
long termprofitability
sound according to
criteria established in 3.1
below and assuming that
all pending litigation will
be resolved against the
Bidder
3. Financial Situation and Performance
31 Financial Capabilities (1) The Bidder Sh?” Must meet N/A N/A N/A Form FIN — 3.1,
demonstrate that it has .
requirement FIN-3.2, FIN -
access to, or has 3.3, with
available, liquid assets, -
attachments

unencumbered real assets,
lines of credit, and other
financial means
(independent of any
contractual advance
payment) sufficient to
meet the construction
cash flow requirements
estimated as Eq. 60
Million PKR for

30
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Eligibility and Qualification Criteria

Compliance Requirements

Documentation

No.

Sub
ject

Requirement

Single Entity

Joint Venture

All Partners
Combined

Each Member

Lead Member

Submission

Requirements

the subject contract(s)net
of the Bidders other
commitments.

(if) The Bidders shall also
demonstrate, to the
satisfaction of the
Employer, that it has
adequate sources of
finance to meet the cash
flow requirements on
workscurrently in
progress and for future
contractcommitments.

(iii) The audited balance
sheets or, if not required
by the laws of the
Bidder’s country, other
financial statements
acceptable to the
Employer, for the last year
shall be submittedand
must demonstrate the
current soundness of the
Bidder’s financial position
and indicate its
prospectivelong-term
profitability.

Must meet
requirement

Must meet
requirement

N/A

N/A

N/A

N/A

N/A

N/A

31
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Evaluation Criteria and Qualification Updating Forms

Bidders Qualification Updating Forms

To establish its qualifications to perform the contract in accordance with Section (Evaluation
Criteria and Qualification Updating Forms) the Bidder shall provide the information requested
in the corresponding Information Sheets included hereunder.
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Form ELI -1.1

Bidder Information Form

Date:
Bid Reference No. (if any) and title:
Page of pages

Bidder's name

Bidder's country of registration:
[indicate country of Constitution]

Bidder's year of incorporation:

Bidder's legal address [in country of registration]:

Bidder's authorized representative information

Name:

Address:

Telephone/Fax numbers:

E-mail address:
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Form ELI -1.2

Bidder's JV Information Form
(to be completed for each member of Bidder’s JV)

Date:
Bid Reference No. (if any) and title:
Page 0 pages

Bidder’s JV name:

JV member’s name: )

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address ountry onstitution:

JV member’s authyizt % sentatlve information
Name:

Address:
TeIephone/Fax numbers:

E-mail address:
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Form CON -1

Pending Litigation

Bidder’s Name:

Date:

Bid Reference No. (if any) and title:

Page of
pages

Pending Litigation, in accordance with Eligibility and Qualification Criteria

indicated below.

o No pending litigation in accordance with Eligibility and Qualification Criteria, Sub-Factor 2.1.
0 Pending litigation in accordance with Eligibility and Qualification Criteria, Sub-Factor 2.1 as

dispute

Year of Amount in dispute

(currency)

Contract Identification

Total Contract
Amount
(currency),
Eq. PKR
(exchange

rate)

Contract Identification:
Name of Employer:
Address of Employer:
Matter in dispute:

Party who initiated the dispute:

Status of dispute:

Contract Identification:

Name of Employer:

Address of Employer:

Matter in dispute:

Party who initiated the dispute:
Status of dispute:
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Form FIN - 3.1:
Financial Situation and Performance
Bidder’s Name:

Date:

Bid Reference No. (if any) and title:

36

Page of
pages
1. Financial data
Type of Financial information Historic information for last year,
in (amountincurrency, currency, exchange rate*, Eq. PKR)
(currency)

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Refer to IB 14.2 for the exchange rate
2. Financial documents

The Bidder and its parties shall provide copies of financial statements for last three (03) years

pursuant toEligibility and Qualification Criteria, Sub-factor 3.1. The financial statements shall:

(a) Reflect the financial situation of the Bidder or in case of JV member, and not an affiliated
entity (such as parent company or group member).

(b) Be independently audited or certified in accordance with local legislation.
(c) Becomplete, including all notes to the financial statements.
(d) Correspond to accounting periods already completed and audited.

O Attached are copies of financial statements? for the last year required above; and complying with
the requirements

LIf the most recent set of financial statements is for a period earlier than 12 months from the date of bid, the
reason for this should be justified.
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Form FIN - 3.2:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of
credit, and other financial means, net of current commitments, available to meet the total
construction cash flow demands of the subject contract or contracts as specified in Eligibility and
Qualification Criteria.

No. Source of financing Amount (Eqg. PKR)

TITLE OF DOCUMENT:
Annual Running Maintenance Contract of PQA Road Network & Bridges in Eastern Industrial Zone (E1Z) 2025-26



Form FIN - 3.3:

Current Contract Commitments / Works in Progress

Bidders should provide information on their current commitments onall contracts that have been
awarded, or for which a letter of intent or acceptance has been received, or for contracts
approaching completion, but for which an unqualified, full completion certificate has yet to be

issued.

38

Current Contract Commitments

Value of Average Monthly
Employer’s Outstanding | Estimated Invoicing Over
No. | Name of Contract| Contact Address, Work Completion | Last Six Months
Telephone, Fax | [Current Eq. Date [Eg. PKR
PKR] /month)]
1
2
3
4
5
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AND
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LETTER OF BID

Bid Reference No.

To:

[Name of Contract/ Works]

Gentleman,

1.

10.

11.
12.

Having examined the Bidding Documents including Instructions to Bidders, Bidding Data,
Conditions of Contract, Specifications, Schedules to Bid including Bill of Quantities, Drawings
and Addenda Nos. for the execution of the above-named
Works, we, the undersigned, offer to execute and complete such Works and remedy any
defects therein in conformity with the said Bidding Documents and Addenda for the sum
of Equivalent PKR (Eq. Pak
Rupees ) or such other sum as may be
ascertained in accordance with the said conditions.

We meet the eligibility requirements in accordance with 1B.3.

We, including any Subcontractors for any part of the Contract, are not debarred/ blacklisted by
the Employer, any Government/Semi Government/Public Department in Pakistan or foreign
country, international organizations or other foreign institutions.

Our subcontractors or suppliers for any part of the Contract, if any, shall have nationalities from
eligible countries, in accordance with 1B.4.4.

We understand that all the Schedules attached hereto form part of this Bid.

As security for due performance of the undertakings and obligations of this Bid, we submit
herewith a Bid Security in the amount of PKR (Pak. Rupees.
) drawn in your favour or
made payable to you and valid for a period of 120 days beginning from the date Bids are opened.

We undertake, if our Bid is accepted, to commence the Works and to complete the whole of the
Works comprised in the Contract within the time stated in Contract Data.

We agree to abide by this Bid for the period of 120 days, inclusive of 14 days beyondBid
validity period (as mentioned at Sr. No. 6 above) and it shall remain binding upon us and may
be accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Bid, together with your
written acceptance thereof, shall constitute a binding contract between us.

We do hereby declare that the Bid is made without any collusion, comparison of figures or
arrangement with any other Bidder for the Works.
We understand that you are not bound to accept the lowest or any Bid you may receive.

We undertake that all the information and documents submitted with the Bid are genuine, and in
case of incorrect information of fake documents we shall be liable for punitive action under the
Applicable Law.
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Dated this day of 20
Signature:
in the capacity of duly authorized to sign Bids for and on behalf of

(Name of Bidder in Block Capitals)
(Seal)

Address:

Witness:
Signature:

Name:
Address.

Occupation
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A-1
Schedule-A to Bid
SCHEDULE OF ADJUSTMENT DATA
Schedule of Cost Indexation
[The formulae for price adjustment shall be of the following general type:]

Pn=a+bLn/Lo+cEn/Eo+dMn/Mo+...... @

Where: \

“Pn” is the adjustment multiplier to be applied to the estima t value in the relevant
currency of the work carried out in period “n”, this period pegagWgonth;

“a” is a fixed coefficient, stated in the relevant table of, t data, representing the non-

adjustable portion in contractual payments; Py

“b”, “c”, “d”, ... are coefficients representi ' d proportion of each cost element
related to the execution of the Works as state the Y¥levant table of adjustment data; such

tabulated cost elements may be indicative of rC§¥’such as labour, equipment and materials;
“Ln”, “En”, “Mn”, are the current COgl r reference prices for period “n”, expressed
in the relevant currency of payment, is applicable to the relevant tabulated cost

element on the date 49 days pror to t
Certificate relates); and

“Lo”, “Eo”, “Mo”, are the ba

currency of payment, eagh of whi
Base Date.

The weightingg((cod @ ts) for each of the factors of cost stated in the following table(s) of
adjustment data g/ be adjusted if they have been rendered unreasonable, unbalanced

or inappl sult of Variation(s).

ay of the period (to which the particularPayment

indices or reference prices, expressed in the relevant
is applicable to the relevant tabulated cost element on the

which the Contract price is expressed is different from the currency of the
country of origh of the indices, a correction factor will be applied to avoid incorrect
adjustments of the Contract price. The correction factor shall be: Zo / Z1, where,

Zo = the number of units of currency of the origin of the indices which equal to one unit of the
currency of the Contract Price on the Base date, and

Zy = the number of units of currency of the origin of the indices which equal to one unit of the
currency of the Contract Price on the Date of Adjustment.
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A-2
Schedule-A to Bid

SCHEDULE OF ADJUSTMENT DATA
Table I. Local Currency (LC) For Bill Nos.

[In the Table below, the Bidder shall (a) indicate amount of local currency payment, and the
Employer shall (b) enter the Index description and source of indices for the different elements of
cost, and (c) derive weightings for local currency payment including nonadjustable fixed portion.
PEC Standard Procedure and Formula for Price Adjustment (Second E@ May, 2022 as

amended time to time shall be applied for preparation of the followinﬂ

Index Index Source of Bidde Weighting
code description index / clrn
Prices
. A
(i) Non-adjustable Calculated C A:
(i) Pipe Market B:
. Government of .
i C:
(_ ) Diesel Pakistan -
(V) | Labor Federal br
Bureau of
Statistics
Total 1.00

The base cost’indices or pieces shall be those applying 28 days prior to the latest day for
submission of bids. Current indices or prices shall be those applicable 28 days prior to the
last day of the month when work was executed at site.

¢ Any fluctuation in the indices or prices of materials other than those given above shall not be
subject to adjustment of the Contract Price.
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A-3
Schedule-A to Bid

SCHEDULE OF ADJUSTMENT DATA
Table 1. Foreign Currency (FC) For Bill Nos.

[In the Table below, the Bidder shall (a) indicate amount of foreign currency payment, (b)
indicate the source and base values of indices for the different foreign currency elements of cost,
(c) derive its proposed weightings of foreign currency payment, excegt the figh-gdjustable portion
which will be filled in by the Employer.

If the Bidder wishes to incur in more than one foreign currenc urrencies permitted)
then this table should be repeated for each foreign currency.]

Index Index Source of | Base val
code description index and date ted in FC1 proposed

urce weighting
carrency in

type/amount

Yol
%s Equivalent | Bidder’s

0] Non-
adjustable
(i) B:

(iii) & Cc:_____
(iv) Q D:

V) E:

Total 1.00
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A-4
Schedule-A to Bid

SCHEDULE OF ADJUSTMENT DATA

Table I11. Foreign Currency Requirements

[With reference to Sub Clause 1B.14.1, the Bidder shall provide information below on the
proportion of various currencies in which he requires payment to be made. The Bidders shall also
indicate Factors (inputs) related to the requirement of respective currencies.]

Sr.No Currency Percentage Factors (inputs) to which the
(name) payable in Requirements Refer
currency >
1. LC * General Expen Hower, Local Staff,
(Pak. Rs.) Expatria re Parts, Fuel &
Lubrlcants, ulic Binder, Timber &
Plywoo & Protectives, Joints &
Waters P ploswes Fuses-Detonators, Re-
mesh, Metal Pipes & Fittings,

Str tur, Steel, Miscellaneous Metals,

Pipes, PVC Pipes, Build Materials,
ontractor Drilling & Grouting Sub-
tractor Third Party Supplies, Import
harges, General Expenses, Plants.

2. FC1
(US $ Dollar)

Expatriate Staff, Spare Parts, Hydraulic
Binder, Timber & Plywood, Additives &
Protectives, Drilling Materials,
Miscellaneous, Sub-Contractor, Import
Charges, General Expenses, Plants.

(EUR Protectives, Welding Materials,
Miscellaneous, Electrical Sub-Contractor,
Import  Charges, General Expenses,
Equipment, Plants.

3. FC2 R@& * Expatriate Staff, Spare Parts, Additives &
Ui

TOTAL 100.00

[*The above Factors (Inputs) related to the requirement of respective currencies, are for guidance
only, and shall be indicated specific to the Contract.]
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SCHEDULE OF ADJUSTMENT DATA

Table IV. Summary of Payment Currencies

A-5
Schedule-A to Bid

[In the Table below, the Bidder shall list the exchange rates used in the currency conversion with
reference to Sub Clause 1B.14.2.]

a b d
Name of payment Amount of Rate of Lo ncy| Percentage of
currency currency exchange u t Total Bid Price
(local currency ‘&1 xb (TBP)
per unit of 100xc
forefg TBP
Local currency 0
(Pak. Rs)
FC1
FC2 ‘
y..
Total Bid Price 100.00

Provisional sunb

expressed in local
currency

[To be entered
by the
Employer]

[To be entered
by the
Employer]

TOTAL BID PRICE
(including provisional
sum)
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A-6
Schedule-A to Bid

PRICE ADJUSTMENT UNDER CLAUSE 13.7
OF CONDITIONS OF CONTRACT

The source of indices and the weightages or coefficients for use in the adjustment formula under Clause 13.7

shall be as follows:

E|§r?1s,:nt Description Weightages Applicable index
1 2 3 4
0] Fixed Portion
(i) Local Labor Government of Pakistan (GP)
Federal Bureau of Statistics (FBS)
Monthly Statistical Bulletin.
(iii) Cement — in bags « « «
(iv) Reinforcing Steel « «“ «
V) High Speed Diesel (HSD) « « «
(vi) Bricks « « “«
(vii) Bitumen « « «
Total 1.000
Notes:
1- Indices for “(ii)” to “(vii)” are taken from the Government of Pakistan Federal Bureau of Statistics,

Monthly Statistical Bulletin. The base cost indices or prices shall be those applying 28 days prior to
the latest day for submission of bids. Current indices or prices shall be those applying 28 days prior
to the last day of the billing period.

2- Any fluctuation in the indices or prices of materials other than those given above shall not be subject
to adjustment of the Contract Price.

3- Fixed portion shown here is for typical road project, Employer to determine the weightage of Fixed
Portion considering only those cost elements having cost impact of seven (7) percent or more on his
specific project.

4- Price Adjustment for the specified elements in the contract will be computed as follows:

Increase / Decrease in Cost (Price Adjustment factor) =

Current Date Price—Base Date Price

Base Date Price

If the resulting Price Adjustment Factor is positive (+ve), the price should be added to Contractor’s
payable amount. If the result is negative (-ve) the price should be subtracted to Contractor’s payable
amount.

The executed quantities of the elements subject to Price Adjustment can be obtained from the actual
measurement or from certified invoice of the Contractor or any other mode agreed between the parties
which shall be stipulated in the contract
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B-1
Schedule-B to Bid

BILL OF QUANTITIES

A. Preamble:

1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract,
Specifications and Drawings.

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given
to provide a common basis for bidding. The basis of payment will be the actual quantities
of work executed and measured by the Contractor and verified by the Engineer and valued
at the rates and prices as given in the priced Bill of Quantities, where applicable, and
otherwise at such rates and prices as the Engineer may fix as per the Contract.

3. The rates and prices as given in the priced Bill of Quantities shall, except insofar as it is
otherwise provided under the Contract include all costs of Contractor’s plant, labour,
supervision, materials, execution, insurance, profit, taxes and duties, together with all
general risks, liabilities and obligations set out or implied in the Contract. Furthermore,
all duties, taxes and other levies payable by the Contractor under the Contract, or for any
other cause, as on the date 28 days prior to deadline for submission of Bids, shall be
included in the rates and prices and the total Bid Price submitted by the Bidder.

4. A rate or price shall be entered against each item in the priced Bill of Quantities, whether
quantities are stated or not. The cost of items against which the Contractor will have failed
to enter a rate or price shall be deemed to be covered by other rates and prices entered in
the Bill of Quantities.

5. The whole cost of complying with the provisions of the Contract shall be included in the
items provided in the priced Bill of Quantities, and where no items are provided, the cost
shall be deemed to be distributed among the rates and prices entered for the related items
of the Works, or the same shall be determined by the Engineer in accordance with Clause
13, General Conditions.

6. General directions and description of work and materials are not necessarily repeated nor
summarised in the Bill of Quantities. References to the relevant sections of the Bidding
Documents shall be made before entering prices against each item in the Bill of Quantities.

7. Provisional sums included and so designated in the Bill of Quantities shall be expended in
whole or in part at the direction and discretion of the Engineer in accordance with Sub-
Clause 13.4 of General Conditions of Contract.

8. The following abbreviations for units have been used in Bill of Quantities:

Units Abbreviations
Cubic Meter = cum
Square Meter = sgm
Kilogram = kg
Provisional Sum = PS
Lump-Sum = LS
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BILL OF QUANTITIES
Schedule-B to Elé
A. Work Items:

1. The Bill of Quantities contains the following Bills

Bill of Quantities — Scope of works with technical specification has been enclosed in

Schedule-B to Bid as B-3
2. Bidders shall quote their prices entirely in Pak Rupees only.

3. The unit rates quoted in the Bill of quantities shall be inclusive of all applicable taxes /

duties and Sindh Sales Tax on Construction Services
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PORT QASIM AUTHORITY (PQA)

50
B-3
Schedule-B to Bid

Annual Running Maintenance Contract of PQA Road Network &
Bridges in Eastern Industrial Zone (E1Z) 2025-26

SCHEDULE TO BID (ElZ)

ITEM
Sr. | Ref. # o
No pescription 2nit rate
No | N.HA Description Unit Rate
- 2024
1 101 | Clearing and Grubbing Sgm 46.46
2 102a | Removal of Trees 150 - 300 mm Girth Each 1,388.03
3 102p | Removal of Trees 301 - 600 mm Girth Each 2.363.90
4 102¢ Removal of Trees 601 mm or over Girth Each 6,005.59
5 103 | Stripping Cum 668.29
6 104 | Compaction of Natural Ground Sgm 46.88
7 106a | Excavate Unsuitable Common Material cum 570.69
8 106bi | Excavate Unsuitable Hard Rock Material cum 1,867.45
9 | 106bii | Excavate Unsuitable Medium Rock Material cum 1,275.43
10 | 106biii | Excavate Unsuitable Soft Rock Material cum 934.90
11 | 106c | Excavate Surplus Common Material cum 570.69
12 106di Excavate Surplus Hard Rock Material Cum 1,867.45
13 | 106dii | Excavate Surplus Medium Rock Material cum 1,275.43
14 | 106dii | Excavate Surplus Soft Rock Material cum 934.90
15 107a | Structural Excavation in Common Material Cum 501.21
Structural Excavation in Common Material Below
16 107b | Water Level (Where dewatering is performed by | Cum 2,005.54
pump for structures only)
17 107ci | Structural Excavataion in HARD rock material Cum 1,584.69
18 107cii | Structural Excavataion in Medium rock material Cum 1,041.66
19 | 107ciii | Structural Excavataion in Soft rock material Cum 731.09
20 | 107d | Granular Backfill Cum 4,679.56
21 | 107e | Common Backfill Cum 477.71
Formation of Embankment from Roadway
22 108a Excavation in Common Material Cum 731.09
.| Formation of Embankment from roadway excavation
23 | 108bi | jn HARD Rock Material Cum 2,389.28
.. | Formation of Embankment from roadway excavation
24 | 108bii | |\ Medium Rock Material Cum 1,743.18
... | Formation of Embankment from roadway excavation
25 | 108biii | |\ soft Rock Material Cum 1,323.99
Formation of Embankment from Borrow Excavation
26 | 108C | iy common Material Cum 768.25
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o7 1084 Formati(_)n _ of Embankme_nt from  Structural cum 382,65
Excavation in Common Material
Formation of Embankment from  Structural
28 | 108e | gxcavation in any type of Rock Material Cum 523.23
29 | 109a | Subgrade Preparation in Earth Cut sgm 192.44
30 109bi ?iLljlbgrade preparation in Existing Road Without any sqm 168.04
31 110 Improved Sub-Garde (CBR>20%) cum 1,808.60
32 114a | Dressing of Berm W/o Extra Material Sgm 57.56
33 114b | Dressing of Berm with Extra Material Sgm 79.54
34 201 Granular Sub-Base cum 4.434.91
35 202i | Aggregate Base Course (with Paver) cum 5.370.49
36 202ii | Adgregate Base Course (with Grader) cum 5,133.53
37 203a | Asphaltic Base Course Plant Mix (Class A) cum 33,106.31
38 | 203p | Asphaltic Base Course Plant Mix (Class B) cum 33,902.14
39 | 203c | Asphaltic Levelling Course Plant Mix (Class A) cum 33,575.66
40 | 203d | Asphaltic Levelling Course Plant Mix (Class B) cum 34,136.29
41 | 20ap | CEMENT STABILIZED BASE cum 6,900.16
42 204c | CEMENT CONTENT Ton 33,440.80
43 | 204g | Liquid Asphalt for Curing Seal, Type MC-250 Ton 212,181.75
44 204e | Emulsified Asphalt for Curing Seal, Type SS-1 Ton 207,081.75
45 205a | Graded Crusted Aggregate Crack - Relief Layer Cum 5,448.34
46 205D fassg;altlc Open-Graded Plant Mix Crack-Relief cum 33.774.60
47 206b X\/gag(raergat?grllsss Ig/lacaddam Base With Course cum 5.169.60
48 | 207a | Deep Patching (0-15 cm) Sgm 334.48
49 | 207p | Deep Patching (15-30 cm) Sgm 334.48
50 208 | Reinstatement of Road Surface Sgm 256.34
51 | 209a | Breaking of Existing Road Pavement Structure cum 1,121.48
52 | 209b | Scarification of Existing Road Pavement Sgm 149.78
Providing and placing geotextile 190 gsm, 100%
53 | 215 | (% heehaniealy bonded. 100 years ffe | SO | 115570
oxidation resistance (Imported)
54 | 302a | Cut-Back Asphalt for Bituminous Prime Coat Sgm 214.84
55 | 302p | Emulsified Asphalt for Bituminous Prime Coat Sgm 207.49
56 303a | Cut-Back Asphalt for Bituminous Tack Coat Sgm 87.70
57 303p | Emulsified Asphalt for Bituminous Prime Coat Sgm 83.61
58 304ai | Single Surface Treatment Sgm 467.05
59 304aii | Single Surface Treatment w/o Prime Coat Sgm 331.54
60 304bi | Double Surface Treatment Sgm 902.41
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61 304bii | Double Surface Treatment w/o Prime Coat Sgm 766.51
62 304ci | Triple Surface Treatment sgm 1,065.90
63 | 304cii | Triple Surface Treatment w/o Prime Coat Sgm 929.63
64 | 304d | Seal Coat Sgm 137.38
65 305a | Asphalt Concrete for Wearing Course (Class-A) cum 35,663.90
66 305p | Asphalt Concrete for Wearing Course (Class-B) cum 36,231.19
67 | 307a | Dense Graded Hot BIT-MAC cum 29,758.65
68 | 307p | Open Graded Hot BIT-MAC cum 29,487.14
69 308a | Recycling of Asphalt Concrete (0 - 60 mm THICK) cum 8.251.36
70 | 308p | Bitumen Binder Grade (40-50, 60-70, 80-100) Ton 197,776.69
71 3094 | Cold Milling 0-30mm sgm 151.03
72 309p | Cold Milling 0-50mm sgm 251.41
73 309¢ | Cold Milling 0-70mm sgm 353.54
74 | 309g | Cold Milling 0-100mm Sgm 484.53
75 | 309e | Cold Milling 0-130mm Sgm 629.88

Jointed Plain Concrete Pavement (JPCP) using

minimum 5000 Psi Class Concrete laid through
76 | 3108 | o il s Formation, Expanson Caps and | CUT | 40.092.58

Filling with Sealant Complete in all respect excluding

reinforcement (DOWEL/TIE BARS)
77 | 401a1i | Concrete Class Al (Underground) cum 24,268.60
78 | 401a1ji | Concrete Class Al (On Ground) cum 26,604.86
79 | 401atiii | Concrete Class Al (Elevated) cum 27.460.96
80 | 401a2i | Concrete Class A2 (Underground) cum 25,613.36
81 | 401a2ii | Concrete Class A2 (On Ground) cum 28,193.28
82 | 401a2iii | Concrete Class A2 (Elevated) cum 28,913.23
83 | 401a3i | Concrete Class A3 (Underground) cum 27.158.18
84 | 401a3ii | Concrete Class A3 (On Ground) cum 29.739.24
85 | 401a3iii | Concrete Class A3 (Elevated) cum 30,459.33
86 | 401b | Concrete Class B Cum | 18,218.89
87 | 401ci | Concrete Class C (Underground) cum 22.137.00
88 | 401cii | Concrete Class C (On Ground) Cum 24,512.96
89 | 401ciii | Concrete Class C (Elevated) cum 25,398.83
90 | 401di | Concrete Class D1 Cum 33,719.79
91 | 401dii | Concrete Class D2 Cum 35,486.71
92 | 401diii | Concrete Class D3 Cum | 37,036.71
93 | 401e | Concrete Class Y Cum | 27,930.33
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94 401f Lean Concrete Cum 13,700.18
95 | 401gi | Precast Concrete Class Al cum 26,776.80
96 | 401gii Precast Concrete Class A3 cum 29.882.16
97 | 401giii Precast Concrete Class B cum 24.718.13
98 | 401giv | Precast Concrete Class D1 cum 34,147.04
99 | 401gv | Precast Concrete Class D2 cum 35,912.81
100 | 401gvi Precast Concrete Class D3 Cum 37,462.81
Plum (cyclopean / rubble) concrete(2:1 concrete,
101 | 401h | gione ratio) Cum 14,974.45
102 | 404a | Reinforcement as Per AASHTO M-31 Grade 40 Ton 353,730.31
103 | 404p | Reinforcement as Per AASHTO M-31 Grade 60 Ton 356,355.31
Reinforcement (Structural Shapes) as Per ASTM-A-
104 | 404h | 36 Ton 407,946.78
PRE-STRESSING WIRE STRAND 3/8" - 1/2" DIA
105 | 405a Complete in all respect Ton 927,530.71
106 | 405b | LAUNCHING OF GIRDER Ton 2,654.45
Premoulded Joint FILLER 12 mm THICK WITH
1071 406a | gITUMASTIC JOINT SEAL Sqm 5,535.75
Neoprene Rubber Joint Filler 6 mm thick WITH
108 | 406b | BITUMASTIC JOINT SEAL Sqm | 12,785.40
.| Steel Expansion Joints as per design Local (Pakistan
109 | 406ci | make), PSQCA certified Kg 921.81
50 mm Expansion Joint-Nosing type with two
110 | 406cii | aluminum alloy sections and eastomeric profile Rm 134,961.49
imported (European/American Make)
50 mm Expansion Joint-Nosing type with two
111 | 406ciii | aluminum alloy sections and eastomeric profile Rm 119,450.13
imported (West Asian Make)
110 mm Expansion Joint - Cantilever saw teeth with
112 | 406civ | two aluminum Alloy Sections Imported Rm 498,314.81
(European/American Make)
110 mm Expansion Joint - Cantilever saw teeth with
113 | 406¢cv | two aluminum Alloy Sections Imported (West Asian Rm 423,350.04
Make)
65 mm expansion Joint-Nosing-Molded Vulcanized
114 | 406c¢cvi | Elastomer Single Section (One piece, Monaoblock) Rm 102,722.43
imported (EUROPEAN/AMERICAN MAKE)
65 mm expansion Joint-Nosing-Molded Vulcanized
115 | 406cvii | Elastomer Single Section (One piece, Monaoblock) Rm 90,700.61
imported (WEST ASIAN MAKE)
50 mm expansion Joint- TWO PROFILE Alloy
.. | ALUMINUM 6063 T 6 CONTINOUS CR PROFILE,
116 | 406cvii sockets studs local (Pakistan Make), PSQCA Rm 81,110.25
CERTIFIED
65 mm expansion Joint-W Section CR Vulcanized
117 | 406cix | Molded Nosing local (Pakistan Make),PSQCA Rm 78,472.65

Certified
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50 mm Expansion Joint- Indigenous Type 15mm
Thick Two Vertical Steel Plates Welded 10mm Thick

118 | 406¢x | Round Steel Bars Local (Pakistan Make),PSQCA Rm 89,965.64
Certified
110 mm Expansion Joint Saw Teeth Four Profile
119 | 406c¢cxi | Aluminum Alloy 6063-T6 Continous Cr Profile Noise Rm 199,993.19
Free Local (Pakistan Make),PSQCA Certified
80 mm Expansion Joint Steel Grade En10025 Sound
120 | 406¢xii | Isolated Silent Type With Sinus Plates Imported Rm 191,947.61
(West Asian Make)
50 mm Expansion Joint-Nosing Type With Two
121 | 406cxiii | Aluminum Alloy Sections And Elastomeric Profile Rm 125,416.04
Imported (East Asian Make)
65 mm Expansion Joint-Nosing-Molded Vulcanized
122 | 406cxiv | Elastomer Single Section (One Piece, Rm 100,842.66
Monoblock) Imported (East Asian Make)
110 mm Expansion Joint-Cantilever Saw Teeth With
123 | 406cxv | Two Aluminum Alloy Sections Imported (East Asian Rm 461,872.78
Make)
100 mm Elastomeric Monoblock Expansion Joint
124 | 406¢cxvi | Middle Top Surface Vulcanized Aluminum With Rm 153,200.05
Rubber Imported (West Asian Make)
80 mm Expansion Joint Zigzag Finger Dual Structure
125 | 406c¢xvii | Aluminum Less Noise Local (Pakistan Make), Rm 149,467.14
PSQCA Certified
126 | 406di | PVC Water Stops 6" SIZE (12 mm THICK) Rm 2,548.45
127 | 406dii | PVC Water Stops 8" SIZE (12 mm THICK) Rm 3,657.25
Elastomeric Bearing Pads (According To Size and
128 | 406e | Thickness) LOCAL (Pakistan Make), PSQCA | Cu.cm 051
CERTIFIED
.| Elastomeric Bearing Pads (according to size and
129 ] 406el | thickness) imported (WEST ASIAN MAKE) Cu.em 10.68
. | Elastomeric Bearing Pads (according to size and
130 | 406eil | thickness) imported (European/American MAKE) Cu.cm 15.80
.. | Elastomeric Bearing Pads (according to size and
131 406eii thickness) imported (East Asian Make) Cu.cm 12.93
132 | 406f | ASPHALT FELT (3 PLY) Sgm 1,117.51
. | CAST IN PLACE PILES UP TO 0.8 m DIA IN
133 | 407di | NORMAL SOIL (BORING ONLY) RM 10,327.70
_ | CAST IN PLACE PILES UP TO 0.8 m DIA IN
134 | 407dii | GRAVEL STRATA (BORING ONLY) RM 14,420.95
.. | CAST IN PLACE PILES > 0.8 m UPTO 1 m DIA In
. | CAST IN PLACE PILES > 0.8 m UPTO 1 m DIA in
136 | 407div | GRAVEL STRATA (BORING ONLY) RM 16,958.09
CAST IN PLACE PILES > 1 m UPTO 1.5 m DIA in
137 | 407dv | NORMAL SOIL (BORING ONLY) RM 23,142.36
. | CAST IN PLACE PILES >1 m UPTO 1.5 m DIA IN
138 | 407dvi | GRAVEL STRATA (BORING ONLY) RM 36,974.68
. | CAST IN PLACE PILES > 1.5 m UPTO 2 m DIA in
.. | CAST IN PLACE PILES > 1.5 m UPTO 2 m DIA IN
140 | 407dviii RM 53,776.64

GRAVEL STRATA (BORING ONLY)
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Confirmatory Boring in SOIL STRATA (NX SIZE)

141 | 407ki | . . . : RM 9,617.56
including testing and reporting
.. | Confirmatory Boring in GRAVEL STRATA (NX SIZE)
142 407k including testing and reporting RM 12,637.20
... | Confirmatory Boring in ROCK STRATA (NX SIZE)
143 | 407kii including testing and reporting RM 18,953.45
144 | 407s Pile Load Test Upto 550 Ton Each 2,083,026.40
145 407t Pile Load Test Upto 800 Ton Each 2,942,296.70
146 | 407u | Pile Load Test Upto 1000 Ton Each 3,597,834.20
147 | 407v Pile Load Test Upto 1200 Ton Each 4,175,371.70
148 | 407w | Pile Load Test Upto 1500 Ton Each 4,977,927.95
149 | 407x Pile Load Test Upto 2000 Ton Each 5,585,427.95
150 | 407y | Pile Load Test Upto 2500 Ton Each | 6,244,919.45
151 4071 Permanent Pile Casing For Piles Ton 487,728.55
152 410 Brick Wark Cum 18,499.69
153 | 41la | Stone Masonry Random Dry Cum 7,398.46
154 | 411b | Stone Masonry Random with Mortar Cum 12,489.26
155 | 411c | Stone Masonry Dressed Uncoursed Dry Cum 9,163.38
156 | 411d | Stone Masonry Dressed Uncoursed With Mortar cum 14,281.61
157 | 411g | Roll Pointing Sgm 774.54
158 | 4124 | Stone Masonry Dressed COURSED With Mortar cum 15,679.59
R.C.C Pipe Culvert AASHTO M 170 Class Il Dia
159 | 5012 | 310mm Rm 6,311.91
R.C.C Pipe Culvert AASHTO M 170 Class Il Dia
160 | 501b Rm 7,146.96
380mm
R.C.C Pipe Culvert AASHTO M 170 Class Il Dia
161 | 501c | 460mm Rm 8,251.19
R.C.C Pipe Culvert AASHTO M 170 Class Il Dia
162 | 501d Rm 10,563.78
610mm
R.C.C Pi [ AASHTO M 17 I Il Di
163 | 5016 C.C Pipe Culvert SHTO 0 Class ia RM 17.197.20
760mm
R.C.C Pi [ AASHTO M 17 I Il Di
164 501f C.C Pipe Culvert SHTO 0 Class ia RM 93.273.04
910mm
R.C.C Pipe Culvert AASHTO M 170 Class Il Dia
165 | 5019 | 1070mm Rm 30,390.44
R.C.C Pipe Culvert AASHTO M 170 Class Il Dia
166 | 501h | 1990mm Rm 37,537.54
_ R.C.C Pipe Culvert AASHTO M 170 Class Il Dia
167 501i 1520mm Rm 60,581.63
_ R.C.C Pipe Culvert AASHTO M 170 Class IV Dia
168 501] 310mm Rm 7,082.71
R.C.C Pi I AASHTO M 17 I IV Di
169 | 501K C.C Pipe Culvert SHTO 0 Class ia RM 7.911.61
380mm
R.C.C Pipe Culvert AASHTO M 170 Class IV Dia
170 | 501l P Rm 9,278.24
460mm
R.C.C Pipe Culvert AASHTO M 170 CI IV Di
171 | 501m tpe et ass WV HER T pm | 14,223.03
610mm
R.C.C Pipe Culvert AASHTO M 170 Class IV Dia
172 | 501n | 760mm Rm 19,974.95
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R.C.C Pipe Culvert AASHTO M 170 Class IV Dia 910

173 | 5010 | hm Rm 28,108.99
R.C.C Pipe Culvert AASHTO M 170 Class IV Dia

174 | 501p | 1070mm Rm 35,594.36
R.C.C Pipe Culvert AASHTO M 170 Class IV Dia

175 | 5019 | 1220mm Rm 47,986.43
R.C.C Pipe Culvert AASHTO M 170 Class IV Dia

176 | 501r | 1520mm Rm 93,875.65

177 | 502a | Granular Material in bed to concrete pipe culvert Cum 4,866.66
CONCRETE CLASS "B" IN BEDDING and

178 502b | gncasement concrete pipe culvert Cum 19,620.25

179 | 507a | STEEL WIRE MESH (9 SWG) for GABIONS kg 541.73

180 | 507b | Rock fill in GABIONS Cum 4,333.71

181 | 508a | Brick Paving (Single Course) Sgm 1,782.66

182 | 508p | Brick Paving (Double Course) Sgm 3.382.38

183 | 509a | Riprap, Class A Cum 6,410.45

184 | 509p | Riprap, Class B Cum 6,545.63

185 | 509c | Riprap, Class C Cum 6,760.86

186 509¢i Riprap, Class D (101 kg to 150 kg) Cum 7,054.78

187 | 509d | Grouted Riprap Class A cum 11,735.73

188 | 509e | Grouted Riprap Class B Cum 12,018.96

189 | 509f | Grouted Riprap Class C Cum 12,267.50

190 509fi Grouted Riprap Class D (101 kg to 150 kg) Cum 13,639.39
REINFORCED Concrete Slope PROTECTION 20

191 | 5099 | cm Thick excluding Reinforcement Cum 22,352.53

192 | 509n | Filter Layer of Granular Material cum 4.628.10

193 | 510 | Dismantling of Structures and Obstructions cum 3.181.80

194 | 511a1 | Dry Stone Pitching (15~20 cm Thick) Sgm 1,469.09

195 | 511a2 | Dry Stone Pitching (20~25 cm Thick) Sgm 1,778.51
Grouted Stone Pitching (15~20 cm Thick) with

196 | 511b1 | gitumen Joints Sgm 3,256.88
Grouted Stone Pitching (20~25 cm Thick) with

197 | 511b2 | gitumen Joints Sgm 4,002.24
Grouted Stone Pitching (15-20 cm THICK) WITH

198 | 511b3 | pcc BANDS (PAID SEPERATLY) Sqm 2,332.01
Grouted Stone Pitching (20-25 cm THICK) Within

199 | 511b4 | p c.c. BANDS (Paid Seperately) Sqm 2,842.84
Fiber Glass Reinforced Polyester Grating Size (600

200 | 513a | 1y % 600 mm) CLASS D 400 With Frame (Imported) | =ach | 106,282.10
Fiber Glass Reinforced Polyester Grating Size (876

201 | 513b | ;mm X 603 mm) CLASS C 250 With Frame (Imported) | Each 129,359.75
R.C.C. New Jersey Barrier (In-Situ) For Median

202 | 601aii Double Face 810 mm ABOVE GROUND (INCL. - 14,654.13

REINFORCEMENT) - As Per Amended Drawing
CSR-2022
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203

601aiii

R.C.C. New Jersey Barrier (In-Situ) For Median
Double Face 1010 mm Above Ground (INCL.
REINFORCEMENT) - As Per Amended Drawing
CSR-2022

Rm

15,901.79

204

601aiv

R.c.c. New jersey barrier (in-situ slip formed) for
median double face 810 mm above ground (incl.
Reinforcement)-as per amended drawing csr-2022

Rm

13,403.88

205

60lav

R.c.c. New jersey barrier (in-situ slip formed) for
median double face 1010 mm above ground (incl.
Reinforcement)-as per amended drawing csr-2022

Rm

13,844.63

206

601di

Precast curb in concrete class a-1 of size 450 x 150
mm incl. Bedding & haunching

Rm

2,538.65

207

601dii

R.c.c. New jersey barrier (pre-cast) for median
double face 810 mm above ground (incl.
Reinforcement)-as per amended drawing csr 2022

Rm

18,715.99

208

601diii

R.c.c. New jersey barrier (pre-cast) for median
double face 1010 mm above ground (incl.
Reinforcement)-as per amended drawing csr 2022

Rm

20,283.26

209

603

Brick Edging

Rm

252.63

210

604a

Metal Guard Rail

Rm

9,911.34

211

604b

Metal Guard Rail end Pieces

Each

10,025.85

212

604d

Steel Post For Metal Guard Rail

Each

11,728.66

213

605a

Concrete Beam Guardrail (Incl. Reinforcement)

Cum

65,693.93

214

605c

Concrete Post for Guardrail (Incl. Reinforcement)

Cum

65,551.18

215

607ai

Traffic Sign CAT 1li - 90 cm Sign Board in High
Intensity Reflective Sheet Laminated on 1.8 mm
Thick G.I sheet with G.I pipe dia 3" & thickness 8
Guage

Each

32,752.38

216

607aii

Traffic Sign Cat 1ii - 105 Cm Sign Board In High
Intensity Reflective Sheet Laminated On 1.8 Mm
Thick G.I Sheet With G.I Pipe Dia 3" & Thickness 8
Guage

Each

35,725.10

217

607aiii

Traffic Sign Cat 1liii - 120 Cm Sign Board In High
Intensity Reflective Sheet Laminated On 1.8 Mm
Thick G.I Sheet With G.I Pipe Dia 3" And Thickness
8 Guage

Each

42,149.43

218

607aiv

Traffic Sign Cat 1i - 90 Cm Digital Printing Sign Board
In High Intensity Reflective Sheet Laminated On 1.8
Mm Thick G.I Sheet With G.I Pipe Dia 3" And
Thickness 8 Guage

Each

34,114.19

219

607av

Traffic Sign Cat lii - 105 Cm Digital Printing Sign
Board In High Intensity Reflective Sheet Laminated
On 1.8 Mm Thick G.I Sheet With G.I Pipe Dia 3" And
Thickness 8 Guage

Each

38,984.88

220

607avi

Traffic Sign Cat 1liii - 120 Cm Digital Printing Sign
Board In High Intensity Reflective Sheet Laminated
On 1.8 Mm Thick G.I Sheet With G.I Pipe Dia 3" And
Thickness 8 Guage

Each

44,570.43
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221

607bi

Traffic Sign Cat 2i - 90 Cm Sign Board In High
Intensity Reflective Sheet Laminated On 1.8 Mm
Thick G.I Sheet With G.I Pipe Dia 3" And Thickness
8 Guage

Each

39,661.78

222

607bii

Traffic Sign Cat 2ii - 105 Cm Sign Board In High
Intensity Reflective Sheet Laminated On 1.8 Mm
Thick G.I Sheet With G.I Pipe Dia 3" And Thickness
8 Guage

Each

46,489.79

223

607biii

Traffic Signcat 2iii - 120 Cm Sign Board In High
Intensity Reflective Sheet Laminated On 1.8 Mm
Thick G.I Sheet With G.I Pipe Dia 3" And Thickness
8 Guage

Each

54,368.26

224

607biv

Traffic Sign Cat 2i - 90 Cm Digital Printing Sign Board
In High Intensity Reflective Sheet Laminated On 1.8
Mm Thick G.I Sheet With G.I Pipe Dia 3" And
Thickness 8 Guage

Each

42,220.75

225

607bv

Traffic Sign Cat 2ii - 105 Cm Digital Printing Sign
Board In High Intensity Reflective Sheet Laminated
On 1.8 Mm Thick G.I Sheet With G.I Pipe Dia 3" And
Thickness 8 Guage

Each

49,399.90

226

607bvi

Traffic Sign Cat 2iii - 120 Cm Digital Printing Sign
Board In High Intensity Reflective Sheet Laminated
On 1.8 Mm Thick G.I Sheet With G.I Pipe Dia 3" And
Thickness 8 Guage

Each

58,169.24

227

607ci

Traffic Sign Cat 3a Sign Board In High Intensity
Reflective Sheet Laminated On 1.8 Mm Thick G.I
Sheet With G.I Pipe Dia 3" And Thickness 8 Guage

Each

52,941.49

228

607cii

Traffic Sign Cat 3a Digital Printing Sign Board In High
Intensity Reflective Sheet Laminated On 1.8 Mm
Thick G.I Sheet With G.I Pipe Dia 3" And Thickness
8 Guage

Each

56,303.99

229

607di

Traffic Sign Cat 3b Sign Board In High Intensity
Reflective Sheet Laminated On 1.8 Mm Thick G.I
Sheet With G.| Pipe Dia 4" And Thickness 8 Guage

Each

89,668.36

230

607dii

Traffic Sign Cat 3b Digital Printing Sign Board In High
Intensity Reflective Sheet Laminated On 1.8 Mm
Thick G.l Sheet With G.I Pipe Dia 4" And Thickness
8 Guage

Each

96,393.36

231

607ei

Traffic Road Sign Category 3c (Up To 3 Sg.M) -Sign
Board In High Intensity Reflective Sheet Laminated
On 1.8 Mm Thick G.I Sheet With G.I Pipe Dia 4" And
Thickness 8 Guage

Sgm

58,262.35

232

607eii

Traffic Road Sign Category 3c (Up To 5 Sg.M)-Sign
Board In High Intensity Reflective Sheet Laminated
On 1.8 Mm Thick G.I Sheet With G.I Pipe Dia 4" And
Thickness 8 Guage

Sgm

49,976.04

233

607eiii

Traffic Road Sign Category 3c (Up To 10 Sq.M)-Sign
Board In High Intensity Reflective Sheet Laminated
On 1.8 Mm Thick G.I Sheet With G.I Pipe Dia 6"
Thickness As Per Schedule 40

Sgm

47,530.08

234

607eiv

Traffic Road Sign Category 3c (Up To 15 Sq.M)-Sign
Board In High Intensity Reflective Sheet Laminated
On 1.8 Mm Thick G.I Sheet With G.I Pipe Dia 8"
Thickness As Per Schedule 40

Sgm

49,153.20
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235

607ev

Traffic Road Sign Category 3c (Up To 3 Sq.M) -
Digital Printing Sign Board In High Intensity
Reflective Sheet Laminated On 1.8 Mm Thick G.I
Sheet With G.I Pipe Dia 4" And Thickness 8 Guage

Sgm

61,624.85

236

607evi

Traffic Road Sign Category 3c (Up To 5 Sg.M) Digital
Printing Sign Board In High Intensity Reflective Sheet
Laminated On 1.8 Mm Thick G.I Sheet With G.I Pipe
Dia 4" And Thickness 8 Guage

Sgm

53,338.54

237

607evii

Traffic Road Sign Category 3¢ (Up To 10 Sq.M)-
Digital Printing Sign Board In High Intensity
Reflective Sheet Laminated On 1.8 Mm Thick G.I
Sheet With G.I Pipe Dia 6" Thickness As Per
Schedule 40

Sgm

50,892.58

238

607eviii

Traffic Road Sign Category 3¢ (Up To 15 Sq.M)
Digital Printing Sign Board In High Intensity
Reflective Sheet Laminated On 1.8 Mm Thick G.I
Sheet With G.I Pipe Dia 8" Thickness As Per
Schedule 40

Sgm

52,515.70

239

607fi

ADDITIONAL PANEL SIZE 60 cm X 30 cm SIGN
BOARD IN HIGH INTENSITY REFLECTIVE SHEET
Laminated on 1.8 mm THICK G.| Sheet

Each

6,359.28

240

607fii

ADDITIONAL PANEL SIZE 60 cm X 30 cm DIGITAL
PRINTING SIGN BOARD IN HIGH INTENSITY
REFLECTIVE SHEET LAMINATED ON 1.8 mm
Thick G.I SHEET

Each

6,964.53

241

607gi

ADDITIONAL PANEL SIZE 90 cm X 30 cm Sign
Board In High Intensity Reflective Sheet Laminated
ON 1.8 mm THICK G.| Sheet

Each

9,035.63

242

607gii

Additional Panel Size 90 Cm X 30 Cm Digital Printing
Sign Board In High Intensity Reflective Sheet
Laminated On 1.8 Mm Thick G.I Sheet

Each

9,943.50

243

607i

Providing And Fixing Antiglare Shield (200 mm x 800
mm) Made Up Of Poly-Propylene Copolymer Material
Green Color Uv Protected Including Installation With
Anchor Bolts Fixed With Epoxy

Each

1,234.80

244

608b1

Pavement Marking in Non-Reflective CR Paint for
Lines of 15 cm Width

Rm

85.74

245

608b2

Pavement Marking in Non-Reflective TP Paint for
Lines of 15 cm Width

Rm

136.26

246

608c1

Pavement Marking in Non-Reflective CR Paint for
Lines of 20 cm Width

Rm

99.64

247

608c2

Pavement Marking in Non-Reflective TP Paint for
Lines of 20 cm Width

Rm

161.49

248

608d1

Pavement Marking in Non-Reflective CR Paint for 4.0
M Arrows

Each

1,181.94

249

608d2

Pavement Marking in Non-Reflective TP Paint for 4.0
M Arrows

Each

2,172.69

250

608h1

Pavement Marking in Reflective CR Paint for Lines of
15 cm Width

Rm

94.61

251

608h2

Pavement Marking in Reflective TP Paint for Lines of
15 cm Width

Rm

192.81

252

608i1

Pavement Marking in Reflective CR Paint for Lines of
20 cm Width

Rm

109.66
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Pavement Marking in Reflective TP Paint for Lines of

253 | 608i2 | 50 cm Width Rm 231.34
Pavement Marking in Reflective CR Paint for 4 M
254 | 6081 | Arrows ¢ Each 1,303.08
Pavement Marking in Reflective TP Paint for 4 M
255 | 6082 | prrove g Each | 2,394.39
PAVEMENT MARKING IN NON REFLECTIVE CR
PAVEMENT MARKING IN NON REFLECTIVE TP
PAVEMENT MARKING IN REFLECTIVE CR PAINT
258 | 608n3 Each 1,253.60
for STOP
PAVEMENT MARKING IN REFLECTIVE TP PAINT
259 | 608n4 | (0. sTOP Each 2,069.31
Reflectorised Aluminium Pavement Stud (Raised
260 | 609¢c | profile Type-Single) 100mm X 100mm Each 971.24
.| Reflectorised Plastic Pavement Stud (Raised Profile
q Reflectorised Aluminium Pavement Stud (Raised h
262 | 609 Profile Type-Double) 100mm X 100mm Eac 1,146.24
.| Reflectorised Plastic Pavement Stud (Raised Profile
263 | 609di | Type.pouble) 100mm X 100mm Each 62341
Right of Way Marker as per amended drawing CSR-
264 | 610b | 5099 Each 4,280.54
265 | 610c | Kilometer Post Each 8,781.46
266 | 610d | TENKILOMETER Post Each 22,014.43
Galvanized Wire Mesh Fence 1500 mm High with
267 | 61l1la | Precast Prestressed RCC Posts Complete in all Rm 6,346.35
Respects as per M-2 Standard
Furnishing and Planting of Trees (Local Inhibitant)
268 | 612a ||| MAINTENANCE for 2 YEARS Each 3,599.21
269 | 613a | SPRIGGING (INCL 2 MONTHS MAINTENANCE) Sgm 161.20
270 613b SODDING (INCL 2 MONTHS MAINTENANCE) Sgm 366.94
271 | 613c | PLACING OF TOP SOIL USING SWEET EARTH Sgm 78.88
272 613d MAINTENANCE of SPRIGGING/SODDING per Sgm Sqm/mo 3513

per Additional Month
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Scr)' Description Unit Rate
1 | Providing & fixing Reflectorised Aluminium Road Hump (500 x 300 x | Rm 11,000.00
45mm) I/c lamination of 3M media complete to the entire satisfication of
the Engineer
2 | Providing erecting, installing and fixing Convex Mirror up to 36 inch diaas | Each | 17,600.00
per Manufacturer's recommendations consisting of Acrylic / stainless steel
/ steel / polycarbonate sheet) with glass sphere / circular shape l/c G.I
Pipe with foundation complete in all respect.
3 | Supplying of Equipments incase of Emergency
a | Front End Loader 2.50 CUM (l/c Fuel & Operator) P/Hour | 6,250.00
b | Excavator 100 H.P (l/c Fuel & Operator) P/Hour | 5,625.00
c | Water Tank Bowser Type 12000 LTR (I/c Fuel & Operator) Per Trip| 4,500.00
d | Tractor (l/c Fuel & Operator) P/Hour | 2,812.50
e | Grader 140 H.P P/Hour | 7,812.50
f Dumper 10 T P/Hour | 2,343.75
g | Tractor Trolley P/Hour | 2,812.50
h | Dewatering Pump (2" Dia) i/c Fuel, Transportation etc . . . Complete in all | P/Hour | 714.15
respects
i Dewatering Pump (4" Dia) i/c Fuel, Transportation etc . . . Complete in all | P/Hour | 1,249.76
respects
j | Generator (5 KW) i/c Fuel, Transportation etc...Complete in all respects | P/Hour | 1,249.76
k | Generator (10 KW) i/c Fuel, Transportation etc...Complete in all respects | P/Hour | 1,785.38
4 | Basic Rate Labour for supplied in case of emergency (l/c tools)
a | Skilled Labour P/Day | 1,935.38
b | Labour P/Day | 1,425.27
5 | Bush Cutting including lifting / loading, transportation, leveling, dressing & | Sq.m | 177.26
disposal to designated place.
6 | CR painting (2 Coats with 1 Coat of primer) (Berger or approved | Ruum | 505.00
equivalent) On Curb Blocks.
Note: The rate is applicable for all different sizes & shapes of curb blocks
available in market.
7 | Repainting (2 coats) (Berger or approved Equivalent) on Curb Blocks. | Ru.m | 404.00
Note: The rate is applicable for all different sizes & shapes of curb blocks
available in market.
8 | Removal of Debris including lifting / loading, transportation & disposal to | Cu.m | 1,000.00
designated place.
9 | Refixing of existing Curb Block of different sizes & shapes Ru.m | 1,000.00
10 | Removal & Re-fixing of grouted stone pitching of any shape & types Cu.m | 2,954.00
11 | Re-fixing of Grouted stone pitching of any shape & types Cu.m | 1,500.00
12 | Repair of existing damaged RCC New Jersey Barries of all shapes & | Sg.m | 1,100.00
Sizes
13 | Providing New Plastic New Jersey Barrier as per approved standard, size | Ru.m | 9,500.00
& shape
14 | Providing & fixing Block Masonry of all size & shapes Blocks including | Cuum | 16,018.00
fixing blocks in position with cement Mortar 1:4, cutting blocks, curing,
etc... complete in all respects or as directed by the Engineer Incharge
15 | Providing & fixing Rubber speed Breaker (HUMP) of imported quality, | Ru.m | 9,000.00
shape, size, color etc... complete in all respects.
16 | Supply & fixing 12m high double / single arm tubular galvanized (>80 | Each 138,600.00

micron) steel pole with double extension arm luminaire arrangement, base
plat, junction box etc. (the contractor shall submit the foundation design &
details according to pole structure & road contruction for necessary
approval), J-rag bolts etc. as specification & shown as drawing attached.
18 total approximate weigth of one pole = 300 Kg
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contractor will provide manufacturer certificates at billing for this project.

17

Supply & fixing 3m high double / single arm tubular galvanized (>80
micron) steel pole with double extension arm luminaire arrangement, base
plate, junction box etc. (the contractor shall submit the foundation design
& details according to pole structure & road contruction for necessary
approval), J-rag bolts etc. as specification & shown as drawing attached.
Total  Approximate weigth of one pole = 100 Kg
*contractor will provide manufacturer certificates at billing for this project.

Each

97,020.00

18

Minimum 120 watt completes all in one street electrical light (aluminum
cover) as per drawing & specification along with all fittings accessories in
all respects, manufactured by approved firms

Each

52,750.00

19

Minimum 120 watt complete all in one street solar light (aluminum cover)
as per drawing & specification along with all fittings accessories in all
respects, manufactured by approved firms

Each

81,560.00

20

CIRCUIT BREAKERS:
a. Circuit  breakers  for  switching on / off lights
b. providing / fixing of junction box pole DB with 2 no. 6-10 Amp breaker
for each light, including copper bus bar, termination blocks, connectors,
neutral point & earth point etc.

Each

1,505.90

21

Wire 2.5 mm?2, 3 - Core:
CU.PVC / PVC copper cable (New AGE / Pak Cable / HI Standard cable)
inside pole to breaker @ 13 meter length [/ pole.
* Contractor will provide manufacturer certificates at billing for this project.

Ru.m

745.00

22

Wire 16 mm2, 4 - Core:
Supply / fixing & termination of 4-core 16mm2 CU.PVC/PVC copper cable
(New AGE / Pak Cable / HI Standard cable) DB to pole to pole. Using of
jointing kit if jointing necessarly required.
*Contractor will provide manufacturer certificates at billing for this project.

Ru.m

3,808.00

23

Providing & fixing M.S square / round pipe railing of approved gauge
comprising vertical post and horizontal bracing in approved design
including the cost of cutting, fitting including embedding in floor or ground
and making good 1:2:4 cement concrete complete in all respects as
directed by the Engineer Incharge.

Kg

396.00

24

Providing and fixing rubber wheel stoppers of size upto (600 x 110 x 100)
mm.

Each

4,937.00

Items for the Remedial Measures / Repair of Bridges

25

Providing and Grouting with high performance Non shrinkage grout "Grout
V1/50" of M/S Pagel or approved equivialent as shown in the drawings
and instruction of eingineer incharge conforming to manufactures
specifications complete in all respect.

Bags

1,871.64

26

Providing and applying Epoxy for bounding old to new concrete bounding
"M3EP" OF M/S Pagel or approved equivalent as shown in the drawings
and conforming to manufacturer specifications and instruction incharge.

86.88

27

Hole to be drilled in existing RCC concrete and anchoring the Bolt /
Reinforcing bars using Bar anchoring epoxy "M4EP" of M/S Pagel or
approved equivalent conforming to manufacturer specification as shown
in the drawing and instruction as shown in the drawing and instruction of
consultant / engineer incharge to be explained at site.

(Bar to Anchored vertical or horizontal directionas shown in the drawing)

(Excluding the cost of Reinforcing Bars)

a) 3/8" dia Bar 9" to 12" Long

Nos

301.41

b) 1/2" dia Bar 9" to 12" Long

Nos

395.06

c) 5/8" dia Bar 6" to 12" Long

Nos

491.67

d) 3/4" dia Bar

i) 4"to 8" Long

Nos

479.42

ii) 9" to 12" Long

Nos

537.81
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i) 12" to 18" Long

Nos

| 596.20

e) 1" dia Bar

i) 4"to 8" Long

Nos

703.29

i) 9" to 12" Long

Nos

841.70

iii) 12" to 18" Long

Nos

980.11

28

Providing and fabricate rolled steel section including cost of cutting pacing
in position, welding complete in all respect as shown in the drawing and
instruction of consultant / engineer in charge complete in all respect.

a) Structural Rolled Steel

Kg

430.13

32b) M.S Plate and face Plate

421.81

29

Plaster on RCC repair on exposed surface above to earth and building
R.C.C members in ratio 1:4 using water resisting bonding agent for mortar
"X4 (Latex SBR)" of M/S Pagel or approved equivalent as per
manufacturer specification (for Repair work at building structural
memebers wherever required as per instuction of consultant / engineer
incharge)

a) Internal Plaster (1/2" to 3/4" thick)

Sq.ft

104.44

i) At vertcal wall, column & beam (1/2" to 3/4" Thick)

Sq.ft

109.66

i) At toilet sunk ceilings

Sq.ft

104.44

b) External Plaster (1/2" to 3/4" Thick) (At vertical wall and projection Slab)

Sq.ft

109.66

30

Dismantling of Deck Slab in compartmentss along with removal of steel
bars without damaging I-section Girders and associated steel pins and
stirrups for connection with deck slab side barrier, Foot path, Transom
concrete, Girders weak concrete, Girders weal Concrete, abutment
concrete, approach slab, wing wall concrete and dumping of debris at
designated place complete in all respects.

Cum

4,533.44

31

Shear Connections from I-sections to deck slab with minimum pull of
strength 100 Kilo Newton Shear connector location must be located in
such way that it should not be colliding with steel of I-section and / or Pre-
Stressing H.T wires. Also cones of shearconnectors must not be in
colliding positions.

Nos

3,875.00

32

High early strength self consolidating concrete at least 34 Mpa in 05 days
for minimum downtime of Bridge with following proporties.
i) Poly carboxylc additive for working at 0.35 W/C ratio based on ASTM
C494 with no chloride content.
i) Modified accelerator with no Chloride content.
iii) Polyproylene matric for shrinkage compensation.

Cum

41,469.48

33

Repair and strengthening of [-Section Griders
1- Repairing of Broken edges of I-Girders with Repair Mortar of strength
42 Mpa in compression loading and 1.5 N/mm?2 in bonding strength.
2- Enhancement in load carrying capacity enhancement and shear
capacity enhancement for incerased axel load as per current highway
standards with CFRP materials having minimum of 2800 N/mm? strength
and 1.7% Elongation as per ACI 440.2R-08 of M/S X-Calibar USA or
Equivalent.

Rm

38,494.69

34

Repair and strengthening of Transoms
1- Repairing of Broken edges of Transoms with Repair Mortar of strength
42 Mpa in compression loading and 1.5 N/mm?2 in bonding strength.
2- Enhancement in load carrying capacity enhancement and shear
capacity enhancement for incerased axel load as per current highway
standards with CFRP materials having minimum of 2800 N/mm2 strength
and 1.7% Elongation as per ACI 440.2R-08 of M/S X-Calibar USA or
Equivalent.

Cum

40,070.76

35

Repair works of abutment and wing walls with Repair mortar of Repairing
of Broken Edges of Transoms with Repair Mortar of strength 42 Mpa in
compression loading and 1.5N/mmz in bonding strength

Kg.

600.19
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36

Providing and applying zinc rich primer of M/S pagel or approved
equivalent including cleaning / sandblasting the surface from all sorts of
dust, rust etc complete in all respects or as directed by Engineer Incharge.

Kg

3,332.81

37

Repair Corrosion effected area of concrete using addtive "X4 (SBR Latex)
of M/S pagel or approved equivalent (one liter / bag of cement) complete
in all respect as per instruction of Engineer Incharge.

Litre

800.00

38

Cleannig the surface by sand blasting complete in all respects or as
directed by the Engineer Incharge.

138.94

39

Providing and fixing Precast CC pavers 80mm thick of envicrete or
approved equivalent including the cost of sand cushion, compaction of
sand, placing and interlocking pavers in approved pattern, filling gaps with
sand, transportation etc...complete in all respect as directed by the
Engineer Incharge

Sg.m

2,590.84

40

Providing nad fixing Precast CC pavers 60mm thick of envicrete or
approved equivalent including the cost of sand cushion, compaction of
sand, placing and interlocking pavers in approved pattern, filling gaps with
sand, transportation etc...complete in all respect as directed by the
Engineer Incharge

Sg.m

2,415.99

41

Painting plastered surface with 02 coats of gloss enamel paint of Nelson
make or approved equivalent including the cost of one coat of suitable
primer, labor, transportation, scaffolding required if any etc.. Complete in
all respects as directed by the Engineer Incharge

Sg.m

783.68

42

Providing and fixing Precast CC Jali (1' x 1' x 4") of approved design &
color including the cost of joint & bedding mortar (1:4), fixing in straight
alignment, curing, cartage of the material etc. complete in all respects as
per direction of the Engineer Incharge.

Sg.m

2,875.54

43

Providing and fixing 50mm diameter polyvinyl chloride pipe (P.V.C) Sch-
40 and specials etc. including cutting and fitting complete with and
including the cost of cutting trench upto 1-1/2 feet deep refilling, watering,
ramming, and disposal of surplus earth.

Ru.m

1,140.40

44

Providing and placing Precast New Jersey Barrier (complete in all respect)
having base width 2ft, 4.5ft length and 3.5ft height with tapered sides of
4000Psi compressive strength concrete, Grade-60 deformed steel,
cutting, bending, fixing, wastage, as per drawings & specifications, all
cartage for material utilized, lifting and placing barriers at designated
location, etc.... complete in all respects as directed by the Engineer
Incharge.

Each

59,964.91

I / We hereby quote % (in words

Percentage)

above / below / at per on each unit rate of mentioned above inclusive of all taxes, FBR taxes, duties

and Sindh Sales Taxes (SST) @ 15% on construction services.
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C-1
Schedule-C to Bid

(if any), shall be completed within the Time for Completion for the ection (as the case

CONSTRUCTION SCHEDULE
Pursuant to Sub-Clause 8.3 of the General Conditions, the whole of %@wd each Section
rk
may be) stated as hereunder and mentioned in Contract Data:

Description W&f mpletion (days)
a) Whole Works ¢ \V
b) Section A \
c) SectionB

P —

[The Bidder shallYgovide, the Construction Schedule in the bar chart (CPM, PERT or any other
to be specified hereiyShowing the sequence of work items and the period of time during which
he proposes to complete each work item in such a manner that his proposed programme for
completion of the whole of the Works and Sections of the Works may meet Employer’s completion
targets in days noted above and counted from the Commencement Date (Attach sheets as required
for the specified form of Construction Schedule)]
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D-1
Schedule-D to Bid

METHOD OF PERFORMING THE WORK

[The Bidder is required to submit a narrative outlining the method of performing the Work. The
narrative should indicate in detail and include but not be limited to:

1. Organization Chart:

Shall indicate head office and field office personnel involved in management and supervision,
engineering, equipment maintenance and purchasing.

2. Mobilization:

In Pakistan, the type of facilities including personnel accommodation, office accommodation,
provision for maintenance and for storage, communications, security and other services to be
used.

3. Method of executing the Works:

The procedures for installation of equipment and machinery and transportation of
equipment and materials to the site.]
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E-1
Schedule-E to Bid

LIST OF MAJOR EQUIPMENT

[The Bidder will provide on Sheet E-2 of this Schedule a list of all major equipment and related
items, under separate heading for items owned, to be purchased or to be arranged on lease by him
to carry out the Works. The information shall include make, type, capacity, and anticipated period
of utilization for all equipment.

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to
meet the requirements for the key equipment listed in Sheet E-3.]
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E-2
Schedule-E to Bid

LIST OF MAJOR EQUIPMENT
Owned, Purchased or Leased

Present Date of Period of
Condition | Location or Delivery at Work on
Source Site Project

Owned Description of
Purchased or Unit(Make,
Leased Model, Year)

Capacity
HP Rating

1 2 3 4 5 6 7

a. Owned

b. To be
Purchased

c. To be
arranged on
Lease
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E-3
Schedule-E to Bid

LIST OF MAJOR EQUIPMENT
Equipment details

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current status Current location

Details of current commitments
Source Indicate source of the equipment

O Owned O Rented

O Leased [0 Specially manufactured

The following information shall not be applicable for equipment owned by the Bidder

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreements Details of rental / lease / manufacture agreements specific to the project

[This Table shall be used for each item of Equipment separately]
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Schedule-F to Bid

ORGANIZATION CHART
FOR THE
SUPERVISORY STAFF AND LABOUR
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G-1
Schedule-G to Bid

LIST OF SUBCONTRACTORS

I/ We intend to subcontract the following parts of the Work to subcontractors. In my/ our opinion,
the subcontractors named hereunder are reliable and competent to perform that pa the work for

which each is listed.

Enclosed are documentation outlining experience of subcontractglg, s iculum vitae and
experience of their key personnel who will be assigned to the Contra meént to be supplied
by them, size, location and type of contracts carried out in the paskb

Part of Works \NQSubcontractor

(Give Details) ith Complete Address)
1
SR
N

~©

¥
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Schedule-H to Bid

ESTIMATED PROGRESS PAYMENTS

Bidder’s estimate of the value of work which would be executed by him during each of the periods
stated below, based on his Programme of the Works and the Rates in the Bill of Quantities,

expressed in thousands of PKR:

Amounts
uarter
° (1,000 PP
1
1St

: \
; N
N
A

6t ) Y

.S
A v

Bid Price
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-1
Schedule-1 to Bid

CONSTRUCTION CAMP AND HOUSING FACILITIES

[The Bidder in accordance with Clause 6 of the Conditions of Contract shall provide description of his
construction camp ’s facilities and staff housing requirements.

The Bidder shall list or explain his plans for providing these facilities for the service of the Contract as
follows:

1. Site Preparation (clearing, land preparation, etc.).

2. Provision of Services.
a) Electrical power (expected power load, etc.).
b) Water (required amount and system proposed).

c) Sanitation (sewage disposal system, etc.)

3. Construction of Facilities

a) Contractor’s Office. Workshop and Work Areas (areas required and proposed layout, type of
construction of buildings, etc.).

b) Warehouses and Storage Areas (area required, type of construction and layout).
c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of construction,
etc.).
4. Construction Equipment Assembly and Preparation (detailed plans for carrying out this activity).

5. Other Items Proposed (Security services, etc.)]

Note:
The Contractor shall be responsible for pumps, electrical power, water and electrical
distribution systems, and sewerage system including all fittings, pipes and other items
necessary for servicing the Contractor’s construction camp.
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Schedule-J to Bid

INTEGRITY PACT
DECLARATION OF FEES, COMMISSION AND BROKERAGE, ETC.
PAYABLE BY THE BIDDERS/CONTRACTORS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTH PAK. RS. 10.00 MILLION OR MORE

Contract No. Dated
Contract Value:
Contract Title:

....................................... [Name of Bidder/Contractor] hereby declares that it has not
obtained or induced the procurement of any contract, right, interest, privilege or other obligation or
benefit from Government of Pakistan (GoP) or any administrative subdivision or agency thereof or
any other entity owned or controlled by GoP through any corrupt business practice.

Without limiting the generality of the foregoing, [Name of Bidder/ Contractor] represents and
warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone
and not given or agreed to give and shall not give or agree to give to anyone within or outside
Pakistan either directly or indirectly through any natural or juridical person, including its affiliate,
agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any
commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee
or otherwise, with the object of obtaining or inducing the procurement of a contract, right,
interest, privilege or other obligation or benefit in whatsoever form from GoP, except that which
has been expressly declared pursuant hereto.

[Name of Bidder/Contractor] certifies that it has made and will make full disclosure of all
agreements and arrangements with all persons in respect of or related to the transaction with GoP
and has not taken any action or will not take any action to circumvent the above declaration,
representation or warranty.

[Name of Bidder/Contractor] accepts full responsibility and strict liability for making any false
declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat
the purpose of this declaration, representation and warranty. It agrees that any contract, right,
interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without
prejudice to any other rights and remedies available to GoP under any law, contract or other
instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, ...........................
[name of Bidder/Contractor] agrees to indemnify GoP for any loss or damage incurred by it on
account of itscorrupt business practices and further pay compensation to GoP in an amount
equivalent to ten timethe sum of any commission, gratification, bribe, finder’s fee or kickback given
by [name of Bidder/Contractor] as aforesaid for the purpose of obtaining or inducing the
procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form
from GoP.

Name of Employer: .................. Name of Bidder/Contractor: ...............

Signature: ...l Signature: ...
[Seal] [Seal]
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BS-1
FORM OF BID SECURITY

Security Executed on

(Date)
Expiry on

(Date)
Name of Surety with Address:
Name of Principal (Bidder) with Address
Penal Sum of Security PKR (Pak Rupees

)

Bid Reference No.

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the
request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound
unto

(hereinafter called the 'Employer’) in the sum stated above for the payment of which sum well and
truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly
and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Bidder has submitted the
accompanying Bid dated for
(Particulars of Bid) to the said Employer; and

Q) WHEREAS, the Employer has required as a condition for considering said Bid that the
Bidder furnishes a Bid Security in the above said sum to the Employer, conditioned as
under: that the Bid Security shall remain in force for a period fourteen (14) days beyond
the Bid Validity date i.e., upto

(2) that the Bid Securities of the Bidders except the lowest three will be returned by the
Employer within twenty eight (28) days from the opening of Bids, provided a Bidder
request for the return of its Bid Security, or on the expiry of original validity of Bid Security
or as extended, whichever is earlier;

3) that the Bid Security of the lowest three Bidders comprising the successful Bidder will be
returned when the successful Bidder has furnished the required Performance Security; and

4) that in the event of failure of the successful Bidder to furnish the required Performance
Security, the entire said sum be paid immediately to the said Employer pursuant to 1B.16
and 1B.35 of the Instructions to Bidders for the successful Bidder's failure to perform.

NOW THEREFORE, if the successful Bidder shall, within the period specified therefor, on the
prescribed form presented to him for signature enter into a formal Contract with the said Employer
in accordance with his Bid as accepted and furnish within twenty eight (28) days of his being
requested to do so, a Performance Security with good and sufficient surety, as may be required,
upon the form prescribed by the said Employer for the faithful performance and proper fulfilment
of the said Contract or in the event of non-withdrawal of the said Bid within the time specified for
its validity then this obligation shall be void and of no effect, but otherwise toremain in full
force and effect.
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PROVIDED THAT the Surety shall forthwith pay the Employer the said sum upon first written
demand of the Employer (without cavil or argument) and without requiring the Employer to prove
or to show grounds or reasons for such demand, notice of which shall be sent by the Employer by
registered post duly addressed to the Surety at its address given above.

PROVIDED ALSO THAT the Employer shall decide, whether the Principal (Bidder) has duly
performed his obligations to sign the Contract Agreement and to furnish the requisite Performance
Security within the time stated above, or has defaulted in fulfilling said requirements and the
Surety shall pay without objection the said sum upon demand from the Employer forthwith and
without any reference to the Principal (Bidder) or any other person.

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal
on the date indicated above, the name and seal of the Surety being hereto affixed and these presents
duly signed by its undersigned representative pursuant to authority of its governing body.

SURETY
(Schedule Bank/Insurance Company)
WITNESS: Signature
1. Name
Title
Corporate Secretary (Seal) Corporate Guarantor (Seal)
2.

Name, Title & Address
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FORM OF PERFORMANCE SECURITY

Guarantee No.
Executed on

Expiry date
[Letter by the Guarantor to the Employer]
Name of Guarantor with address:
Name of Principal (Contractor) with address:
Penal Sum of Security (express in words and figures)
Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the request
of the said Principal we, the Guarantor above named, are held and firmly bound unto the
(hereinafter called the
Employer) in the penal sum of the amount stated above for the payment of which sum well and truly
to be made to the said Employer, we bind ourselves, our heirs, executors, administrators and
successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the
Employer's above said Letter of Acceptance for

(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the
undertakings, covenants, terms and conditions of the said Documents during the original terms of the
said Documents and any extensions thereof that may be granted by the Employer, with or without
notice to the Guarantor, which notice is, hereby, waived and shall also well and truly perform and
fulfill all the undertakings, covenants terms and conditions of the Contract and of any and all
modifications of said Documents that may hereafter be made, notice of which modifications to the
Guarantor being hereby waived, then, this obligation to be void; otherwise to remain in full force and
virtue till all requirements of Clausell, Defects After Taking Over, of Conditions of Contract are
fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any
liability attaching to us under this Guarantee that the claim for payment in writing shall be received by
us within the validity period of this Guarantee, failing which we shall be discharged of our liability, if
any, under this Guarantee.

We, (the Guarantor), waiving all
objections and defense under the Contract, do hereby irrevocably and independently guarantee to pay
to the Employer without delay upon the Employer's first written demand without cavil or arguments
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and without requiring the Employer to prove or to show grounds or reasons for such demand any sum
or sums up to the amount stated above, against the Employer's written declaration that the Principal
has refused or failed to perform the obligations under the Contract which payment will be effected by
the Guarantor to Employer’s designated Bank & Account Number.

PROVIDED ALSO THAT the Employer shall decide, whether the Principal (Contractor) has duly
performed his obligations under the Contract or has defaulted in fulfilling said obligations and the
Guarantor shall pay without objection any sum or sums up to the amount stated above upon first
written demand from the Employer forthwith and without any reference to the Principal or any other
person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal
on the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and
these presents duly signed by its undersigned representative, pursuant to authority of its governing
body.

Guarantor
(Schedule Bank/ Insurance Company)

WITNESS: Signature
1. Name
Title
Corporate Secretary (Seal) Corporate Guarantor (Seal)
2.

Name, Title & Address
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Letter of Acceptance
[Letterhead paper of the Employer]

NAME OF CONTRACT:

CONTRACT NUMBER:

TO:

Date:

Your Reference:

Our Reference:

We thank you for your Bid dated for the execution and

completion of the Works comprising the above-named Contract and remedying of defects therein,
all in conformity with the terms and conditions contained in the Contract.

We have pleasure in accepting your Bid for the Accepted Contract Amount of:

[currency and amount in figures]

[currency and amount in words]

In consideration of you properly and truly performing the Contract, we agree to pay you the
Accepted Contract Amount or such other sums to which you may become entitled under the terms
of the Contract, at such times and as prescribed by the Contract.

We acknowledge that this Letter of Acceptance creates a binding Contract between us, and we
undertake to fulfil all our obligations and duties in accordance with the terms of this Contract.

Signature:

Signed by:

For and on behalf of:

Date:
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the
day of (month) 20 between
(hereinafter called the “Employer”) of the one part and

(hereinafter called the “Contractor”)

of the other part.

WHEREAS the Employer is desirous that certain Works, viz.,
should be executed by the Contractor and has accepted
a Bid by the Contractor for the execution and completion of such Works and the remedying of any
defects therein.

NOW this Agreement witnessed as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents, in the order of priority, after incorporating addenda, if any, except
those parts relating to Instructions to Bidders shall be deemed to form and be read and construed
as part of this Agreement:

a) This Contract Agreement;

b) The Letter of Acceptance;

c) The Letter of Bid;

d) The Particular Conditions Part A - Contract Data;

e) The Particular Conditions Part B - Special Provisions;

f) The General Conditions;

g) The Specifications Part A - Specific Provisions;

h) The Specifications Part B - Technical Provisions;

i) The Completed Schedules to Bid including Schedule of Prices;

The addenda/corrigenda, if any, (Excluding part relating to Instructions to Bidders along with
Bidding Data) shall be deemed to have been incorporated at the appropriate places in the
“Documents forming the Contract”.

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy defects therein in conformity and in all respects with the provisions of the
Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and
completion of the Works as per provisions of the Contract, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.
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IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day,
month and year first before written in accordance with their respective laws.

Signature of Contactor Signature of Employer

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness Witness

(Name, Title and Address) (Name, Title and Address)
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DAAB Agreement

[All italicised text and any text within square brackets (except sub-clause headings) in this form
of agreement is for use in preparing the form and should be deleted from the final product].

Name and details of the Contract

This Agreement made the day of [month], [year], between

Name and contact details of the Employer (name)
(address)

(telephone)

il Mother contact details);

Name and contact details of the Contractor - ) b (name)
o A t ) (address)
S (telephone)

(email / other contact details);

Name and contact details of the DA

na

Member
(address)
N (telephone)
Q (email / other contact details);
(“DAAB Agreeme
Whereas:

A. the Employéyrand the Contractor have entered (or intend to enter) into the Contract;

B. under the Contract, the “DAAB” or “Dispute Avoidance/Adjudication Board” means the
sole member or three members (as stated in the Contract Data of the Contract) so named in
the Contract, or appointed under Sub-Clause 21.1 [Constitution of the DAAB] orSub-Clause
21.2 [Failure to Appoint DAAB Members] of the Conditions of Contract;

C. the Employer and the Contractor desire jointly to appoint the above-named DAAB Member
to act on the DAAB as:

a. the sole member of the DAAB, and where this is the case, all references to the
“Other Members” do not apply; or

b. one of three members / chairman [delete the one which is not applicable] of the
DAAB and, where this is the case, the other two persons are:
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(name) (name)
(address) (address)
(telephone) (telephone)
(email/ other contact details) (email/ other contact details)
the “Other Members”; and
D. the DAAB Member accepts this appointment. 6

The Employer, Contractor and DAAB Member jointly agree a

1. The conditions of this DAAB Agreement comprise:

(@) Clause 21 [Disputes and Arbitration] of the Condl ontract, and any other
provisions of the Contract that are appllcable to S ACtIVItIeS and

(b) the “General Conditions of Dispute V01d cation Agreement”, which is
appended to the General Conditions ‘Nons of Contract for Construction”
Second Edition 2017 published by FIDIC as amended and/or added to by the
following provisions.

2. [Details of amendments to the GCs, 4 xample:

In the procedural rules annexed t , RulE_is deleted and replaced by: ““ ... “]

3. The DAAB Member shall ance with Clause 9 of the GCs. The currency
of payment shall be
In respect of Sub-§lauses 9.1pnd 9.2 of the GCs, the amounts of the DAAB Member’s
monthly fee and d e shall be:
monthl&f\‘ > per month, and
daily fee o per day
(6r aNgtherwise set under Sub-Clause 9.3 of the GCs).

4. In consi ion of the above fees, and other payments to be made to the DAAB Member
in accordance with the GCs, the DAAB Member undertakes to act as DAAB Member in
accordance with the terms of this DAAB Agreement.

5. The Employer and the Contractor shall be jointly and severally liable for the DAAB
Member’s fees and other payments to be made to the DAAB Member in accordance with
the GCs.

6. This DAAB Agreement shall be governed by the law of (if not stated,

the law that governs the Contract under Sub-Clause 1.4 of the Conditions of Contract).
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SIGNED by:
Print name:

Title:

for and on behalf of the
Employer

in the presence of

85

DAAB-3

SIGNED by: SIGNED by:
Print name: DAAB Member
Title: Titl

@
N
.\Q

for and on behalf of the
Contractor

in the presence of in the presence of

Witness: Witness: Witness:
Name: Name:% Name:
Address: AMSZ Address:
Date: Date: Date:
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MG-1
FORM OF MOBILIZATION ADVANCE GUARANTEE/ BOND
Guarantee No. Date
WHEREAS (hereinafter called the 'Employer’)

Has entered into a Contract for

(Particulars of Contract)

With (hereinafter ca@a "Contractor").
AND WHEREAS, the Employer has agreed to advance to the Contr®&pr, at the Contractor's
request, an amount of Pak Rupees (PKR )
which amount shall be advanced to the Contractor as per provision Contract.

AND WHEREAS, the Employer has asked the Contra t nish Guarantee to secure the
mobilization advance for the performance of his ob®gatidgs unger the said Contract.

AND WHEREAS,

(Hereinafter called the “Guarantor™) at the r f the Contractor and in consideration of the
Employer agreeing to make the above a he Contractor, has agreed to furnish the said
Guarantee.

NOW, THEREFORE, the Guaran y gliarantees that the Contractor shall use the advance
for the purpose of above mentionedyContract and if he fails and commits default in fulfilment of
any of his obligations for Jgich the &dvance payment is made, the Guarantor shall be liable to the
Employer for payment ngt eXgegling the aforementioned amount.

Notice in writing
discretion i
written deman
without any refer

fault, on the part of the Contractor, of which the Employer at his
ision, shall be given by the Employer to the Guarantor, and on such first
ayment shall be made by the Guarantor of all sums then due under this Guarantee
e to the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments from the
Interim Payment Certificates of the Contractor or until whichever
is earlier. (Date)

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of
PKR (Pak  Rupees
)-

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the
aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments
from Interim Payment Certificates of the Contractor provided that the Guarantor
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Agrees that the aforesaid period of validity shall be deemed to be extended if on the above
mentioned date the advance payment is not fully adjusted.

Gu @
(SchedulegB knce Company)

WITNESS: Signatup

1. Na
( it

i
Corporate Secretary (Seal) \S Corporate Guarantor (Seal)

Name, Title & Address

S
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CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT
The Conditions of Contract comprise two parts:

(@) General Conditions
(b) Particular Conditions

General Conditions

These Conditions are the “General Conditions” which form part of the “FIDIC Conditions of Contract
for Construction for Building and Engineering Works Designed by the Employer Second Edition
(2017 Red book, Reprinted 2022 with amendments)”” published by:

International Federation of Consulting Engineers

(Fédération Internationale des Ingénieurs — Conseils) — (FIDIC)
World Trade Center Il - Geneva Airport

P. O. Box 311

CH-1215 Geneva 15

Switzerland

Email: fidic@fidic.org, fidic.pub@fidic.org

Website: https://fidic.org/bookshop

The successful Bidder after award of Works shall have to provide two (02) copies of above said
“General Conditions” for incorporation in the Contract.
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Particular Conditions

(Mandatory Provisions not to be amended/substituted
except as instructed/permitted by PEC in writing)

The Particular Conditions (PC) complement the General Conditions (GC) to specify dates,
contractual requirements, and special circumstances related to the Works. The PC consists of two
parts, Part A - Contract Data and Part B - Special Provisions. The provisions to be found in the
Special Provisions (Particular Conditions - Part B) take precedence over the equivalent provisions
found under the same Sub-Clause number(s) in the General Conditions, and the provisions of the
Contract Data (Particular Conditions - Part A) take precedence over the Special Provisions
(Particular Conditions - Part B).

Part A - Contract Data

Sub- .
Data
Clause Data to be Given
112 Advance Payment Certificate Not Applicable
113 Advance Payment Guarantee Not Applicable
1.1.22 “DAAB” or “Dispute Not Applicable
Avoidance/Adjudication Board”
1.1.23 DAAB Agreement Not Applicable
1.1.27 Defects Notification Period (DNP): 01 Year
1.1.46 Joint Venture (JV) Not Applicable
1.1.47 JV Undertaking Not Applicable
1.1.31 Employer’s name and address: “PORT QASIM AUTHORITY”
Karachi, Pakistan
1.1.35 Engineer’s name and address: Director (Civil Maintenance)
PQA Building No.3
Port Qasim Authority, Bin Qasim,
Karachi -75020
Tele: +92-21-99272158
1.1.73 Sections: Not Applicable
1.1.84 Time for Completion: 365 Days for whole of the Works from the
date of receipt of Engineer’s Notice to
commence.
1.3(a)(ii) | agreed methods of electronic transmission:| Not Applicable
1.3(d) Address of Employer for communications:| Director (Civil Maintenance)
PQA Building No.3
Port Qasim Authority, Bin Qasim,
Karachi -75020
Tele: +92-21-99272158
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address o_f Epgineer Representative for As per NIT
communications:
address of Contractor for communications:
14 Contract shall be governed by the law of: | Islamic Republic of Pakistan
ruling language: English
language for communications: English
1.8 number of additional paper copies of Six (06) copies
Contractor’s Documents:
2.1 after receiving the Letter of Acceptance, | No later than the Commencement Date.
the Contractor shall be given right of
access to all or part of the Site within:
4.2 Performance Security (as percentage of
theAccepted Contract Amount in
Currencies);
percent: Ten percent (10%)
curreny: Pakistani Rupees
4.2.1 Schedule Bank in Pakistan (Karachi based e of Bank Gyaranteg from any
schedule bank in Pakistan with at least
AA or above PACRA Rating (Karachi
Base) within 14 days after the receipt of
Letter of Acceptance.
4.7.2 Period for notification of errors in the Twenty Eight (28) days
items of reference.
4.19 period of payment for temporary utilities | each month
4.20 Number of additional paper copies of Three (03) copies
progress reports
5.1(a) maximum allowable accumulated value of | Forty percent (40%)
work subcontracted (as a percentage of the
Accepted Contract Amount)
5.1(b) parts of the Works for which| None
subcontracting is not permitted
6.5 Normal working hours on the Site Eight (08) Hours
8.3 number of additional paper copiesof| Three (03) copies
programmes
8.5 Extension of Time for Completion Add following para:
Extendable for another period of 1 year
upon the Approval of the Employer at
the same Terms & Conditions.
8.8 & Delay Damages payable for each day of Rs. 0.1% for each day of delay of the
14.15(b) | delay Accepted Contract Amount for delay in
completion of whole of the Works
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8.8 Maximum amount of DelayDamages Ten percent (10%) of the Accepted
Contract Amount
8.14 Applicability of Incentives for Early Not Applicable
Completion
13.4.(b) | percentage rate to be applied to| NotApplicable
. Provisional Sums for overhead charges
(i) .
and profit
14.2 Total Advance Payment Not Applicable
14.2.1 List of Insurance Companies Not Applicable
14.2.3 Percentage deductions for the repayment | Not Applicable
of the Advance Payment
14.3 period of payment One (01) month
14.3(b) Number of additional paper copiesof Three (03) copies
Statements
14.3 (iii) | percentage of retention Five percent (5%)
14.3 (iii) | limit of Retention Money (as a Five percent (5%)
percentage of the Contract Price)
14.5(b)(i) | Plant and Materials for payment when Not Applicable
shipped
14.5(c)(i) | Plant and Materials for payment when Not Applicable
delivered to the Site
14.6.2 minimum amount of InterimPayment PKR 15.0 Million
Certificate (IPC)
14.7(a) period of payment of AdvancePayment to Not Applicable
the Contractor
14.7b(i) | period for the Employer to make interim P
payments to the Contractor under Sub- Fifty-Six (56) days
Clause 14.6 [Interim Payment]
14.7b(ii) | period for the Employer to make interim Twenty-Eight (28) days
payments to the Contractor under Sub-
Clause 14.13 (Final Payment)
14.7(c) period for the Employer to makefinal Fifty-Six (56) days
payment to the Contractor
14.8 financing charges for delayed Not Applicable
payment
14.11.1(b) | number of additional paper copiesof draft | «. .
Final Statements SIx (06} copies
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14.15 currencies of payment of ContractPrice Payment will be made in Pak Rupees.
14.15(a)(i) | Proportions or amounts of Localand Not Applicable
Foreign currencies
14.15(c) | currencies and proportions for Not Applicable
payment of Delay Damages
14.15(f) | rates of exchange Not Applicable
17.2(d) | forces of nature, the risks of whichare Nil
allocated to the Contractor
19.1 permitted deductible limits:
1)  insurance required for theWorks i) Ten percent (10%) of loss amount
on each & every loss
i) insurance required for Goods i) Nil
iii) insurance required for liability for | iii) Nil
breach of professional duty
iv) insurance required against liability | iv) Nil
for fitness for purpose (if any is
required) V) Nil
v) insurance required for injury to
persons and damage to property vi) Nil
vi) insurance required for injury to
employees vii) Nil
vii) other insurances required byLaws
and by local practice
19.1 Periods for submission of Not later than the Commencement
insurance: Date
a) evidence of insurance Within twenty eight (28) day from the
b) relevant policies Commencement Date
19.2.1(b) | additional amount to be insured (as a6 15% of the replacement value
percentage of the replacement value) (Accepted Contract Amount)
19.2.2 Extent of insurance required for Goods | from Ex-Works (i.e., works, factory,
amount of insurance required for Goods. | warehouse, etc.) to delivery at the Site
Full replacement value
19.2.3(a) | amount of insurance required forliability | Full replacement value of the Works to
for breach of professional duty be designed by the Contractor
19.2.3(b) | insurance required against liabilityfor Yes
fitness for purpose
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19.2.3 Period of insurance required for liability | Until the date of issuance of
for breach of professional duty. Performance Certificate
19.2.4 amount of insurance required for injury to | Injury to person and Fatal case: In
persons and damage to property accordance with Workmen
Compensation Act.
As analysed and estimated by the
Engineer Representative.
19.2.6 other insurances required by Laws and All insurances as applicable, to the
by local practice extent of execution of the project,
under Federal and Provincial laws of
Islamic Republic of Pakistan.
21.1 time for appointment of the DAAB Not Applicable
21.1 the DAAB shall comprise Not Applicable
21.1 List of proposed members of DAAB: Not Applicable
- proposed by Employer
- proposed by Contractor
21.2 Appointing entity (official) for DAAB | Not Applicable
members
21.6 Rules of Arbitration PEC Rules of Conciliation and
Arbitration or Pakistan Arbitration Act
of 1940, if the former is inactive.
The place of Arbitration shall be in the
Employer’s country: Karachi, Pakistan
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Particular Conditions
Part B - Special Provisions

1.1

Definition

1.1.76 “Specification”

1.1 Following is added at the end:
“and consists of two parts i.e.,
)} “Part A - Specific Provisions”; and

i) “Part B - Technical Provisions™.”

1.2

Interpretation

“and” is deleted from the end of sub-paragraph
(i) and added at the end of sub-paragraph
(i). Sub-paragraph (K) is added:

“(k) The word “tender” is synonymous with “bid” the word tenderer
with “bidder”, the words “tender documents” with “bidding
documents” and “Schedule of Prices” with “Bill of Quantities”,
as applicable.”

15

Priority of
Documents

The documents listed at (a) through (k) of this Sub-Clause aredeleted and
substituted with the following:

(a) the Contract Agreement;

(b) the Letter of Acceptance;

(c) the Letter of Bid;

(d) the Particular Conditions Part A - Contract Data;

(e) the Particular Conditions Part B - Special Provisions;
(f) the General Conditions;

(9) the Specification Part A - Specific Provisions;

(h) the Specification Part B - Technical Provisions;

(i) the Drawings;

(j) the completed Schedules to Bid including Bill ofQuantities;
(k) any other documents forming part of the Contract.

The addenda/corrigenda, if any, shall be deemed to have been
incorporated at the appropriate places in the documents forming the
Contract.

1.6

Contract
Agreement

In the last line of the 1% paragraph the text “shall be borne by the Employer”
i substituted by “shall be reimbursed by theEmployer to the Contractor™.

3.1

The Engineer

In sub-paragraph (a) the text “as defined in the Pakistan Engineering Council
Act, 1975 (Act No. V of 1976)” are added after the words “professional
engineer”.

3.2

Engineer’s
Duties and
Authority

The Engineer shall obtain the consent in writing of the Employer before taking
action under the following Sub-Clauses of these Conditions:

(a) Consenting to the subcontracting of any part of the Works under Sub-
Clause 5.1 [Subcontractors]

(b) Certifying additional cost determined under Sub-Clause 4.12
“Unforeseeable Physical Conditions”.

(c) Any action under Sub-Clauses 8.9 [Employer’s Suspension] and 8.12
[Prolonged Suspension]
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(d) TIssuance of “Taking Over of the Works and Sections” under Sub-Clause
10.1.

(e) Any action under Sub-Clause 4.2 “Performance Security” and Sub-
Clause 19.2 “Insurance to be provided by the Contractor” of sorts.

(f) Issuing “Variation and Adjustments” under Clause 13,except:
(i) inanemergency™* situation, as specified below, or

(if) if such variation resulting in an increase of the Accepted Contract
Amount in excess of one percent (1%) subject to accumulative
Variations not exceeding two percent (2%) of the Accepted
Contract Amount.Sub-Clause 13.3 [Variation Procedure]:
approving a proposal for Variation submitted by the Contractor in
accordance with Sub-Clause 13.3.2 [Variation by Request for
Proposal] or 13.2 [Value Engineering].

(g) Certifying release of second half of the Retention Money under Sub-
Clause 14.9 [Release of Retention Money].

(h) Issuance of “Issue of FPC” under Sub-Clause 14.13

(i) Fixing rates or prices under Sub-Clause 3.7.

() Extra payment as a result of Contractor’s claims under Clause 20.

(k) “Release of Retention Money” to the Contractor under Sub-Clause 14.9
() TIssuance of “Performance Certificate” under Sub-Clause 11.9.

(m) Any change in the ratios of Contract currency proportions and payments
thereof under Clause 14.15 “Currencies of Payment”.

Any such requirement shall not be applied to any action by the Engineer
under Sub-Clause 3.7 [Agreement or Determination], as stated in Sub-
Clause 3.2 [Engineer’s Duties and Authority] of the General Conditions.

* (If in the opinion of the Engineer an emergency occurs affecting the safety
of life or of the Works or of adjoining property, the Engineer may, without
relieving the Contractor of any of his duties and responsibilities under the
Contract, instruct the Contractor to execute all such work or to do all such
things as may, in the opinion of the Engineer, be necessary to abate or reduce
the risk. The Contractor shall forthwith comply with any such instruction of
the Engineer. The Engineer shall determine an addition to the Contract Price,
in respect of such instruction, in accordance with Clause 13 and shall notify
the Contractor accordingly, with a copy to the Employer.)

Following is added after the words “the Employer’s consent is required” in
4th paragraph:

“stating that the Employer’s consent has been obtained for that specified
authority”

4.2

Performance
Security

4.2.1 Contractor’s Obligations

The entity issuing the Performance Security and its form shall beas under:
The Performance Security shall be in the form of Guarantee issued by (a) a
Scheduled Bank in Pakistan in the form of Bank Guarantee from any schedule
bank in Pakistan with at least AA or above Rating PACRA (Karachi Based)
within 14 days after the receipt of Letter of Acceptance.

In case of Joint Venture, the Performance Security shall be in the name of the
Joint Venture or in the name of Lead/either firm of the JV or in ratio of shares
of the individual JV partners.
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Following paragraph is added at the end of this Sub-Clause:

“The amount of Performance Security shall be reduced to 50% following issue
of the Taking-Over Certificate for the whole of the Works under Clause 10 of
Conditions of Contract.”

4.3

Contractor’s
Representative

In second paragraph the text “professional engineer as defined inthe Pakistan
Engineering Council Act, 1975 (Act No. V of 1976)(having temporary licence
in case of foreign engineer under Section 12 of the Pakistan Engineering
Council Act, 1975 (Act No. V of 1976)” are added after the words “qualified,
experienced”.

In the 3" paragraph the words “28 days” are substituted by “14 days”. In 2™
line of 4™ paragraph the text “or appoint a replacement” is substituted by
“except appointment of a suitable temporary replacement is deployed at the
Site”

44

Contractor’s
Documents

4.4.2 As-Built Records

First paragraph is deleted and the text in the last paragraph is substituted with
the following:

“The Contractor shall furnish to the Engineer 6 copies, one reproducible and
one electronic copy (provided the Engineer has made available to the
Contractor editable form of the Drawings) of all Drawings amended to
conform to the Works asbuilt. In case the Engineer does not make available to
the Contractor editable form of the Drawings, the Contractor shall furnish to
the Engineer as-built data for incorporation in the Drawings. Upon receipt of
PDF versions of the as-built drawings prepared by the Engineer, the
Contractor shall furnish to the Engineer 6 copies and one reproducible of these
Drawings.

The price of such Drawings shall be deemed to be included in the Contract
Price.”

Following Sub-Clause is added:

4.4.4 Shop Drawings

The Contractor shall submit to the Engineer for review 3 copies of all shop
and erection drawings applicable to this Contract as per provision of relevant
Sub-Clause of the Contract.

Review and approval by the Engineer shall not exceed 21 days and be
construed as a complete check but will indicate only thatthe general method
of construction and detailing is satisfactory and the Engineer’s review or
approval shall not relieve theContractor of any of his responsibilities under the
Contract.

4.8

Health and
Safety
Obligations

The following text is added at the end of this Sub-Clause:

In the event of work being carried out outside the normal working hours and
in the event of work being carried out at night, the Contractor shall at his
own cost, provide and maintain such good and sufficient light as will enable
the work to proceed satisfactorily and without danger. The approaches to the
Site andthe Works where the night work is being carried out shall be
sufficiently lighted. All arrangement adopted for such lighting shall be to the
satisfaction of the Engineer.

4.20

Progress
Reports

At the end of sub-paragraph

(9) the word “and” is deleted and at the end of sub-paragraph

(h) the full stop (.) is replaced with*;”, and the following new sub-
paragraphs are added as:

(i) planned programme for the execution of the Works for next 56
days to enable the Engineer to determine its programme of
inspection and testing;

(1) monthly summery of daily job record indicating weather
conditions, deployment of Contractor’s Equipment, labour
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employment, local material procurement and material import, if
any; and

(k) Salient contractual and project information.

hH a For purposes of Sub-Clause 4.20, the Contractor shall
submit to the Engineer detailed programme for the following:
(1) Execution of Works;
(2 Labour Employment;
3 Local Material Procurement;
(@) Material Imports, if any; and
(5) Other details as required by the Engineer.

(m) During the period of the Contract, the Contractor shall submit to
the Engineer not later than the 8th day of the following month,
electronic copy and 10 copies each of Monthly Progress Reports

covering:

@ A Construction Schedule indicating the monthly
progress in percentage;

(2 Description of all work carried out since the last
report;

3) Description of the work planned for the next 56
days sufficiently detailed to enable the Engineer to
determine his programme of inspection and
testing;

4 Monthly summary of daily job record,;

(5) Photographs to illustrate progress; and

(6) Information about problems and difficulties
encountered, if any, and proposals to overcome the
same.

(n) During the period of the Contract, the Contractor shall keep a daily
record of the work progress, which shall be made available to the
Engineer as and when requested. The daily record shall include
particulars of weather conditions, number of men working,
deliveries of materials, quantity, location and assignment of
Contractor’s equipment.

51 Subcontractors Add the following text at the end of paragraph (ii):
“under Schedule to Bid”
The following is added at the end of the last paragraph of Sub- Clause 5.1:
“All subcontracts relating to the Works shall include provisions which entitle
the Employer to require the subcontract to be assigned to the Employer under
sub-paragraph (a) of Sub- Clause 15.2.3 [After Termination].
The Contractor shall give reasonable opportunity to contractors from Islamic
Republic of Pakistan for subcontracts for the Works, and endeavour to employ
such contractors as Subcontractors.”

5.2 Nominated 5.2.2  Objection to Nomination

Subcontractors

In sub-paragraph (c), “and” is deleted from the end of (i);*.” at the end of (ii)

is replaced with: “, and”.
The following is then added as (iii):

“(iii) be paid only if and when the Contractor has received from the
Employer payments for sums due under the Subcontract referred to
under Sub-Clause 5.2.3 [Paymentto nominated Subcontractors].”
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6.1

Engagement of
Staff and
Labour

The following paragraph is added at the end of the Sub-Clause:

“The Contractor shall, to the extent practicable and reasonable, employ staff
(not less than 50%) and labour (not less than 85%) with appropriate
qualifications and experience from sources within the Islamic Republic of
Pakistan.”

6.7

Health and
Safety of
Personnel

The existing text is substituted with the following:

“In order to provide for the safety, health and welfare of persons, and for
prevention of damage of any kind, all operations for the purposes of or in
connection with the Contract shall be carriedout in compliance with the
Safety Requirements of the Government of Pakistan with such modifications
thereto as the Engineer may authorize or direct and the Contractor shall take
orcause to be taken such further measures and comply with such further
requirements as the Engineer may determine to be reasonably necessary for
such purpose. The Contractor shall also provide all other medical services and
appoint a health and safetyofficer at Site if stated in the Specifications. In case
of anyfatality or serious accident, the Contractor shall, in addition,notify the
Engineer immediately by the quickest available means.”

6.8

Contractor’s
Superintendence

Insert at the end of sub-paragraph (a) of this Sub-Clause:

"or, if not, the Contractor shall make competent interpretersavailable during
all working hours, in a number sufficient for those persons to properly perform
their superintendence duties"

The following text is added at the end of this Sub-Clause:

“The Contractor’s authorized representative and his otherengineers working at
site shall possess valid registration with thePakistan Engineering Council.

The Contractor’s authorized representative at Site shall be authorized to
exercise adequate administrative and financial powers on behalf of the
Contractor so as to achieve completion of the Works as per the Contract.”

6.12

Key
Personnel

The following is inserted at the end of the last paragraph:

“If any of the Key Personnel are not fluent in this language, the Contractor
shall make competent interpreters available during all working hours in a
number deemed sufficient by the Engineer.”

The following Sub-Clauses 6.13 to 6.26 are added at the end of Sub-Clause
6.12:

6.13

Foreign
Personnel

The Contractor may bring in to the Country any foreign personnel
who are necessary for the execution of the Works to the extent allowed by the
applicable Laws. The Contractor shall ensure that these personnel are provided
with the required

Residence visas and work permits. The Employer will, if requested by the
Contractor, use all reasonable endeavours in a timely and expeditious manner
to assist the Contractor in obtaining any local, state, national, or government
permission required for bringing in the Contractor’s personnel.

The Contractor shall be responsible for the return of these personnel to the place
where they were recruited or to their domicile. In the event of the death in the
Country of any of these personnel or members of their families, the Contractor
shall similarly be responsible for making the appropriate arrangementsfor their
return or burial.

6.14

Supply of Food
stuffs

The Contractor shall arrange for the provision of a sufficient supply of suitable
food as may be stated in the Specification at reasonable prices for the
Contractor’s Personnel for the purposes of or in connection with the Contract.

6.15

Supply of
Water

The Contractor shall, having regard to local conditions, provide on the Site
an adequate supply of drinking and other water forthe use of the
Contractor’s Personnel.
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6.16 Measures The Contractor shall at all times take the necessary precautionsto protect
against Insect the Contractor’s Personnel employed on the Site from insect and pest
and Pest nuisance, and to reduce the danger to their health. The Contractor shall
Nuisance comply with all the regulations of the local health authorities, including use

of appropriate insecticide.

6.17 Alcoholic The Contractor shall not, otherwise than in accordance with the Laws of the
Liquor or Country, import, sell, give, barter or otherwise dispose of any alcoholic liquor
Drugs or drugs, or permit or allow importation, sale, gift, barter or disposal thereto by

Contractor’s Personnel.

6.18 Arms and The Contractor shall not give, barter, or otherwise dispose of, to any person, any
Ammunition arms or ammunition of any kind, or allow Contractor’s Personnel to do so.

6.19 Festivals and The Contractor shall respect the Country’s recognized festivals, days of rest and
Religious religious or other customs.

Customs

6.20 Funeral The Contractor shall be responsible, to the extent required by local regulations,
Arrangements | for making any funeral arrangements for any of its local employees who may

die while engaged upon the Works

6.21 Forced The Contractor, including its Subcontractors, shall not employ or engage forced
Labour labour which consists of any work or service, not voluntarily performed, that is

exacted from an individual under threat of force or penalty, and includes any
kind of involuntaryor compulsory labour, such as indentured labour, bonded
labour or similar labour-contracting arrangements.

6.22 Child The Contractor, including its Subcontractors, shall not employ or engage child
Labour labour in accordance with relevant law(s) in force in Islamic Republic of

Pakistan.

6.23 Employment The Contractor shall keep complete and accurate records of the employment of
Records of labour at the Site. The records shall include the names, ages, genders, hours
Workers worked and wages paid to all workers. These records shall be summarized on a

monthly basis and submitted to the Engineer. These records shall be included in
the details to be submitted by the Contractor under Sub-Clause
6.10 [Contractor’s Records].

6.24 Workers’ The Contractor shall comply with the relevant labour laws of Pakistan which

Organizations | recognize workers’ rights to form and to join workers’ organizations/Trade
Union of their choosing and to bargain collectively without interference.

6.25 Non- The Contractor shall not make decisions relating to the employment or treatment
Discrimination | of Contractor’s Personnel on the basis of personal characteristics unrelated to
and Equal inherent job requirements. The Contractor shall base the employment of
Opportunity Contractor’s Personnel on the principle of equal opportunity and fair treatment,

and shall not discriminate with respect to any aspects of the employment
relationship, including recruitment and hiring, compensation (including wages
and benefits), working conditions and terms of employment, access to training,
job assignment, promotion, termination of employment or retirement, and
disciplinary practices.
Special measures of protection or assistance to remedy past discrimination or
selection for a particular job based on the inherent requirements of the job shall
not be deemed discrimination. The Contractor shall provide protection and
assistance as necessary to ensure non-discrimination and equal opportunity,
including for specific groups such as women, persons with disabilities, migrant
workers and children (of working age in accordance with Sub-Clause 6.22).
6.26 Epidemics In the event of any out-break of illness of epidemic nature, the Contractor shall

comply with and carry out such regulations, orders and requirements as may be
made by the Government or the local medical or sanitary authorities for the
purpose of overcoming the same.
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7.7

Ownership of
Plant and
Materials

The following is added before the first paragraph: “Except as otherwise provided
in the Contract,”

The following is added at the end of the Sub-Clause:

"No Plant and/or Materials that is the property of the Employer shall be removed
from the Site. If it becomes necessary to:

i. remove any item of such Plant from the Site for the purposes of repair, the
Contractor shall give a Notice, with reasons, to the Engineer requesting
consent to remove the defective or damaged item off the Site. This Notice
shall clearly identify the item of defective or damaged Plant, and shall give
details of: the defect or damage to be repaired; the place to which defective
or damaged item of Plant is to be taken for repair; the transportation to be
used (and insurance cover for such transportation) ; the proposed inspections
and testing off the Site; and the planned duration required before the repaired
item of Plant shall be returned to the Site. The Contractor shall also provide
any further details that the Employer may reasonably require; or

ii. replace any item(s) of such Plant and/or Materials, the Contractor shall
give a Notice, with reasons, to the Engineerclearly identifying the item(s)
of Plant and/or Materials tobe replaced, and giving details of the due
date of delivery tothe Site of the replacement item(s).

Where any item of Plant and/or Materials has become the property of the
Employer under this Sub-Clause before it has been delivered to the Site,
the Contractor shall ensure that such an item is not moved except for its
delivery to the Site.

The Contractor shall indemnify and hold the Employer harmless against
and from the consequences of any defect in title orencumbrance or charge
(except any reasonable restriction arisingfrom the intellectual property
rights of the manufacturer or producer) on any item of Plant and/or
Materials that has become the property of the Employer under this Sub-
Clause."

The following Sub-Clause 7.9 is added after Sub Clause 7.8:

7.9

Use of
Pakistani
Materials and
Services

The Contractor shall, so far as may be consistent with the Contract, make
the maximum use of materials, supplies, plant and equipment indigenous
to or produced or fabricated in Pakistan and services available in Pakistan
provided such materials, supplies, plant, equipment and services shall be of
required standard.

8.1

Commenceme
nt of Works

The following is added before the first paragraph:

“After signing of the Contract Agreement by both Parties,”
the word “The” is replaced with the word “the”.

and thereafter

8.5

Extension of
Time for
Completion

The following is added after paragraph (c):

“for last five years”.

8.14

Incentives For
Early
Completion

L Wor ecti

If Contract Data does not state applicabi
completion, this Sub-Clause shall not a

"\ éincentives for early

itded “Clause 20.2 [Claims for
@ the Works and/or each Section

or Completion for the Works or Section
amount of bonus for early completion of the
shaII be upto a limit and at a rate to 50% of the
and rate of delay damages prescribed in Contract Data and

pe paid for every day which shall elapse between the relevant Date of

The Contractor shall be e
Payment and/or EOT] tob
is completed earlier,

(as the ca

1
%ompletion of the Works or Section and the relevant Time for Completion.
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For tNﬁt(;A iiﬂﬁm the applicable Time
for ed nd no adjustments of

this time by reason of grantlng an EOT will be allowed.

The following Sub-Clause 11.12 is added after Sub-Clause 11.11:

11.12 | Supervisory If provided under the Schedule of Prices, the Contractor shall provide

Assistance supervisory assistance to the Employer during the DNP for the Works. Such

During DNP supervisory assistance shall be as described in the Specification for the purpose
of supporting the Employer'soperation and maintenance of the Plant for the
period specifiedin the Schedule of Prices after the Date of Completion.

12.2 Method of The following paragraph is added at the end of the Sub-Clause:

Measurement | “Summary of measured quantity for payment shall be delineated item-wise
under four heads namely; “Schedule of PricesQuantity”, “Quantity Executed
To-date”, “Quantity Certified Previously” and “Net Quantity Executed under
this Certificate”.

12.3 Valuation of The following text is added at the end of fifth paragraph of the Sub-Clause:
the Works “Sum of overhead charges and profit for sub-paragraph (a) shall be Twenty Five
percent (25%)”.
13.4 Provisional The following paragraph is inserted as the penultimate paragraph:

Sums “The Provisional Sum shall be used to cover the Employer’s share of the DAAB
members’ fees and expenses, in accordance with Clause 21. No prior instruction
of the Engineer shall be required with respect to the work of the DAAB. The
Contractor shall submit the DAAB members’ invoices and the satisfactory
evidence of having paid 100% of such invoices as part of the substantiation of
those Statements submitted under Sub-Clause 14.3.

13.6 Adjustments The following paragraphs are added at the end of the Sub- Clause:

for “Notwithstanding the foregoing, the Contractor shall not be entitled to an

Changes in extension of time if the relevant delay has already been taken into account in

Laws the determination of a previous extension of time and such Cost shall not be
separately paid if the same shall already have been taken into account in the
indexing of any inputs to the Table of Adjustment Data in accordance with the
provisions of Sub-Clause 13.7 [Adjustments for Changes in Cost].”

13.7 Adjustments Price Adjustment for the specified elements in the contract will be computed as
for Changes in | follows:

Cost Increase / Decrease in Cost (Price Adjustment factor) =

Current Date Price—Base Date Price
Base Date Price

o If the resulting Price Adjustment Factor is positive (+ve), the price should
be added to Contractor’s payable amount. If the result is negative (-ve) the
price should be subtracted to Contractor’s payable amount.

e The executed quantities of the elements subject to Price Adjustment can be
obtained from the actual measurement or from certified invoice of the
Contractor or any other mode agreed between the parties which shall be
stipulated in the contract

141 The Contract | The following is added at the end of the Sub-Clause:

Price

“Notwithstanding the provisions of subparagraph (b), Contractor's Equipment,
including essential spare parts, imported by the Contractpr for the sole purpose
of executing the Contract shall be temporarlly € frgmathe payment of
import duties and taxes upon |n|t|a | ontractor shall
W|th the custo approved re-export bond
rante e or Completlon plus six months, in an
fu OF utles and taxes which would be payable on the

ssessed lmported value of such Contractor's Equipment and spare parts,
and callable in the event the Contractor's Equipment is not re-exported
from the Country on completion of the Contract. A copy of the bond or
bank guarantee endorsed by the customs authorities shall be provided by
the Contractor to the Employer upon the importation of individual items
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of Contractor's Equipment and spare parts. Upon re-export of individual

items of Contractor's Equipment or spare parts, or upon the completion

of the Contract, the Contractor shall prepare, for approval by the customs

authorities, an assessment of the residual val e Contractor's

Equipment and spare part to be re-exported e depreciation

scale(s) and other criteria used by 1@ uthorities for such
li

purposes under the provisions o Laws. Import duties and
taxes shall be due and pa customs authorities by the
Contractor on (a) the diffem™ een the initial imported value and
the residual value e tor's Equipment and spare parts to re-
exported a mitial imported value of the Contractor's
&pa parts remaining in the Country after completion of
Upon payment of suchdues within 28 days of being
the bond or bank guarantee shall be reduced or released
accordingly; otherwisethe security shall be called in the full amount
remaining.”
[The Employer may change or delete this Sub-Clause as per Project
requirements]

et

14.2

Advance
Payment

14.2.1 Advance Payment Guarantee
The entity issuing the Advance Payment Guarantee gnd its form shall be as

under:

The Advance Payment Guarant dhal h @uarantee issued
by (a) a Schedulgd Bank ig %ﬂ g ign bank duly counter-
guarantee by a p&aedy ‘ tan or (c) an Insurance Company
Ud antee from any schedule bank in Pakistan with

li e fornyo
ﬂ A A Kaachi Base) within 14 days after the receipt of Letter
bof cceptance

In case of Joint Venture, the Advance Payment Guarantee(s) shall be in the
name of the Joint Venture or in the name of Lead/either firm of the JV or in
ratio of shares of the individual JV partners.

14.6

Issue of IPC

14.6.1 The IPC
In the first line of the 1% paragraph the words “28 days” are substituted by
“14 days”.

14.7

Payment

The words “or through crossed cheque in favour of the Contractor or
JV partners. The Payment to JV partners shall be made at the request of the
Joint Ventures in the ratio of their shares specified by them” are added at
the end of the Sub-Clause.

14.8

Delayed
Payment

In the first paragraph, third line, the words “compounded monthly” are
deleted

The text of 2nd paragraph is deleted and substituted with the following:

“The Employer shall pay to the Contractor compensation at the rate stated
in the Contract Data.”

15.2

Termination for
Contractor’s
Default

15.2.1 Notice
Following text is added at the end of sub-paragraph (h) of this Sub-Clause:

“For the purposes of this Contract, corrupt and fraudulent practices have been
defined in Public Procurement Rules 2004.”

15.2.3 After Termination

The word “and” at the end of sub-paragraph (ii) of paragraph (b) is deleted the
following paragraph is added after sub-paragraph (iii):

“(iv) all Employer-Supplied Materials and/or Employer's Equipment made
available to the Contractor in accordance with Sub-Clause 2.6 [Employer-
Supplied Materials and Employer's Equipment], and”
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154 | payment after | The following text is added at the end of this Sub-Clause:

Termination “The Employer shall be entitled to sell any of the Contractor’s Equipment,
Temporary Works and unused materials and apply the proceeds of sale towards
payment of any debt due from the Contractor to the Employer under this Clause
including any outstanding payments to the Subcontractors.

16.2 Termination by | 16.2.1 Notice

Contractor The sub-paragraph (j) is deleted in its entirety.

At the end of sub-paragraph (i) *“; or” is replaced with “.” and atthe end of
sub-paragraph (h) «;” is replaced with “; or”.
In sub-paragraph (f) “84 days” are replaced with “180 days” and text “for
reasons not attributable to the Contractor” is added at the end.

16.3 Contractor’s Sub-paragraph (c) is deleted and replaced with:

Obligations "(c) deliver to the Engineer all Employer-Supplied Materials and/or

After Employer's Equipment made available to theContractor in accordance with

Termination Sub-Clause 2.6 [Employer-Supplied Materials and Employer's Equipment];
and
(d) remove all other Goods from the Site, except as necessary for safety, and
leave the Site."

171 E?SEZT’ZIE:‘I;E; After the two instances of “Goods” in the last paragraph, the words

Works “Employer-Supplied Materials and/or Employer's Equipment” are added.

The following Sub-Clause 17.7 is added after Sub-Clause 17.6:
The Contractor shall take full responsibility for the care of the items of the
Employer’s facilities and/or accommodation, if any, as detailed in the

Use of Specification, from the date of use and/or occupation by the Contractor until the

Employer’s date on which such use and/or occupation is re-vested in the Employer.

Accommodatio | If any loss or damage happens to any of the above items during a time while the

n/ Facilities Contractor is responsible for its care, arising from any cause other than a cause
for which the Employer is responsible or liable, the Contractor shall promptly
rectify the loss or damage at the Contractor’s risk and cost.

18.1 Exceptional The words “or disorder” are replaced with “disorder or sabotage” in

Events sub-paragraph (c) of the Clause.

18.4 Cfonsequences The following is added at the end of sub-paragraph (b) after deleting the «.”:

(I)Exigptional “, including the costs of rectifying or replacing the Works and/or Goods

Event damaged or destroyed by Exceptional Events, to the extent they are not
indemnified through the insurance policy referred to in Sub-Clause 19.2
[Insurance to be provided by the Contractor].”

In sub-paragraph (c), the words “and necessarily” are added after the words
“was reasonably”.
185 Optional Following text is added at the end of first paragraph:
Termination
19.1 General “The Contractor shall immediately after the date of the Letter of Acceptance
Requirements | submit the draft of insurance policies for the Employer’s consent.”
Following text is added at the end of third paragraph:
“The Contractor shall, within the respective periods stated in the Contract Data
submit to the Engineer and the Employer a) evidence that the insurances
described in this Clause have been effected, and b) copies of policies of the
insurances described in Sub-Clauses 19.2.1, 19.2.4 and 19.2.5.”
192 Insurance to be | 19.2.5 Injury to employees

provided by the
Contractor

The words “sickness, disease” are deleted in the third line of firstparagraph.
The following Sub-Clause is added after Sub-Clause 19.2.6:

19.2.7 Insurance Company
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“The Contractor shall be obliged to place all insurancesfrom any schedule
bank in Pakistan with AA+ Rating PACRA (Karachi Base)described in this
Clause with insurers listed in the Contract Data.

21.6

Arbitration

T ord “nterngtional” is dgleted in the sikth line of first paragraph. The
Not-Appheapleo
finklly

“the Dispute shall b settled under the Rules ofArbitration, specified
in the Contract Data;”

The following Clauses are added after Clause 21

22

Custom Duty

[BRoplpyer rpay ingorporate pyowisions wigeregapplicable. However, in order
to e@ idﬁ a: @ tIu(p}a r toms Duties should be the
reSpolsidflity of'the Eqiqyer.

23

Taxes

The Contractor, Subcontractors and their employees shall beliable to pay
income tax, withholding tax, super tax and other taxes on income arising out of
the Contract. The rates and prices as stated in the contract shall be deemed to
cover all such taxes.

24

Integrity Part

If it is found and established at any stage that the Contractor or any of his
Subcontractors, agents or servants have violated or involved in violation of the
Integrity Pact signed by the Contractor then the Employer shall be entitled to :

(@) recover from the Contractor an amount equivalent to ten times the sum of
any commission, gratification, bribe, finder’s fee or kickback given by the
Contractor or any of his Subcontractors, agent or servants;

(b) terminate the Contract; and

(c) recover from the Contractor any loss or damage to the Employer as a result
of such termination or of any other corrupt business practices of the
Contractor or any of his Subcontractors, agent or servants. The termination
under sub-paragraph (b) of this Sub-Clause shall proceed in the manner
prescribed under Sub-Clause 15.1 to 15.4 and the payment under Sub-
Clause 15.4 shall be made after having deducted the amounts due to the
Employer under sub- paragraph (a) and (c) of this Sub-Clause.
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SPECIFICATIONS

PART A -SPECIFIC PROVISIONS
&

PART B - TECHNICAL PROVISIONS
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01 GENERAL

The General Conditions of Contract Part | & Il shall form an integral part of these
General Requirements.

The Contractor shall notify all sub-contractors of the provisions of the Conditions of
Contract and the General Requirement of this Specification.

The arrangement and divisions of these Specifications is not to be construed as
establishing the limits of responsibility of sub-frades.

The Contractor is responsible for delineating the scope of Sub-Contracts and for
coordinating all the Works.

All works shall be carried out in accordance with the following specifications,
supplemented by detailed specifications contained in the following sections. Any
inconsistencies or ambiguities shall be brought to the notice of the Engineer for his
clarification/decision. Decision and direction of the Engineer, in all such cases, shall
be final and binding.

The Contractor shall make himself thoroughly familiar with the site conditions,
foresee any and all problems likely to the encountered during execution of the
works, and shall be able and ready to solve them effectively. Proposals for solutions
to the problems shall be submitted to the Engineer for approval before proceeding
with the work.

02 APPLICABLE CODES AND STANDARDS

In the absence of other Standards being required by the Contract Documents, all
work and materials shall meet the requirement of the Uniform Building Code of the
United States, and/or applicable American Society for Testing Materials (ASTM)
American Association of State Highway and Transportation Officials (AASHTO)
Specifications and the latest American Concrete Institute Manual of Concrete
Practice and American Institute of Steel Construction (AISC) Manual relevant to the
Works exceptin cases where the Pakistan Building Code requires a higher standard.
In such cases the Pakistani Code shall govern. Where the abbreviations listed below
are used, it refers to the latest code, standards, or publication of the following
organizations:

AASHTO American Association of State Highway and Transportation Officials.
ACIl American Concrete Institute

AISC American Institute of Steel Construction

ANSI American National Standards Instfitute

ASA American Standard Association

ASCE American Society of Civil Engineers

ASTM American Society for Testing and Material

AWS American Welding Society

BSI British Standards Institute

BSICP British Standard Institute Code of Practice
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PCA Portland Cement Association
PSI Pakistan Standard Institute
UBC Uniform Building Code

NHA Schedule.

Should the Confractor, at any time and for any specific reasons, wish to deviate
from the above standards or desires to use materials or equipment other than those
provided for by the above standards, then he shall state the exact nature of the
change giving the reasons for making the change and shall submit complete
specifications of the materials and descriptions of the equipment for the Engineer's
approval, whose decisions shall be conclusive and binding upon the Contractor.

03 CODES, STANDARDS, CERTIFICATES
The Contractor shall supply and have at his site office:

Copies of all latest editions of codes and standards referred to in these
specifications by number, or equivalent codes and standards approved by the
Engineer.

Catalogues and published recommendations from manufacturers supplying
products and materials for the project.

The Contractor shall provide manufacturer's or supplier's certificates to the Engineer
for all products and materials which must meet the requirements of a specific code
or standard as stated in these Specifications.

04 UNITS OF MEASUREMENTS

The International System of Units (SI) shall be used throughout this Project or as
directed by “The Engineer”.

05 MANUFACTURER'S RECOMMENDATIONS

Installation of manufactured items shall be in accordance with procedures
recommended by the manufacturer or as approved by the Engineer.

06 EXISTING CONDITION AT SITE

Drawings and information pertaining to existing project conditions are furnished for
reference.

Neither the Employer nor the Engineer warrants the adequacy or correctness of
these.

07 PROTECTION AND PRECAUTIONS

The Contractor and his sub-contractors shall afford all necessary protection to
existing structures and will be required to make good at his own expense any
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damage done to such structures through his own or his representatives or
subcontractors' fault and negligence.

The Contractor and his sub-contractors shall afford all necessary protection to
existing roads in the area. He will clear and make good at his own expense any
damage to or debris on these roads through his own fault and negligence. He must
at all-time ensure the free and normal flow of traffic and shall not cause obstruction
to the ftraffic system. The Contractor and his sub-contractors shall provide and
maintain necessary protection and precautionary measures such as warning signs,
warning lamps and barricades etc. to prevent accidents.

The Contractor shall promptly correct all such damage to original condition at no
additional expense to the Employer.

The Conftractor shall cooperate with trades performing work under other Contracts
as necessary for completion.

08 SETTING OUT OF WORK

Establish all boundaries, markers, levelling stakes and bench marks on the site to
adequately set out all work. Verify all data and their relationship to establish and
Engineer's survey conftrol points and public bench-marks and report discrepancies
to the Engineer Permanently mark the necessary controls for distance and
elevation sufficient to serve throughout the Contract and protect these control
points adequately against damage and displacement.

Project setting out is for the use of all frades; each trade is responsible for the layout
of its own work.

09 SEQUENCE OF CONSTRUCTION

The Contractor shall submit his proposal for approval of the Engineer the sequence
of Construction, prior to starting the works. The works shall be executed as per
approved sequence of construction.

10 LINES AND LEVELS

Survey conftrol points will be established by the Engineer. The Contractor shall be
responsible for verifying these and shall be responsible for all requirements
necessary for the execution of any work to the locations, lines, and levels specified
or shown on the drawings, subject to such modifications as the Engineer may
require as work progresses.

11 PARTIAL POSSESSION

Whenever, as determined by the Employer any portion of work performed by the
Conftractor is in a condition suitable for use, the Employer may take possession of
or use such portion.

Such use by the Employer shall in no instance be construed as constituting final
acceptance, and shall neither relieve the Contractor of any of his responsibilities
under the Conftract, nor acts a waiver by the Employer of any of the conditions
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thereof, provided that the Contractor shall not be liable for the cost of repairs, re-
work, or renewals which may be required due to ordinary wear and tear resulting
from such use. However, if such use increase the cost or delays to the completion
of remaining portions of work, the Contractor will be entitled to an equitable
adjustment.

If, as aresult of the Contractor's failure to comply with the provision of the Contract,
such use proves to be unsatisfactory, the Employer will have the right to confinue
such use until such portion of the work can, without injury to the Employer, be taken
out of service for correction of defects, errors, omissions, or replacement of
unsatisfactory materials or equipment, as necessary for such work to comply with
the Contract; provided that the period of such operation or use pending
completion of appropriate remedial action shall not exceed twelve months unless
otherwise mutually agreed upon in writing between the parties.

12 EXISTING SERVICES

The Conftractor shall search for, find, locate and protect any wiring, cable, duct,
pipework, etc., within or immediately adjoining the site area.

The Conftractor shall take full responsibly for safety of existing service lines, utilities
and utility structures uncovered or encountered during excavation and
construction operations.

The Conftractor shall take full responsibility for damaging any such service lines,
utility/utility structure and any cost and/or expense that arises or issues from any
such damage shall be borne directly by himself. Should any damage to any such
service occur the Contractor shall forthwith take remedial action, initiate safety
precautions, install temporary services and carryout repair all at his own cost and
expense and inform the Engineer and notify all relevant authorities? Existing ufilities
which are to remain in service for or after the works are to be determined by the
Contractor. If any existing service lines, utilities and utfility structures which are to
remain in service are uncovered or encountered during these operations, they shall
be safeguarded, protected from damage, and supported.

13 PLANT AND EQUIPMENT

The Confractor shall submit a detailed list of plant and equipment which he shalll
undertake to bring to the site to carry out the work. The list shall satisfy the Engineer
as to type, size and quantity. The list shall include for each piece of equipment the
type, manufacturer, model, identification number and year of manufacture. The
Contractor shall provide on the site of the work at his cost all of the equipment listed
and all subsequent equipment required for approval of the detailed programmer
of work and such equipment which may be directed by the Engineer. The
Contractor shall supply all plant and equipment necessary for the construction of
each phase of the work and it must be on site, inspected and approved by the
Engineer.

14 CONSTRUCTION AREA AND ACCESS

The Contractor shall confine his operations to the areas that are actually required

TITLE OF DOCUMENT:
Annual Running Maintenance Contract of PQA Road Network & Bridges in Eastern Industrial Zone (E1Z) 2025-26



111

for the Works and shall fence the area accordingly. Arrangements for access roads,
storage areas and routes for haulage of materials are to be made by the
Contractor at his own cost, subject to the approval of the Engineer.

15 STORAGE & HANDLING FACILITIES

The Employer will provide the Contractor possible space within or nearby the area
of site of works for the storage of plant, equipment and materials and for
Contractor's temporary office, during the currency of the Contract. In case the
adjacent area as required by the Contractor is not available within the Project
boundary for storage of plant, equipment and machines then the Contractor shall
arrange at his own expense possible space for storage of plant, equipment and
machines at his own cost and expense. On no account shall such temporary
installations conflict/interfere with any of the permanent installations, services and
any operational function of Employer. The handling and storage of all plants,
equipment and materials at site shall be the sole responsibility of the Contractor
and at no risk and cost to the Employer.

The Contractor shall protect all material against corrosion, mechanical damage or
deterioration during storage and erection on site. The protection methods shall be
to the approval of the Engineer.

16 TEST LABORATORY AND TESTING

16.1 Testing, except as otherwise specified herein, shall be performed by an
approved testing agency as proposed by the Confractor and at no extra cost to
the Employer. The Engineer may require all testing to be carried out under his
supervision only.

16.2 If suitable and adequate material testing laboratory is not available in the
vicinity, then the Contractor shall provide and maintain a materials testing
laboratory in the vicinity of the Contractor's Camp and the laboratory shall have
sufficient working area and shall be equipped with all necessary facilities including
a suitable store room.

16.3 The Confractor shall supply and maintain to the satisfaction of the Engineer or
his representative complete testing equipment, apparatus, tools, gauges,
instfruments, etc. in sufficient number and adequate for all tests to be carried out
as specified in these specifications. Valid calibration certificates of gauges /
instruments / equipment shall be provided by the Contractor.

16.4 The Conftractor, after the approval by the Engineer for the source of cement
and steel shall make available at the site sufficient stock of the materials in
advance in order to allow sample testing for quality conftrol prior to use.

16.5 The quality control testing shall be performed by the Confractor's competent
personnel in accordance with a site testing and quality control programme to be
established by the Contractor and approved by the Engineer or his Representative.
The Contractor shall keep a complete record of all quality tests performed on site
and submit the same to the Engineer. All quality control and related tests shall be
carried out in accordance with applicable standards and codes.
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17 CONSTRUCTION & CHECKING AT SITE

The Contractor shall submit to the Engineer in due time for approval and discussion,
his proposals and plans as to the method and procedure to be adopted for the
temporary and permanent works involved.

The submitting to these suggestions and arrangements, and the approval thereof
by the Engineer shall not relieve the Contractor of his responsibilities and duties
under the Contract.

The carrying out of all work included in the Contract is to be supervised by a
sufficient number of qualified representatives of the Contractor and full facilities
and assistance are to be afforded by the Confractor for the Engineer or his
Representative to check & examine the execution of the work.

The Engineer reserves the right to inspect all parts of the works but may at his
discretion waive inspection on certain items. This shall in no way absolve the
Contractor from his responsibilities. This particularly applies to the checking of
materials, the accurate setting out of foundations, and to the levelling, setting and
aligning of the various parts, and to the proper fitting and adjustment of
manufactured and finished materials and fixtures in position.

If the Engineer or his Representative find that the work progress is slow in such a way
that the works or parts thereof will not be completed in the time specified, then he
shall order the Contractor to work overtime or in shifts and the Contractor shall
comply. These arrangements will be free of all financial encumbrances and at no
additional costs to the Employer.

In the event of night work, the Contractor shall provide sufficient and adequate
lighting to the satisfaction of the Engineer or his Representative and shall supply the
necessary manpower for satisfactory continuation of the work after normal hours.

18 BAR BENDING SCHEDULE

Bar bending (reinforcement bars) schedule of all drawings shall be prepared by
the Contractor and submitted in triplicate to the Engineer for approval.

19 DRAWINGS

19.1 The Contractor shall submit the drawings along with the repair/ maintenance/
Construction proposals duly designed and vetted by reputable consultant
registered with Pakistan Engineering councile (Valid certificate) under the field of
specialization 1201, 1203, 1204, 1217 & 1215.

All the tests required for designing as well as execution of work are the responsibility
of Contractor and no extra payment in this regard would be paid.

19.2 Drawings Issued for Construction of various parts of the Works based on
Construction programme approved by the Engineer for issuance to the Contfractor
from time to time.

19.3 Study of Drawings: The Contractor shall study all Drawings Issued for
Construction carefully as soon as practicable after receipt thereof, and any errors
discovered shall promptly be brought to the knowledge of the Engineer for his
instructions.
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19.4 Drawings to be furnished by the Contractor:
(a) Shop Drawings.

All shop drawings required for the work including all kinds of fabrication, field
erection, installation, placement and layout drawings shall be furnished by the
Contractor for approval of the Engineer. If additional detail drawings are necessary
to complete any part of the work, such including reinforcing steel, drawings shall
be prepared by the Confractor and submitted to the Engineer for approval. All
drawings shall be complete and shall be submitted in due time and in logical order
to facilitate proper coordination.

(b) Lift and placement Drawings.

At least thirty calendar days prior to starting construction of any concrete lift or
other placement, the Contractor shall submit lift or other placement drawings to
the Engineer for approval. Lift or other placement drawings shall be submitted for
each lift or other placement of concrete to be placed. These drawings shall be to
such scale as to clearly show all recesses, openings, and embedded parts,
including embedded structural steel, mechanical and electrical items,
reinforcement placement in each lift in sufficient detail for proper execution of the
work.

(c) Construction Plant Layout Drawings.

Three prints of drawings, showing the layout of construction plant and equipment
the Contractor proposes to use on the work, shall be submitted by the Contractor
for review to the Engineer. The drawings shall show the locations of the principal
components of the construction plant, offices; storage areas and yards which the
Contractor proposes to construct or use at the site of the work and elsewhere. The
drawings shall also show the unloading facilities for materials and equipment at the
work site.

19.5 Submissions and Approvals:

(a) Except as otherwise specified, three copies of each drawing for approval or
review shall be furnished to the Engineer. Within thirty calendar days after receipt,
the Engineer wil send one copy to the Confractor marked Approved,
Approved/Except as Noted, or Returned for Correction. The notations Approved
and Approved/Except as Noted will authorize the Contractor to proceed with the
fabrication of the materials and equipment covered by such drawings subject to
the corrections, if any, indicated thereon.

Correction will be resubmitted for approval in the same manner as for new
drawings. Every revision made during the life of the Contract shall be shown by
number, date and subject in a revision block.

(b) Upon receipt of prints which have been Approved or Approved Except as
Noted, the Contractor shall furnish three prints plus one reproducible of each
drawing to the Engineer. If revisions are made after a drawing has been approved,
the Conftractor shall furnish 3 additional prints and one reproducible subsequent to
each approved revision.

(c) Shop drawings to be prepared by a Sub-contractor shall be submitted in the
same manner as (a) & (b) above but they will be submitted through the Contractor.

(d) All of the applicable requirements of this Clause with reference to drawings to
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be prepared by the Contractor, including Sub-contractors, shall apply equally to
catalogue cuts, illustrations, printed specifications, or other data submitted for
approval.

(e) Any work done on Contractor's drawings shall be at the Contractor's risk. The
Engineer will have the right to request any additional details and to require the
Contractor to make any changes in the drawings which are necessary to conform
to the provisions and intent of design and specifications without additional cost to
the Employer. The approval of the drawings by the Engineer shall not be construed
as a complete check but will indicate only that the general method of construction
and detailing is satisfactory. Approval by the Engineer of the Contractor’s drawings
shall not be held to relieve the Contractor of his obligation to meet all the
requirements of the Specifications or of his responsibility for the correctness of the
Contractor's drawings or of his responsibility for correct fit of assembled parts in final
position or of his responsibility for the adequacy of method of construction.

20 AS-BUILT DRAWINGS

The Contractor shall, at all times, keep on the site one copy of all drawings and
approved samples together with copies of all building, mechanical, electrical and
public safety codes and relevant standards applicable to the works. All such
material shall be made available to the Engineer.

In addition, the Confractor shall, at all times, keep on site a separate set of prints
on which shall be noted neatly, accurately and promptly as the work progresses alll
significant changes between the work shown on the drawings and that which is
actually constructed. The sub-Contractors shall each keep on site, at all fimes, a
separate set of prints of the drawings showing their parts of the work on which shall
be noted, neatly accurately and promptly as work progresses the exact physical
location and configuration of the works as actually installed, including any revisions
or deviation from the Contract Documents.

At the completion of the works, the Contractor shall at his expense, supply to the
Engineer six copies and one reproducible copy of all drawings alongwith CD
containing all as built drawings amended to comply with the work "As Built". The
Contractor shall provide in the same format as the original drawings, any additional
drawing required to record the work.

21 RESTORATION AND CLEANING

The Contractor shall do regular cleaning and clean away all rubbish and excess
materials that may accumulate from time to time on completion and before
handing over. Upon completion of the works he shall obliterate all signs of
temporary construction facilities such as work areas, structures, foundations of
temporary structures, stock piles of excess or waste materials, or any other vestiges
of construction, unless otherwise directed by the Engineer. The works and site shall
be left in a clean and satisfactory state for immediate use and occupation. Care
shall be taken not to use any cleaning materials which may cause damage to the
surface to be cleaned.
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22 PROTECTION OF THE WORKS

The Contractor shall whenever necessary cover up and protect the works from
weather and damage by his own or other workmen performing subsequent
operation. He shall provide all necessary dust sheets, barriers and guard rails and
clear away the same at completion.

The Contractor shall take all proper steps for protection at all places on or about
the works which may be dangerous 1o his workmen or any other person or to fraffic.
The Confractor shall provide and maintain warning signs, warning lamps and
barricades as necessary.

23 PRODUCT DATA

Manufacture’s standard schematic drawings shall be modified or deleted to
indicate only information which is applicable to the project. Such standard
information shall be supplemented to provide all additional applicable information.

Manufacturer's catalogue sheets, brochures, diagrams, schedules, performance
charts, illustrations and other standard descriptive literature shall be clearly marked
to identify pertinent materials products or models. Dimensions and required
clearances shall be indicated. Shop performance characteristics and capacities
shall be noted.

24 SAMPLES

24.1 The Conftractor shall furnish for approval of the Engineer with reasonable
promptness all samples as directed by the Engineer or specifically called forin these
Specifications. The Engineer shall check and approve such samples with
reasonable promptness for compliance with the requirements of Contract
Documents. All work shall be in accordance with approved samples.

24.2 Duplicate final approved samples, in addition to any required for the
Contractor's use, shall be furnished to the Engineer, one for office use and the other
for the Site.

24.3 Samples shall be furnished so as not to delay fabrication, allowing the Engineer
reasonable time for consideration of the sample submitted.

24.4 Each sample shall be properly labeled with the name and quality of the
material, manufacturer's name, name of the project, the Contfractor's name and
the date of submission, and the Specifications Article number to which the sample
refers.

24.5 The manufacturer’s installation directions shall be provided with each sample.
The Contractor shall pay all fransportation costs and deliver samples to the
Engineer’s office, Site or testing laboratory as directed by the Engineer.

Samples will not be returned unless return is requested at the time of submission; all
packing and transportation costs for the return of samples shall be paid by the
Contractor.

24.6 Samples shall be of adequate size and number to permit proper evaluation of
the material by the Engineer. Where variations in colour, texture, dimensions or
other characteristics are to be expected, the Contractor shall submit samples
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showing the maximum range of variation. Materials exceeding the range of
variation of the approved samples shall not be used on the Work.

24.7 If both Shop Drawings and samples are required for the same item, the
Engineer may require both to be submitted before approving either.

24.8 No acceptance or approval of any Shop Drawings or sample, or any
indication or directions by the Engineer on any Shop Drawings shall constfitute an
authorization for any increase in the Contract Sum.

25 PRODUCT QUALITY AND HANDLING

Suppliers of local and foreign products and installations specified shall have been
regularly engaged in the business of manufacturing, fabricating, installing and / or
servicing work required for a period not less than 5 years. In addition, the Engineer
may request as appropriate a:

- List of similar installations that describes project, scope and date of completion.
- Complete literature, performance data, and technical data.

- List of services record within Pakistan.

- Location of service office from which this installation could be maintained.

For the actual fabrication, installation, and testing of the specified work, use only
thoroughly trained and experienced workmen completely familiar with the items
required and with the manufacturers recommended methods of installation. In
acceptance or rejection, no allowance will be made for the lack of skill on the part
of workmen.

Use all means necessary to protect materials before, during and after installation
and to protect the installed work and materials of all other trades. In the event of
damage, immediately make all repairs and replacement necessary for approval
and at no additional cost to the Employer.

26 INSPECTION & TESTS REPORTS

All equipment and materials furnished under these specifications and all work
performed in connection therewith will be subject to rigid inspection by the
Engineer or the Engineer’'s Representative. Acceptance of equipment and
material or the waiving off inspection thereof shall in no way relieve the Contractor
of his responsibility for meeting the requirements of the Contract.

The Contractor shall furnish the Engineer with certified true copies of test reports of
all materials used in the manufacture and fabrication of all equipment and
material including metal work, steel pipes, fire bricks etc. The result of these tests
shall be in such form as to show compliance with the applicable Specifications,
standards and codes for the material used.

27 ACCIDENT PREVENTION, PROTECTIVE EQUIPMENT

The Contractor shall comply and enforce compliance by all his sub-Contractors
with the highest standards of safety and accident prevention in accordance with
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international standards and in compliance with all applicable laws, ordinances
and statutory provisions in Pakistan.

All requisite barriers, fences, warning signs, lights and other safety precautions as
required for the protection of persons and property on or adjacent to the site shall
be provided at the Contractor's cost.

All warning signs shall be in two languages, English and Urdu, and shall at all tfimes
be maintained in a clean and legible condition, to the satisfaction of the Engineer.
Trash shall be removed at frequent intervals to the satisfaction of the Engineer.

28 TEMPORARY FACILITIES

The Contractor shall provide, erect or install, maintain, alter as necessary and
remove on completion except as otherwise directed by the Engineer all temporary
facilities and services including access roads as described hereinafter and/or in the
Contract Document.

The Contractor's temporary site office shall be available for use not later than one
month after the date of the site handing over.

Installation of temporary services at the site shall be given priority over all other
construction at the site.

28.1 Temporary Road

The Contractor shall prepare and maintain such temporary roads as may be
necessary, from the site to the nearest road and also within the site. Such roads shall
be positioned strictly in accordance with the Engineer’s instructions and the
Contractor shall reduce or control any dust nuisance by spraying with water as
directed. The Conftractor shall satisfy himself as to the locations and nature of the
proposed access routes to the site and shall be responsible for preventing any
damage whatsoever to adjacent property and vegetation and keeping the
access road free from debris at all times.

28.2 Temporary Services
28.2.1 Temporary Water Supply

The Conftractor shall supply in sufficient quantity all necessary potable and other
water for construction purposes for all trades at point within a reasonable distance
of the work. He shall make arrangements and pay charges for water service
installation, maintenance and removal thereof, and pay the costs of water for all
frades.

When the permanent water supply and distribution system has been installed, it
may be used as the source of water for construction purposes provided that the
Contractor obtains the written approval of the Engineer and the Employer and
assumes full responsibility for the entire water distribution system and pays all
charges/costs for operation and maintenance of the system mutually agreed
between the Employer and the Contractor.

Temporary pipe lines and connections from the permanent service line, whether
outside or within the area of site of works but necessary for the use of Confractor
and his sub-contfractor shall be installed, protected and maintained at the expense
of the Conftractor.
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At completion of the work or at such fime as the Confractor makes use of the
permanent water supply installation, the temporary water services equipment and
piping shall be removed by the Contractor at his own expense.

28.2.2 Temporary Electricity

The Contractor shall make all the necessary arrangements for a temporary
electricity service, pay all expense in connection with the installation, operation
and removal thereof and pay the costs of electricity consumed by all trades.

In the event that the site cannot be connected to a local electricity network or
where the available power is insufficient the Contractor has to make his own
provision and maintain such installation.

A temporary lighting system shall be furnished, installed and maintained by the
Contractor as required to satisfy the minimum requirements for safety and security.
The temporary lighting system shall afford adequate general illumination to all
building areas. Adequate outdoor lighting shall be provided to illuminate staging
trenches and the like to the satisfaction of the Engineer and general illumination
throughout adequate for watchmen and emergency personnel.

Temporary equipment and wiring for power and lighting shall be in accordance
with the applicable provisions of governing codes. Temporary wiring shall be
maintained in a safe manner and ufilised so as not fo constitute a hazard to persons
or property.

When the permanent electrical power and lighting systems are in an operating
condition, they may be used for temporary power and lighting for construction
purposes provided that the Contractor obtains the written approval of the Engineer
and the Employer and assumes full responsibility for the entire power and lighting
system and pays all charges/costs for operation and maintenance of the system
mutually agreed between the Employer and the Contractor.

Approval, license etc. if required under local laws will be obtained by the
Contractor on his own responsibility and cost.

At completion of construction work, or at such time as the Contractor makes use
of permanent electrical equipment and devices, temporary electricity services
shall be removed by the Confractor as his own expense.

28.2.3 Waste Disposal

The Contractor shall make such temporary provisions as may be required in order
to dispose of any chemicals, fuels, grease, bituminous materials, waste and soil
waste and the like without causing pollution o either the site or the environment.
Disposal of any materials, wastes, effluents, garbage, oil, grease, chemicals and
the like shall be in areas specified by the concerned local authority proposed by
the Contractor and subject to the approval of the Engineer. If any waste material
is dumped in unauthorized areas the Contractor shall remove the material and
restore the area to the condition of the adjacent undisturbed area. If necessary,
contaminated ground shall be excavated, disposed off as directed by the
Engineer and replaced with suitable fill material compacted and finished with
topsoil all at the expense of the Contractor.

28.2.4 Fire Protection
The Contractor shall provide and maintain adequate fire protection in the form of
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barrels of water with buckets, fire bucket tanks, fire extinguishers, or other effective
means ready for instant use, distributed around the project and in and about
temporary inflammable structures during construction of the works.

Gasoline and other flammable liquids shall be stored in and dispensed from safety
containers approved by the Engineer and storage shall not be within building.

Torch-cutting and welding operations performed by the Contractor shall have the
approval of the Engineer before such work is started and a chemical extinguisher
is fo be available at the location where such work is in progress.

The Contractor shall follow the instructions and specifications of the Civil Defence
Department and or other local authority.

28.2.5 Telephone

The Contractor shallimmediately after receiving the Letter of Acceptance take the
necessary steps to obtain a mobile and landline telephone on site. He shall be
responsible for all installation and connection charges and periodic mobile and
landline telephone accounts. The telephone shall be made available to the
Engineer for the due performance of his duties at all times and free of charge
during construction and defects liability period.

29 CONSTRUCTION SCHEDULE

A Construction schedule shall be maintained in accordance with the provisions of
the General Conditions of Contract.

The schedule shall be accompanied with sufficient data and information including
all necessary particulars of constructional plant, equipment machinery, temporary
Works, arrival of plant, equipment at site and their installation, method of operation,
work forces employed, etc., for an activities of the Works.

Should the Engineer consider any alteration or addition in the programme and time
schedule, the Contractor shall conform thereto without any cost to the Employer.

Whenever necessary and wherever the progress of the actual work shows
departure, the programme and time schedule shall be undated and submitted to
the Engineer for his approval.

30 NOTIFICATION TO THE ENGINEER

The Engineer’s Representative shall be notified daily in writing of the nature and
location of the Works the Contractor intends to perform the next day so as to
enable necessary inspection and measurement to be carried out. The Engineer
may, if necessary, direct that longer notice be given of certain operations.

31 NIGHT WORK

When work is done at night the Contractor shall maintain from sunset to sunrise such
lights on or about his work and plant as the Engineer may deem necessary for the
proper observations of the work and the efficient prosecution hereof.

TITLE OF DOCUMENT:
Annual Running Maintenance Contract of PQA Road Network & Bridges in Eastern Industrial Zone (E1Z) 2025-26



120

32 WEATHER

No work is to be undertaken when, in the opinion of the Engineer, the weather is so
unsuitable that proper protection of the work cannot be ensured.

33 CO-ORDINATION WITH OTHER CONTRACTORS

The Conftractor shall make all necessary coordination with other Contractor and
shall make sure that all embedding components such as pipes, steel bases etc. (as
required for completion of electrical works) are properly, accurately and timely
installed.

The Contractor shall inform the other contractor the schedule of any construction
activity well in advance giving him sufficient time to finish his part of job, before any
compaction/concreting etc. The Contractor shall get the signature of the
authorized representation of the other contfractor before carrying out any
construction activity.

If any part of electrical work is damaged or has to be dismantled or redone due to
negligence/omissions/incorrect position of the embedding etc. on part of the
Contractor, all such losses/expensed shall be borne by the Conftractor.

All expenses incurred for the above works including coordination are deemed to
be covered in his tendered cost and no separate/exira payment shall be paid
against such item.

34 SUBMISSION REQUIREMENTS

34.1 Schedule submission at least sixty days before the dates when reviewed
submittals will be needed.

34.2 Submit Shop Drawings as per provision given in Sub-Clause 19.5 (a) and
number of copies of Product Data which the Contractor requires for distribution
plus four copies which will be retained by the Engineer.

34.3 Submit three samples unless otherwise specified.

34.4 Accompany submittals with transmittal letter, in duplicate, containing:

- Date

- Project title and number

- Contractor’'s name and address

- The number of each Shop Drawing, Product Data and the Sample submitted.
- Nofification of deviations from Contract Documents.

- Other pertinent data.

35 RESUBMISSION REQUIREMENTS

Shop Drawings:

- Revise initial drawings as required and resubmit as specified for initial submittal.
- Indicate on drawings any changes which have been made by the Engineer.
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- Product Data and Samples: Submit new data and samples as required for initial
submittal.

36 SURVEY INSTRUMENTS

All the instruments, equipment, stakes and other material necessary to perform all
work shall be provided by the Confractor. The survey work shall be carried out by
competent staff consistent with the current practices. The Contractor shall maintain
on site surveying instruments in perfect working conditions to enable the Engineer
to check lines and level at all fimes.

Survey instruments and equipment shall include but not limit to the following:
- Electronic Total Station

- Electronic Data Recorder

- Disto Laser Meter

- Precision Level Invert Staff

- Automatic Levels

- Power level

- Compass, steel tape, ranging poles

37 WEEKLY PROGRESS REPORT AND PHTOGRAPHS

37.1 During the continuance of the Contract, the Contractor shall submit weekly
progress reports on forms as approved by the Engineer. Such weekly reports shall
show the actual progress completed as of date of the report plotted against the
schedule as given by the Contractor at the start of work and shall be broken down
so as to indicate status of all activities associated with mobilization design, material
procurement, manufacture, surveys works, tests with regard to the agreed confract
programme.

37.2 The Employer and the Engineer reserve the right to coordinate the schedules
of this Contractor and other Contractors working at the Site, and to adjust and/or
change any and 0100-14 all such schedules as required during the course of
construction in order to achieve a coordinated project in harmony with the
Employer's completion date.

37.3 Commencing after the first week of construction, and continuing every week
until completion, the Contractor shall take and submit photographs to the
Engineer's Representative, to show progress of his work and completion of each
structure or major feature.

38 CONTRACTOR TO NOTIFY DELAYS ETC.

Any delay which will affect the completion of Works shall be detailed by the
Contractor who shall state the action he is taking for effective completion of the
Contract programme.

The Contractor shall submit a report in respect of the various sections of the Works,
the equipment in use or held in readiness, a return of labour and supervisory staff,
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and details of any matters arising which may generally affect the progress of the
work.

The Contractor shall give a summary of the detailed progress report giving the
position with regard to the agreed Contract programme.

The progress reports shall be set out in a format to the approval of the Engineer,
and forwarded promptly so that on receipt the information contained therein is not
more than 21 days out of date.

If during execution of the Contract, the Employer considers the progress position of
any section of the work to be unsatisfactory, or for any other reason relating to the
Contract, he will be at liberty to convene a meeting and the Contractor’s
Representatives are to attend such meeting.

The Conftractor's Site Office shall prepare and submit 6 copies of a weekly progress
report to the Employer and Engineer's Site Office. This report shall summarize site
activities and record and details where difficulties in maintaining the agreed
programme are being experienced or are likely to cause subsequent delay.

The Conftractor's Site Office shall also prepare and submit to the Engineer's Site
Office 2 copies of Daily Activity Report summarizing the main activities to be
undertaken each day, noting special activities such a tests, alignment checks, etc.
The Contractor shall be responsible for expediting the delivery of all material and
equipment to be provided by him and his subcontractors.

39 PHOTOGRAPHS

As soon as work commences on Site, the Contractor shall provide photographs (at
least 10 to 12) of the works from positions to be selected by the Engineer. Each
photographic print shall not be less than 297mm x 210mm and shall bear a printed
description, a serial number and the date when taken.

The negatives of all photographs shall be held at the Contractor’s Site Office,
numbered and handed over to the Emplopyer at the completion of the Confract.

40. FACILITIES FOR THE ENGINEER & EMPLOYER
40.1 Engineer’s Site Office

The Conftractor shall setup Engineer’s Site office a %o of 80 Sgm approximate
by repairing and renovating which includes a eration (i.e wall panelling ,

tile flooring, glass partition, glass Wlndows fols g etc) of existing offices at any
floor complete in all respect.
40.2 Site Office \\
The Engineer's office shaly.b ed and equipped with new and unused
furniture, equipment, elect INgs etc., as per the list given below and as per
requirement or direcT% y Engineer.

1. Office Ch (S1x) Nos.

2. WoodenNsitting visitors chairs with arms (standard size) 04 (Four) Nos.
3. Color Printer with Scanner 01 (One) No.
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Desktop / Laptop (Latest)
Office Stationary and accessories

. Drinking water 6
7. Peon 01 (One) No..
If any equipment, furniture and installations become u igaple for any reason
whatsoever the Contractor shall promptly repl®ce @%s and when directed
W

o O A~

by the Engineer. The Engineer’'s offic I s, fixtures and all other
equipment/accessories shall be maintai d tional for the entire duration
of construction period as well as f ¥on of subsequent defects liability
period.

n)

40.3 Transport

The confractor shgiprovide, dperdie and maintain brand new / import used
vehicle img rs,“One (01) minimum 1000 cc including comprehensive
i r x usive use of the Employer / Engineer / Engineer’s site

© meet his fransportation needs for the entire duration of actual
confrac\period as well as for the duration of subsequent defects liability period.

The use @T such transport facility shall be under the control of the Engineer, and the
confractor shall be wholly responsible for providing at all fim SQO@TOW

operation services for the Engineer. The confractor shall furnish, gJpply ide,
as may be necessary without specific direction of the EngirQe€T. QIINQels (500
liters/month), lubricants, tires and other supplies, all main % repairs and
running costs and suitably qualified drivers at all timgs. @

&
U

Prior to ordering the vehicle, the contractor sha gineer / Employer

and Model no. of the

vehicle to be supplied. These data shall begy within one week from the
date of Engineer’s order to proceed orks and the vehicle shall be
furnished to the Engineer upo NN two weeks from the date of
Engineer’s order to supply the ve

The vehicle shall be righghand 8irive, préperly serviced and ready for use. The
contractor shall grovidg \&Ie ovide to replace any such a motor vehicle that
is temporarily of r rendered unserviceable for any reason or Declared
to be bey r Wye Engineer, at no additional cost to the Employer. The

vehicle shall bgco the property of the contfractor on completion of the contract.

Failure of the cgrtractor to provide and maintain Engineer’s facilities and fransport,
shall make him liable to bear actual cost of office, furniture, equipment & vehicle
and up to Rs. 15,000/- per day on account of maintenance, which will be
deducted from the contractor's monthly payment statements for the entire
contract period or fill such time that transport as stipulated above is provided by
him.

- The vehicle shall become the property of the contractor on the completion of

Contract and defects liability period.

41 Specifications

In general, for road works ancillary works and structure works the National Highway
Authority Specifications shall be followed. Whereas for building works Drainage
water supply and electrical works PWD-2022 Specifications shall be followed.
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