

Conserve Electricity to Reduce Load Shedding

# CANCELLATION OF TENDER NO. 01 to 06

Tender No. 01 to 06 advertised in leading Newspaper on 03-04-2024 was scheduled to be opened on 08-05-2024 is hereby cancelled on technical ground.

Superintending Engineer  
Northern (1st) Circle  
LESCO

This Cancellation is also available on PPRA website [www.ppra.org.pk](http://www.ppra.org.pk)



**Superintending Engineer**  
Northern Circle LESCO

DMPR#210(2023-24)

**LAHORE ELECTRIC SUPPLY COMPANY**

# TENDER NOTICE

Lahore Electric Supply Company (LESCO) invites sealed bids from the approved contractors of Pakistan Engineering Council, registered with Income Tax and Sales Tax Department for Supply of following services:

Sr. No.	Description	Tender No.	Scope of Services
1.	Name of Work	No.1	<b>GULSHAN RAVI OPERATION DIVISION, LESCO</b> Safe carriage, Handling, Installation of Aerial Bundle Cable of different size/capacity along with supply installation, testing & commissioning of hardware material (piercing connector, wall brackets & stopper etc; and all other accessories as per site requirement) for stringing works for LESCO LT distribution system as per WAPDA/LESCO approved specification at various sites under the jurisdiction of GULSHAN RAVI Division LESCO.  Estimated Cost Rs. 5.00 Million
		No.2	<b>FEROZWALA OPERATION DIVISION, LESCO</b> Safe carriage, Handling, Installation of Aerial Bundle Cable of different size/capacity along with supply installation, testing & commissioning of hardware material (piercing connector, wall brackets & stopper etc; and all other accessories as per site requirement) for stringing works for LESCO LT distribution system as per WAPDA/LESCO approved specification at various sites under the jurisdiction of FEROZWALA Operation Division LESCO.  Estimated Cost Rs. 5.00 Million
		No.3	<b>RAVI ROAD OPERATION DIVISION, LESCO</b> Safe carriage, Handling, Installation of Aerial Bundle Cable of different size/capacity along with supply installation, testing & commissioning of hardware material (piercing connector, wall brackets & stopper etc; and all other accessories as per site requirement) for stringing works for LESCO LT distribution system as per WAPDA/LESCO approved specification at various sites under the jurisdiction of RAVI ROAD Operation Division LESCO.  Estimated Cost Rs. 5.00 Million
		No.4	<b>DATA DARBAR OPERATION DIVISION, LESCO</b> Safe carriage, Handling, Installation of Aerial Bundle Cable of different size/capacity along with supply installation, testing & commissioning of hardware material (piercing connector, wall brackets & stopper etc; and all other accessories as per site requirement) for stringing works for LESCO LT distribution system as per WAPDA/LESCO approved specification at various sites under the jurisdiction of DATA DARBAR Operation Division LESCO.  Estimated Cost Rs. 5.00 Million
		No.5	<b>BADAMI BAGH OPERATION DIVISION, LESCO</b> Safe carriage, Handling, Installation of Aerial Bundle Cable of different size/capacity along with supply installation, testing & commissioning of hardware material (piercing connector, wall brackets & stopper etc; and all other accessories as per site requirement) for stringing works for LESCO LT distribution system as per WAPDA/LESCO approved specification at various sites under the jurisdiction of BADAMI BAGH Division LESCO.  Estimated Cost Rs. 5.00 Million
		No.6	<b>KOT ABDUL MALIK OPERATION DIVISION, LESCO</b> Safe carriage, Handling, Installation of Aerial Bundle Cable of different size/capacity along with supply installation, testing & commissioning of hardware material (piercing connector, wall brackets & stopper etc; and all other accessories as per site requirement) for stringing works for LESCO LT distribution system as per WAPDA/LESCO approved specification at various sites under the jurisdiction of KOT ABDUL MALIK Division LESCO.  Estimated Cost Rs. 5.00 Million
2.	Eligibility of Contractor	(i) Contractors registered with PEC Code EE-04, EE-05. (ii) Contractors registered with PRA / FBR and must be on active taxpayer list. (iii) Contractors must be renewed for the year 2023-24. (iv) Contractors / Firms must submit Clearance Certificate of Previous Works Order From XEN Concerned. (v) Contractors/Firms having experience in ABC Cable works will be preferred.	
3.	Earnest Money	2% of Tender value worth Rs.100,000/- of Tendering amount for each Tender in the shape of deposit at call (CDR) from any scheduled Bank of Pakistan in favour of Executive Engineer (O) Ravi Road Division LESCO. Bid without Bid Security (call deposit) will not be considered.  10% Performance Security shall be furnished by successful bidder.	
4.	Tender Documents can be Purchased from	Office of S.E/MANAGER OPERATION 1st/NORTHERN CIRCLE 132 KV Saggian Grid Station, Abdul Qadar Jilani Road, Lahore	
5.	Tender Fee	Rs.3000/- per Tender Document (non refundable) for each Tender. (Bidding document can also be downloaded from website at <a href="http://www.lesco.gov.pk">www.lesco.gov.pk</a> free of cost just for information purpose).	
6.	Last Date of Issuing Tender Documents	07-05-2024 at 12:00 PM	
7.	Date & Time of Closing	08-05-2024 at 12:00 PM	
8.	Date & Time of Opening	08-05-2024 at 12:30 PM	
9.	Place of Opening	Office of S.E/MANAGER OPERATION 1st/NORTHERN CIRCLE 132 KV Saggian Grid Station, Abdul Qadar Jilani Road, Lahore	
10.	Conditions	(i) Bid without 2% of Tendering amount CDR will not be considered. (ii) Contractor having experience in the field can contact for tender document. (iii) LESCO reserves all rights to reject any / all bids as per PPRA Rule.	

Note: This tender notice is also available at PPRA website: [www.ppra.org.pk](http://www.ppra.org.pk)



**SE / MANAGER OPERATION**  
**NORTHERN CIRCLE LESCO** PID(L)3060  
**LAHORE ELECTRIC SUPPLY COMPANY**

THE NATION 03/04/2024