

GOVERNMENT OF PAKISTAN
PAKISTAN PUBLIC WORKS DEPARTMENT

No.EE.CCD.V/AB/1282

Dated Islamabad the, 11/11/2022

NOTICE INVITING TENDERS

Sealed Tenders, as per "single stage, single envelope", PPRA procedure for the following works are invited on percentage rate basis at the **Pak.PWD Schedule of rate 2022** from Pakistan Engineering Council approved contractors /firms having proper renewal in relevant category for the current financial year & Pakistan Public Works Department approved contractors /firms having proper renewal in relevant category for the current financial year. The contractors /firms should be registered with income tax Department as Active Taxpayers on the list of Federal Board of Revenue. Tender documents can be purchased from the office of the undersigned during office hours on any working day upto **01.12.2022** on written request at company's letter pad accompanied with attested copies of CNIC, PEC, Firm Documents, NTN & Bid Security.

The tenders should reach in the office of undersigned on **02.12.2022** upto **3:00 PM** and will be opened on same day at **03:30 PM** in the presence of participants or their authorized representatives.


S#	Name of Work	N.I.T Cost (Rs)	Fixed Bid Security as per rule 25 of PPRA	Tender Cost	Completion Time
	DEVELOPMENT SCHEMES UNDER SUSTAINABLE DEVELOPMENT GOALS ACHIEVEMENT PROGRAMME (SAP) 2022-23 IN DISTRICT JHELUM.				
1	Construction of Street from Munshi Abbas House to Masjid Noor, Dina, Jhelum)	1,283,858	50,000	500	02-months
2	Construction of Street from Almadina Kiryana Store to Hassan Akhtar House, Barral, Jhelum	1,323,295	50,000	500	02-months
3	Construction of Street from Ameer Zaman House to Subedar Hameed House, Barral, Jhelum	891,746	40,000	500	02-months
4	Construction of Street from Ashfaq House to Idrees House, Barral, Jhelum	1,441,525	60,000	500	02-months
5	Construction of Street from Malik Gull Saqab House to Amjid Ali House, Barral, Jhelum	1,215,857	50,000	500	02-months
6	Construction of Street from Javaid House to Subedar Riaz House, Barral, Jhelum	1,251,910	50,000	500	02-months
7	Construction of Street from Khalid Mehmood House to Farooq House, Barral, Jhelum	515,515	25,000	500	02-months
8	Construction of Street from Safdar House to Govt. Girls Primary School, Barral, Jhelum	2,556,915	100,000	1000	02-months
9	Construction of Street from Waqar House to Barkat Ali House, Barral, Jhelum.	624,502	30,000	500	02-months
10	Construction of Street from Shahid House to Talib House Muhalla Sohawa, Jhelum	1,392,416	60,000	500	02-months
11	Construction of Main Street from Shahid House Sohawa, Jhelum	1,160,689	50,000	500	02-months
12	Construction of Street from Altaf Shah House to Noor Muhammad Shah House Noor Muhammad Shah Muhallah, Sohawa, Jhelum	1,077,553	50,000	500	02-months
13	Construction of Street from Rasheed House to Rizwan House, Sohawa, Jhelum	652,387	30,000	500	02-months
14	Construction of Street from Malik Yaseen Hosue to Dr Muneer House, Sohawa, Jhelum	951,127	40,000	500	02-months
15	Construction of Street from Zaman Butt House to Nageena Tailers House, Sohawa, Jhelum	746,436	35,000	500	02-months
16	Construction Of Street from Riasat House to Khalid House Muhallah Nae Abbadi, Sohawa, Jhelum	611,515	30,000	500	02-months
17	Construction of Street from Ameen House to Shoukat House Muhallah Nae Abbadi, Sohawa, Jhelum	836,908	35,000	500	02-months
18	Construction of Street from Mehmood House to Ilyas House Muhallah Nae Abbadi, Sohawa, Jhelum	710,742	30,000	500	02-months
19	Construction of Main Street from Domeli Raod to Muhammad Rasheed House Domeli, Sohawa, Jhelum	627,013	30,000	500	02-months
20	Construction of Street from Munawar Hussain House to Baragowa Road, Sohawa, Jhelum	946,922	40,000	500	02-months

45 p.w.d 1411-212-6

21	Construction of Street from Noor Masjid to Malik Arshad House Rasulpur, Sohawa, Jhelum	2,254,021	85,000	1000	02-months
22	Construction of Street from Graveyard to Ilyas House Rasulpur, Sohawa, Jhelum	1,736,688	65,000	1000	02-months
23	Construction of Street from Tariq Khan House to Janazagah Khana Boki, Dina, Jhelum	2,122,297	75,000	1000	02-months
24	Construction of Street from Khan House to Muahalah Rehmanabad, Dina, Jhelum	695,141	25,000	500	02-months
25	Construction Of Street From Shaikh Naveed House To Tabesum Quresi Street, Muhallah Rehmanabad Dina, Jhelum	853,810	35,000	500	02-months
26	Construction of Street from Tanveer Gujjar House to Babar Khan Hosue, Muhallah Rehmanabad Dina, Jhelum	650,441	25,000	500	02-months
27	Construction of Street from Subedar Latif House to Col. Gulam Rabani Haveli Peeraghaib, Jhelum	832,910	30,000	500	02-months
28	Construction of Street from Raja Khalid Haveli to Raja Muhammad Afzal Urf Rajan House Peeraghaib, Jhelum	570,108	25,000	500	02-months
29	Construction of Street from Naeem Hosue to Lala Imran House, Muhallah Islamia School, Jhelum	682,956	25,000	500	02-months
30	Construction of Street from Mehar Younas House to Abdul Ghafoor House Near Masjid Gulzar E Madinah, Muhallah Islamia School, Jhelum	544,068	20,000	500	02-months
31	Construction of Street From Zaffar House to Jameel House Muhallah Sultanpura, Jhelum	1,353,443	50,000	500	02-months
32	Construction of Street From Major House to Muhammad Shafaet House Baag Muhallah Jada, Jhelum	618,477	25,000	500	02-months
33	Construction of Street From Dera Ch Abdul Haliq to Adeel House Aaema Jattan, Jhelum.	511,873	20,000	500	02-months
34	Construction of Street From Haji Zulfiqar House to Mosque Dhoke Shehzad Khan, Sohawa, Jhelum	2,675,779	100,000	1000	02-months

Other Terms and conditions:-

1. Bid security in the shape of Deposit at call in favour of the Executive Engineer, Central Civil Division No.V Pak.P.W.D. Islamabad issued by any scheduled bank functioning at Islamabad /Rawalpindi from the account of the firm may please be submitted with the application.
2. The applicant firm should have completed similar nature of work worth equal to N.I.T amount within the last three years in time. Documentary evidence to this effect in the shape of completion certificate duly attested by the concerned Project Director /Engineer incharge be submitted with the application for tender issuance. One completion certificate will be considered only for issuance of one bidding documents. If any firm interested for issuance of more bidding documents, separate completion certificate of the schemes are required alongwith other relevant documents.
3. The applicant firm should submit separate application for issuance of each bidding documents alongwith all relevant documents .
4. An affidavit on judicial paper worth Rs.100/- to the effect that the contractor /firm is not in any dispute /litigation with any Government Department is a prerequisite for issuance of tenders.
5. The tenders shall be issued only to the owner of the firm or his authorized representative having legal Authority Letter/Power of Attorney. In case of joint venture the applicant shall have to produce partnership deed duly registered with the court of law whereas in the case of a sole proprietor, the tenders shall be issued only to the sole proprietor of the firm.
6. No applications for issuance of tenders through e-mail, fax, Telex would be entertained.
7. No tenders would be sold on the specified opening date.
8. Any information/clarification regarding the details of work, specifications and conditions etc, can be seen in the office of the undersigned on any working day during office hours.
9. The submission of bids implies that the bidder is fully conversant with the nature of work, scope, site conditions, applicable rules and codes etc.
10. Under Rule 33(1) of PPRA Rule 2004, the undersigned reserve the right to accept or reject all bids /tenders at any time prior to of bid /tender.


 Executive Engineer
 Central Civil Division No.V
 Pak.P.W.D, Islamabad.
 Ph # 051-9261227