

Garrison Engineer (A) Svcs
Peshawar Cantt
Tele - Mil - 6097
No.6000/PPRA/ 15 /E-6
16 Oct '2023

To: ISPR Det, HQ 11 Corps
PPRA
Federal Bank for Co-Operation }
Building 1st Floor Sector G-5/2 }
Near SBP Islamabad

Along with copy of Requisition for loading
on PPRA website.


Info: CMES (A) Psc
UA GE (A) Svcs Psc

ID: E-5 Sec (Local)

Subj: Requisition for Advertisement – Notice of Tender

1. Draft tender notice of the works sanctioned in 2023/24 are enclosed for submission to agency for publication in both the media, newspaper (1 x English & 1 x Urdu) as well as on website.
2. Necessary pre-receipt in duplicate duly supported by relevant tear sheet etc may be fwd to this office.
3. It is confirmed that: -
 - a. Necessary funds are available to meet the entire cost of the advertisement.
 - b. Payment to respective parties will be promptly made on receipt of relevant bill.

Encl: - As above


GE (A) Svcs Peshawar XEND
(Sajjad Mehmood Raja)

MILITARY ENGINEER SERVICES
NOTICE OF TENDER

6000/PPRA/16 /E6 dated 15 Oct 2023

1. Application are invited by GE (A) Svcs Psc for pre-qualification and issue of the tenders for the following works: -

Ser	Name of Works
a.	TC for Repair/Maint/ Minor Works of Sui Gas, Sewerage/Drainage ,Filtration plant, Chiller/VRF Sys at Surgical Complex CMH Psc & Ext Elect, W/S & B&R Works Svcs at Psc Cantt/Out Station
b.	R/Maint/Improvement/Provn of Sewerage Sys Roads, Bdry Walls, Elect & W/Supply Svcs at Psc Cantt/Out Station
c.	Misc Works of Ext Elect, W/Supply ,Roads, Bdry Wall & Sewerage Sys
d.	R/Maint of POL Bulk Instl through MES (POL Dep) 170 PSP Psc
e.	Provn of Ext Elect Svs for Gen Set at ISPR Khyber Rd & Provn of Ext Elec Connection for CT Scan Machine at Surgical Tower at CMH Psc & Imp/Repl of LT Line of Ext Elect Svcs at H/No. 21 The Mall and Crops BOQ Babar Rd Psc & Repair /Rewinding of Leakage & Refiling Gas R-410 in Urology Ward VRF Unit and (4HP Elect Motor) for Cooling of HVAC Sys at Surgical Tower CMH at Psc
f.	Shifting of Sewerage Line Outside at H/No36/3 Khyber Rd
g.	Repl of Water pipe Line Sldrs Lane I & II 9 Army Avn
h.	Repl/Imp of Ext Elect Svcs at Psc Cantt/Out Station
i.	Repl/Imp of Ext Svcs of Water Supply at Psc Cantt/Out Station
j.	Rep/Maint/Imp of Roads at Psc Cantt/Out Station
k.	R/Maint of Sewerage/Drainage Sys at Psc Cantt/Out Station
l.	R/Imp/Const of Bdry Wall at Psc Cantt/Out Station

2. The contractors are required to submit their applications for issuance of tender documents along with their complete credentials as shown at (serial 8). The applications shall be scrutinized and the tender documents will only be issued to the firms who have sufficient experience the relevant field and satisfy other special conditions required for the job and area. Tenders will only be issued to the scrutinized contractors. The tender must be received in the accepting officer by 1130 Hrs on 31 Oct 2023 and will be opened at 1200 Hrs on the same date.

NOTE: Contractors shall provide certificate that they are not involved in any type of litigation with Government Department in the Court of Law and that no special report of Directorate of Inspection and Evaluation (E-in-C's Branch GHQ) is outstanding against them.

3. All contractors will certify in writing that they are registered with Pakistan Engineering Council (PEC), and will submit a copy of their registration. Contractors not registered with PEC are ineligible to apply.

4. Contractor born on approved list of MES in categories 'A', 'B','C' or 'D' and also having experience of this type should only apply.

5. Contractors who desire may be present at the time of opening of tenders.

6. The accepting officer reserves the right to accept or reject the tender. Rejected tenders will be dealt with as per Para 33 (i) of PPRA Rules 65.

7. The interested parties can contact to concern CMES (A) Psc/GE (A) Svcs Psc / authorized representative from 0800 hrs to 1500 hrs for on all working days.

8.

Ser	Name of Work executed during the last 2 years and in hand	Agency	Amount of work	Time allowed (Months)	Date of commencement	Date of completion	Percentage progress of work in hand	Departmental performance report on each work by the Engineer in Charge
-----	---	--------	----------------	-----------------------	----------------------	--------------------	-------------------------------------	--