

PAKISTAN INFRASTRUCTURE DEVELOPMENT COMPANY LIMITED.

MINISTRY OF HOUSING & WORKS

GOVERNMENT OF PAKISTAN

CORRIGENDUM NO. 1

Reference Notice Inviting Tender advertised in Daily "The Nation" and Daily "Ausaf" and hoisted on PPRA's website in terms of Public Procurement Rules, 2004:

Newspaper Publish Date 12-04-2025 (PPRA No. TS560463E)			
Scheme Name	E-PADS No.	Published Closing Date	Revised Closing Date
Providing & Laying Sewerage Line & C.C Tuff Paver at Moosa Jee Street, Ramswami, UC-04, Saddar Town, District South, Karachi. Contract Package PIDCL/240/22/108	EPADS-F-250443791	07-07-2025	07-05-2025

Newspaper Publish Date 14-04-2025 (PPRA No. TS560444E)			
Scheme Name	E-PADS No.	Published Closing Date	Revised Closing Date
Rehabilitation of Metalled Road at UC 04, Gabol Goth, Safoora Town, District East, Karachi. Contract Package PIDCL/235/14/314	EPADS-F-250405928	07-07-2025	07-05-2025

Newspaper Publish Date 16-04-2025 (PPRA No. TS560532E)			
Scheme Name	E-PADS No.	Published Amount	Revised Amount
Construction of PCC Roads/Streets at Lohi Road, Gabbar Nalla, Dong Nalla, Susak road, Bak Goshali Road, Uchar Road, Shatial Road at Tehsil Dasso & Basha District Kohistan Cum Kohistan Lower Cum Kolai Pallas Koshistan. Contract Package PIDCL/KPK/12/01/11	EPADS-F-250406525	27,989,078	31,040,846
Drinking Water Supply Schemes & Small Bores at Various areas of Shoki Sair, Choro Mush, Shatial No.1,2, Dasso No.4 in District Kohistan Cum Kohistan Lower Cum Kolai Pallas Koshistan. Contract Package PIDCL/KPK/12/03/13	EPADS-F-250406622	24,004,132	30,433,947

Newspaper Publish Date 16-04-2025 (PPRA No. TS560532E)					
Scheme Name	E-PADS No.	Published		Revised	
Construction of PCC roads Bagh to Larri Kewai, Contract Package PIDCL/KPK/14/18/41,	EPADS-F-250406558	Submission Time	Opening Time	Submission Time	Opening Time
		09-05-25 Upto 2:00pm	09-05-25 at 2:30pm	09-05-25 Upto 2:30pm	09-05-25 at 3:00pm
Construction of PCC roads Dulla Uc Kewai. Contract Package PIDCL/KPK/14/19/42	EPADS-F-250406561	09-05-25 Upto 2:00pm	09-05-25 at 2:30pm	09-05-25 Upto 2:30pm	09-05-25 at 3:00pm
Construction of PCC roads Batsang Paras Kewai) Contract Package PIDCL/KPK/14/20/43	EPADS-F-250406565	09-05-25 Upto 2:00pm	09-05-25 at 2:30pm	09-05-25 Upto 2:30pm	09-05-25 at 3:00pm

All other details remain the same. The same will be updated on the PIDCL's website and PPRA's website

General Manager (Engineering), PIDCL

Bahria Complex IV, 6th Floor, Ext. Block Gizri, Karachi.

Tel: (92-21) 35155101, Fax: (92-21) 35155102

Website: www.pidcl.com.pk Email: info@pidcl.com.pk



PAKISTAN INFRASTRUCTURE DEVELOPMENT COMPANY LIMITED
MINISTRY OF HOUSING & WORKS
GOVERNMENT OF PAKISTAN

6TH FLOOR, EXTENSION BLOCK, BAHRIA COMPLEX IV, GIZRI KARACHI

INVITATION OF BIDS THROUGH E-PADS

The Pakistan Infrastructure Development Company Limited (PIDCL), Ministry of Housing & Works Government of Pakistan, under the Single Stage One Envelope procurement method, as defined in PPRA Rules 36(a) 2004 (as amended), bids are invited through the online E-PADS platform. Firms having valid registration with the Pakistan Engineering Council (PEC) in appropriate category and specialized field under relevant codes, the Federal Board of Revenue (FBR), and the Sindh Revenue Board (SRB) Tax Authorities are eligible to submit bids for the following works, in accordance with the detailed Bills of Quantities (BOQs) and specifications provided in the tender documents.

Sr. No	Name of Work	Bid Security Rs	Estimated Cost in Rs:	Date & time of Submission of bids	Date & time of Opening
1	PROVIDING AND LAYING CC TUFF PAVER FLOORING IN BLOCK A TO D ANARKALI PLAZA NEAR POWER HOUSE CHOWRANGI. TOWN NEW KARACHI, KARACHI. CONTRACT PACKAGE PIDCL/247/01/221	100,000	2,314,081	05-05-2025 up to 10:00 am.	05-05-2025 at 10:30 am.
2	PROVIDING & LAYING SEWERAGE LINE FROM THE EDUCATOR TO BAKRA PIRI (SEMI DEHLVI ROAD) SECTOR 5-E UC-8, NA-247 TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/03/223	410,000	9,626,708		
3	PROVIDING & LAYING CC TUFF PAVER FLOORING NEAR JAMA MASJID TALHA, LARKANA BAKERY, KHAYAM STOP BAIT-UL-HAMD MASJID UC-05 SECTOR 5-J TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/04/224	370,000	8,857,692		
4	PROVIDING & LAYING SEWERAGE LINE HOUSE NO. 420 TO 812, NEAR AL-KHAIR GROUND TO MUSTAFA COLONY, NASRA SCHOOL, JAMA MASJID FAIZAN-E-ISHQ-E-RASOOL BACKSIDE NEAR MONOTECH COLLEGE TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/05/225	100,000	2,209,070		
5	PROVIDING & LAYING CC TUFF PAVER FLOORING LIAQUAT SCHOOL TO MONO TECH COLLEGE UC-05, SECTOR 5-J TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/06/226	260,000	6,056,247	05-05-2025 up to 10:00 am.	05-05-2025 at 10:30 am.
6	PROVIDING & LAYING SEWERAGE LINE BACKSIDE OF GHOUSIA MASJID TO SHABIR DAIRY, FRONT OF BISMILLAH COACHING CENTER TO GHOUSIA MASJID, KHAMISO GOTH UC-06, SECTOR 5-F TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/07/227	360,000	8,624,408		
7	PROVIDING & LAYING CC TUFF PAVER FLOORING NEAR GHOUSIA MASJID, KHAMISO GOTH UC-06 SECTOR 5-F, TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/08/228	170,000	3,995,146		
8	PROVIDING & LAYING CC TUFF PAVER FLOORING NEAR CHAUDHRY GYM UC-05 SECTOR 5-F, TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/09/229	230,000	5,496,091		
9	PROVIDING & LAYING CC TUFF PAVER FLOORING NEAR IMAM BARGAH PANJATANI, SIR SYED PARK, CANDLE LIGHT HIGHER SECONDARY SCHOOL UC-05, SECTOR 5-F, TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/10/230	230,000	5,496,091		
10	PROVIDING & LAYING CC TUFF PAVER FLOORING NEAR JAMA MASJID AL-TOUHEED, SM CALLGET, SERVER CLINIC AND DENTAL CLINIC UC-04, SECTOR 5-D, TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/11/231	250,000	5,758,217		
11	PROVIDING & LAYING CC TUFF PAVER FLOORING NEAR AL-MUSTAFA EDUCATIONAL WORLD, GOVERNMENT GIRLS (KALA SCHOOL) UC-04, SECTOR 5-D, TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/12/232	250,000	5,758,217		
12	PROVIDING & LAYING SEWERAGE LINE/CC TUFF PAVER FLOORING FROM NOOR JAM SHARIF MEMORIAL HOSPITAL TO JARA IBRAHIM SECTOR 11-D, UC-9B, TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/13/233	360,000	8,500,778	05-05-2025 up to 10:00 am.	05-05-2025 at 10:30 am.
13	REHABILITATION / CONSTRUCTION OF METALLED ROAD / SEWERAGE LINE NEAR PAB HOUSE TO HAROON HEIGHTS UC-11 SECTOR 11-K AND 11-L, BOTH SIDES OF ROAD, NORTH KARACHI TOWN, KARACHI CONTRACT PACKAGE PIDCL/247/14/234	1,000,000	23,809,562		
14	PROVIDING & LAYING SEWERAGE LINE FROM RAJPUT MILK TO FAIZAN-E-MADINA UC-01, SECTOR 3, NORTH KARACHI TOWN, KARACHI CONTRACT PACKAGE PIDCL/247/15/235	860,000	20,545,898		
15	PROVIDING AND LAYING SEWERAGE LINE FROM FAIZAN-E-MADINA TO POWER HOUSE CHOWRANGI IN UC-02 & UC-03, SECTOR 5B-3, 5C-2, 5C-4, NORTH KARACHI TOWN, KARACHI CONTRACT PACKAGE PIDCL/247/16/236	1,108,000	28,198,470		
16	PROVIDING LAYING CC TUFF PAVER FLOORING / PROVIDING LAYING SEWERAGE LINE SECTOR 5-L, NEAR MASJID-E-RIZWAN, SECTOR 5-K BEHIND ALAM PRIDE TO SAIMA BLESSING FLATS, UC-08, NORTH KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/17/237	360,000	8,474,653		
17	PROVIDING AND LAYING SEWERAGE LINE SECTOR 5-I TO SECTOR 5-D AYESHA COMPLEX SULTAN PLAZA, NEW KARACHI TOWN, KARACHI CONTRACT PACKAGE PIDCL/247/18/238	150,000	3,442,604		
18	PROVIDING AND LAYING SEWERAGE LINE BEHIND SAHAR CENTER FLAT SECTOR 5-M TO SAMAMA FLAT SECTOR 5-M MAIN ROAD, NEW KARACHI TOWN, KARACHI CONTRACT PACKAGE PIDCL/247/19/239	190,000	4,409,268		
19	PROVIDING & LAYING CC TUFF PAVER FLOORING IN STREET 4-A, STREET N, STREET 4AL, STREET 4AN, SECTOR 5-E UC-08, NEW KARACHI TOWN, KARACHI CONTRACT PACKAGE PIDCL/247/20/240	300,000	7,150,844	05-05-2025 up to 10:00 am.	05-05-2025 at 10:30 am.

Sr. No	Name of Work	Bid Security Rs	Estimated Cost in Rs:	Date & time of Submission of bids	Date & time of Opening
20	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS AT MOOSA COLONY UC-35, LIAQATABAD TOWN, DISTRICT CENTRAL, KARACHI. Contract Package PIDCL/249/01/36	300,000	7,157,768	05-05-2025 02:00 pm	05-05-2025 02:30 pm
21	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF CRISTIAN COLONY, PUNJAB COLONY, FCAREA, UC 36, LIAQATABAD TOWN,, DISTRICT CENTRAL, KARACHI. Contract Package PIDCL/249/02/37	375,000	8,905,272		
22	CONSTRUCTION OF METALLED ROAD FROM KMC SCHOOL TO AZAD PLAZA & FROM INAAF CHOWK TO RAFIQUE BAKERY, UC-43, LIAQATABAD TOWN, DISTRICT CENTRAL, KARACHI. Contract Package PIDCL/249/03/38	290,000	6,910,336		
23	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF C-AREA UC-43, LIAQATABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/04/39	300,000	7,157,768		
24	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF JAMEEL NIAHARI 7 & 8 NUMBER AND AT HAJI ABDUL SALLAM QURESHI DAIRY MILK, UC-39, LIAQATABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/05/40	300,000	7,157,768		
25	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF BACKSIDE OF LIAQATABAD POLICE STATION, UC-40, LIAQATABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/06/41	300,000	7,157,768		
26	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS AT IRFAN PLASTIC, UC-40, LIAQATABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/07/42	300,000	7,157,768		
27	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF B-AREA NEAR RIAZ UL JANNAH, UC-41, LIAQATABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/08/43	300,000	7,157,768		
28	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF B-1 AREA NEAR USMAN DECORATION, UC-41, LIAQATABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/09/44	300,000	7,157,768		
29	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF BLOCK # 03 & 04, UC-42, LIAQATABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/10/45	300,000	7,157,768		
30	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS AT UNION COUNCIL OFFICE #05 NEAR IRFAN HARYAANA STORE, UC-42, LIAQATABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/11/46	300,000	7,157,768	05-05-2025 02:00 pm	05-05-2025 02:30 pm
31	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF UC-42, LIAQATABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/12/47	300,000	7,157,768		
32	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF PAPOSH NAGAR NAZIMABAD # 05, UC-01, NAZIMABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/13/48	300,000	7,157,768		
33	PROVIDING AND LAYING RCC SEWERAGE LINE AT DIFFERENT STREETS OF NAZIMABAD GOL MARKET, UC-02, NAZIMABAD TOWN, DISTRICT CENTRAL, KARACHI. Contract Package PIDCL/249/14/49	175,000	4,124,634		
34	PROVIDING AND LAYING PE PIPE LINE 6" & 4" DIA AT DIFFERENT STREETS OF BARA MAIDAN NAZIMABAD # 03 & 05, UC-02, NAZIMABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/15/50	255,000	7,664,898	05-05-2025 02:00 pm	05-05-2025 02:30 pm
35	PROVIDING AND LAYING PE PIPE LINE 6" & 4" DIA AT DIFFERENT STREETS OF NAZIMABAD 4 NUMBER, UC-03, NAZIMABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/16/51	255,000	7,664,898		
36	PROVIDING AND LAYING RCC SEWERAGE LINE AT DIFFERENT STREETS OF NAZIMABAD 2 NUMBER, UC-03, NAZIMABAD TOWN, DISTRICT CENTRAL, KARACHI. Contract Package PIDCL/249/17/52	175,000	4,124,634	05-05-2025 02:00 pm	05-05-2025 02:30 pm
37	CONSTRUCTION OF METALLED ROAD AT NAZIMABAD # 01, UC-04, NAZIMABAD TOWN, DISTRICT CENTRAL, KARACHI. Contract Package PIDCL/249/18/53	290,000	6,910,336		
38	PROVIDING AND FIXING CC TUFF PAVER IN DIFFERENT STREETS OF UC-07, DISTRICT KORANGI, MODEL TOWN KARACHI. Contract Package PIDCL/232/11/215	300,000	7,157,768	05-05-2025 02:00 pm	05-05-2025 02:30 pm
39	CONSTRUCTION OF METALLED ROAD AT USMANIA VIEW, UC-05, NAZIMABAD TOWN, DISTRICT CENTRAL, KARACHI. Contract Package PIDCL/249/20/55	290,000	6,910,336		
40	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF USMANIA SOCIETY, UC-05, NAZIMABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/21/56	300,000	7,157,768		
41	PROVIDING AND LAYING RCC SEWERAGE LINE AT DIFFERENT STREETS OF KHALIDABAD AND FIRDOUS COLONY, UC-06, NAZIMABAD TOWN, DISTRICT CENTRAL, KARACHI. Contract Package PIDCL/249/22/57	175,000	4,124,634		
42	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF KHALIDABAD, UC-06, NAZIMABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/23/58	300,000	7,157,768		

Continued Page

Sr. No	Name of Work	Bid Security Rs	Estimated Cost in Rs	Date & time of Submission of bids	Date & time of Opening
43	PROVIDING AND LAYING CC TUFF PAVES AT DIFFERENT STREETS OF FIRDOUS COLONY, UC-06, NAZIMABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/24/59	300,000	7,157,768	05-05-2025 02:00 pm	05-05-2025 02:30 pm
44	PROVIDING AND LAYING RCC SEWERAGE LINE AT DIFFERENT STREETS AT PMT JHANDA CHOWK, UC-07, NAZIMABAD TOWN, DISTRICT CENTRAL, KARACHI. Contract Package PIDCL/249/25/60	144,000	4,124,634		
45	PROVIDING AND LAYING CC TUFF PAVES AT DIFFERENT STREETS AT LIAQAT CHOWK, UC-07, NAZIMABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/26/61	300,000	7,157,768		
46	PROVIDING AND LAYING CC TUFF PAVES AT DIFFERENT STREETS OF UC-07, NAZIMABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/27/62	295,000	7,046,038		
47	REHABILITATION OF UNDERGROUND WATER TANK NEAR GREY RIVER APPARTMENT CROSSING AT ALTAZ TOWN DISTRICT KORANGI, KARACHI. Contract Package PIDCL/234/01/265	490,000	11,678,796		
48	CONSTRUCTION OF UNDERGROUND WATER TANK NEAR NASIR JUMP BACKSIDE OF Noman RESTAURANT AT P&T SOCIETY, DISTRICT KORANGI, KARACHI. Contract Package PIDCL/234/02/266	595,000	12,306,249	06-05-2025 10:00 am	06-05-2025 10:30 am
49	PROVIDING AND LAYING SEWERAGE LINE NEAR JAMILA IBRAHIM MASJID, JAMA CLOTHES AT SECTOR 32-AZIA COLONY DISTRICT KORANGI KARACHI. Contract Package PIDCL/234/03/267	1,170,000	27,978,510		
50	PROVIDING AND LAYING SEWERAGE LINE AT MEHRANTOWN, ANWAR-UL-ULOOM ROAD, ST-25, DISTRICT KORANGI, KARACHI. Contract Package PIDCL/234/04/268	620,000	14,750,728		
51	REHABILITATION AND CONSTRUCTION OF PARAPET WALLS OF NAALA FROM GAREEB NAWAZ MASJID 7000 ROAD TO PAKEEZA HOTEL 12000 ROAD, DISTRICT KORANGI, KARACHI. Contract Package PIDCL/234/06/270	1,308,000	31,348,784		
52	REHABILITATION AND CONSTRUCTION OF PARAPET WALLS AND R.C.C BRIDGE OF NAALA FROM GULZAR EMADINA MASJID TO MITAS SWEET SHOP 12000 ROAD DISTRICT KORANGI, KARACHI. Contract Package PIDCL/234/07/271	665,000	15,933,403		
53	PROVIDING AND LAYING CC TUFF PAVES, FLOORING UC-03 P & T SOCIETY, DISTRICT KORANGI, KARACHI. Contract Package PIDCL/234/08/272	325,000	7,673,139	06-05-2025 10:00 am	06-05-2025 10:30 am
54	PROVIDING AND LAYING CC TUFF PAVES, FLOORING UC-07 TO UC-10, DISTRICT KORANGI, KARACHI. Contract Package PIDCL/234/09/273	325,000	7,671,181		
55	PROVIDING AND LAYING WATER SUPPLY LINE AT S-AREA, NEAR CHINNOT GENERAL HOSPITAL KORANGI NO.2, DISTRICT KORANGI, KARACHI. Contract Package PIDCL/234/10/274	560,000	14,291,344		
56	PROVIDING AND LAYING CC TUFF PAVES FLOORING TANOOLI HOUSE TO RAST SCHOOL SECTOR A, SECTOR 31G MEHRAN TOWN EXTENSION AND QAYYUMABAD, JAMA MASJID BHITTAI COLONY UC-01 AND UC-02, DISTRICT KORANGI, KARACHI. Contract Package PIDCL/234/11/275	495,000	11,860,419		
57	CONSTRUCTION / REHABILITATION OF TRIANGLE PARK HAJIRABAD SECTOR-8, BHITTAI COLONY KORANGI TOWN KARACHI. Contract Package PIDCL/234/12/276	381,000	9,127,661		
58	PROVIDING AND LAYING CC TUFF PAVES FLOORING IN KDA EMPLOYEES SOCIETY NEAR ANSARI GROUND DISTRICT KORANGI, KARACHI. Contract Package PIDCL/234/13/277	508,000	12,154,949	07-05-2025 10:00 am	07-05-2025 10:30 am
59	PROVIDING & LAYING SEWERAGE LINE AT PAKISTAN QUARTERS, D BLOCK, OLD AREA, UC-03, DISTRICT SOUTH KARACHI. Contract Package PIDCL/240/01/87	140,000	3,260,625		
60	PROVIDING & LAYING PE PIPE WATER SUPPLY LINE AT PAKISTAN QUARTERS, D BLOCK, OLD AREA, UC-03, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/02/88	60,000	1,534,542		
61	PROVIDING & LAYING C.C TUFF PAVES OF PAKISTAN QUARTERS, D BLOCK, OLD AREA, UC-03, DISTRICT SOUTH KARACHI. Contract Package PIDCL/240/03/89	335,000	10,710,737		
62	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVES AT YUSUF ALI BHAI ROAD, RAMSWAMI, UC-04, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/04/90	240,000	5,681,377		
63	PROVIDING & LAYING C.C TUFF PAVES AT UDHAY RAM ROAD, AMEEN CENTRE TO MAKKA APARTMENT, UC-03, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/05/91	190,000	4,486,018	07-05-2025 10:00 am	07-05-2025 10:30 am
64	PROVIDING & LAYING SEWERAGE PIPE LINE AND C.C TUFF PAVES AT ADNAN COMPOUND AGHAKHAN ROAD STREET, UC-03, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/06/92	200,000	4,792,619		
65	PROVIDING & LAYING C.C TUFF PAVES AT 40 NO COMPOUND INTERNAL LINK STREET GARDEN ROAD, UC-02, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/07/93	600,000	14,314,230		
66	PROVIDING & LAYING SEWERAGE LINE, & CONSTRUCTION / REHABILITATION OF METALLED ROAD AT ORANGE STREET, ZEENAT UL ISLAM MASJID TO BARANCE PLAZA, GARDEN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/08/94	360,000	8,504,728		
67	CONSTRUCTION / REHABILITATION OF METALLED ROAD AT SOBRAJ CHEETO MALL ROAD, JAMIAMASJID FAIZAN, UC-03, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/09/95	400,000	9,220,147	07-05-2025 10:00 am	07-05-2025 10:30 am
68	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVES AT SANDS STREET, RAMSWAMI, UC-04, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/10/96	355,000	8,424,984		
69	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVES AT SHAHBAZ NAGAR COMPOUND, UC-02, GARDEN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/11/97	110,000	2,613,361		
70	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVES AT RUSTAMJI COMPOUND NISHTER ROAD, YASH WANDAS COMPOUND GARDEN, UC-03, DISTRICT SOUTH. Contract Package PIDCL/240/13/99	160,000	3,769,465		
71	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVES AT GHAZI NAGAR, MUSAMANAD INTERNAL LINK STREET, UC-02, HASSAN LASHARI GARDEN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/14/100	320,000	7,638,176		
72	PROVIDING & LAYING SEWERAGE LINE & PE PIPE WATER SUPPLY LINE & C.C TUFF PAVES AT TOHEED COMPOUND AND QURESHI COMPOUND, USMANABAD, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/15/101	360,000	8,842,894	07-05-2025 10:00 am	07-05-2025 10:30 am
73	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVES AT KARA KARAM COMPOUND, DARYA CHALL COMPOUND, UC-2, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/16/102	305,000	7,304,041		
74	CONSTRUCTION / REHABILITATION OF METALLED ROAD AT MAJOR ABDUL REHMAN ROAD, UC-02 BADSHAH ROAD TO MUHAMMADI GROUND, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/17/103	280,000	6,664,267		
75	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVES AT AL-SHIFA STREET / SULEMAN DAVID STREET, RAMSWAMI, UC-04, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/18/104	355,000	8,436,157		
76	PROVIDING & LAYING SEWERAGE LINE & CONSTRUCTION / REHABILITATION OF METALLED ROAD AT IQBAL HOTI STREET, GHAZADABAD, MARWARI LINE, SADDAR TOWN, UC-04 & UC-05, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/19/105	165,000	3,884,784		
77	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVES AT VISHAN DAS ROAD, RAMSWAMI, UC-04, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/20/106	355,000	8,436,157	07-05-2025 10:00 am	07-05-2025 10:30 am
78	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVES AT MEER AYUB KHAN ROAD, RAMSWAMI, UC-04, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/21/107	275,000	6,510,183		
79	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVES AT MOOSA JEE STREET, RAMSWAMI, UC-04, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/22/108	355,000	8,436,157		
80	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVES AT JEEVAN STREET, RAMSWAMI, UC-04, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/23/109	355,000	8,436,157		
81	PROVIDING & LAYING SEWERAGE LINE AT TAK KHANSA DEEWAN ROAD, PITANBER STREET, UC-04, SADDAR TOWN, KARACHI. Contract Package PIDCL/240/24/110	115,000	2,669,754		
82	PROVIDING & LAYING WATER SUPPLY PIPELINE AND CC TUFF PAVES AT TAK KHANSA DEEWAN ROAD, PITANBER STREET, UC-04, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/25/111	220,000	5,235,282	07-05-2025 10:00 am	07-05-2025 10:30 am
83	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVES AT POLICE HEAD QUARTER GATE NO. 08, JAHANGIR PATANI ROAD, POLICE HEAD QUARTER GATE NO. 06, CHRISTIAN COMPOUND, UC-04, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/26/112	135,000	3,115,584		
84	PROVIDING & LAYING SEWERAGE LINE AT MD DALAL STREET, HAJI IMAM BUX CHANDIO STREET, UC-05, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/27/113	120,000	2,774,264		
85	PROVIDING & LAYING C.C TUFF PAVES AT MD DALAL STREET, HAJI IMAM BUX CHANDIO STREET, UC-05, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/28/114	285,000	6,757,398		
86	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVES AT BACK SIDE OF GAZDARA HOSPITAL, FIKRI COMPOUND, UC-04, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/29/115	130,000	3,050,411		

[illegible]



PAKISTAN INFRASTRUCTURE DEVELOPMENT COMPANY LIMITED
MINISTRY OF HOUSING & WORKS
GOVERNMENT OF PAKISTAN

6TH FLOOR, EXTENSION BLOCK, BAHRIA COMPLEX IV, GIZRI KARACHI

INVITATION OF BIDS THROUGH E-PADS

The Pakistan Infrastructure Development Company Limited (PIDCL), Ministry of Housing & Works Government of Pakistan, under the Single Stage One Envelope procurement method, as defined in PPRA Rules 36(a) 2004 (as amended), bids are invited through the online E-PADS platform. Firms having valid registration with the Pakistan Engineering Council (PEC) in appropriate category and specialized field under relevant codes, the Federal Board of Revenue (FBR), and the Sindh Revenue Board (SRB) Tax Authorities are eligible to submit bids for the following works, in accordance with the detailed Bills of Quantities (BOQs) and specifications provided in the tender documents.

Sr. No	Name of Work	Bid Security Rs	Estimated Cost in Rs:	Date & time of Submission of bids	Date & time of Opening
1	PROVIDING AND LAYING CC TUFF PAVER FLOORING IN BLOCK A TO D ANARKALI PLAZA NEAR POWER HOUSE CHOWRANGI. TOWN NEW KARACHI, KARACHI. CONTRACT PACKAGE PIDCL/247/01/221	100,000	2,314,081	05-05-2025 up to 10:00 am.	05-05-2025 at 10:30 am.
2	PROVIDING & LAYING SEWERAGE LINE FROM THE EDUCATOR TO BAKRA PIRI (SEMI DEHLVI ROAD) SECTOR 5-E UC-8, NA-247 TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/03/223	410,000	9,626,708		
3	PROVIDING & LAYING CC TUFF PAVER FLOORING NEAR JAMA MASJID TALHA, LARKANA BAKERY, KHAYAM STOP BAIT-UL-HAMD MASJID UC-05 SECTOR 5-J TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/04/224	370,000	8,857,692		
4	PROVIDING & LAYING SEWERAGE LINE HOUSE NO. 420 TO 812, NEAR AL-KHAIR GROUND TO MUSTAFA COLONY, NASRA SCHOOL, JAMA MASJID FAIZAN-E-ISHO-E-RASOOL BACKSIDE NEAR MONOTECH COLLEGE TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/05/225	100,000	2,209,070		
5	PROVIDING & LAYING CC TUFF PAVER FLOORING LIAQUAT SCHOOL TO MONO TECH COLLEGE UC-05, SECTOR 5-J TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/06/226	260,000	6,056,247	05-05-2025 up to 10:00 am.	05-05-2025 at 10:30 am.
6	PROVIDING & LAYING SEWERAGE LINE BACKSIDE OF GHOUSIA MASJID TO SHABIR DAIRY, FRONT OF BISMILLAH COACHING CENTER TO GHOUSIA MASJID, KHAMISO GOTH UC-06, SECTOR 5-F TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/07/227	360,000	8,624,408		
7	PROVIDING & LAYING CC TUFF PAVER FLOORING NEAR GHOUSIA MASJID, KHAMISO GOTH UC-06 SECTOR 5-F, TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/08/228	170,000	3,995,146		
8	PROVIDING & LAYING CC TUFF PAVER FLOORING NEAR CHAUDHRY GYM UC-05 SECTOR 5-F, TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/09/229	230,000	5,496,091		
9	PROVIDING & LAYING CC TUFF PAVER FLOORING NEAR IMAM BARGAH PANJATANI, SIR SYED PARK, CANDLE LIGHT HIGHER SECONDARY SCHOOL UC-05, SECTOR 5-F, TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/10/230	230,000	5,496,091		
10	PROVIDING & LAYING CC TUFF PAVER FLOORING NEAR JAMA MASJID AL-TOUHEED, SM CALLGET, SERVER CLINIC AND DENTAL CLINIC UC-04, SECTOR 5-D, TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/11/231	250,000	5,758,217		
11	PROVIDING & LAYING CC TUFF PAVER FLOORING NEAR AL-MUSTAFA EDUCATIONAL WORLD, GOVERNMENT GIRLS (KALA SCHOOL) UC-04, SECTOR 5-D, TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/12/232	250,000	5,758,217		
12	PROVIDING & LAYING SEWERAGE LINE/CC TUFF PAVER FLOORING FROM NOOR JAM SHARIF MEMORIAL HOSPITAL TO JARA IBRAHIM SECTOR 11-D, UC-9B, TOWN NEW KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/13/233	360,000	8,500,778	05-05-2025 up to 10:00 am.	05-05-2025 at 10:30 am.
13	REHABILITATION / CONSTRUCTION OF METALLED ROAD / SEWERAGE LINE NEAR PAB HOUSE TO HAROON HEIGHTS UC-11 SECTOR 11-K AND 11-L, BOTH SIDES OF ROAD, NORTH KARACHI TOWN, KARACHI CONTRACT PACKAGE PIDCL/247/14/234	1,000,000	23,809,562		
14	PROVIDING & LAYING SEWERAGE LINE FROM RAJPUT MILK TO FAIZAN-E-MADINA UC-01, SECTOR 3, NORTH KARACHI TOWN, KARACHI CONTRACT PACKAGE PIDCL/247/15/235	860,000	20,545,898		
15	PROVIDING AND LAYING SEWERAGE LINE FROM FAIZAN-E-MADINA TO POWER HOUSE CHOWRANGI IN UC-02 & UC-03, SECTOR 5B-3, 5C-2, 5C-4, NORTH KARACHI TOWN, KARACHI CONTRACT PACKAGE PIDCL/247/16/236	1,108,000	28,198,470		
16	PROVIDING LAYING CC TUFF PAVER FLOORING / PROVIDING LAYING SEWERAGE LINE SECTOR 5-L, NEAR MASJID-E-RIZWAN, SECTOR 5-K BEHIND ALAM PRIDE TO SAIMA BLESSING FLATS, UC-08, NORTH KARACHI, KARACHI CONTRACT PACKAGE PIDCL/247/17/237	360,000	8,474,653		
17	PROVIDING AND LAYING SEWERAGE LINE SECTOR 5-I TO SECTOR 5-D AYESHA COMPLEX SULTAN PLAZA, NEW KARACHI TOWN, KARACHI CONTRACT PACKAGE PIDCL/247/18/238	150,000	3,442,604		
18	PROVIDING AND LAYING SEWERAGE LINE BEHIND SAHAR CENTER FLAT SECTOR 5-M TO SAMAMA FLAT SECTOR 5-M MAIN ROAD, NEW KARACHI TOWN, KARACHI CONTRACT PACKAGE PIDCL/247/19/239	190,000	4,409,268	05-05-2025 up to 10:00 am.	05-05-2025 at 10:30 am.
19	PROVIDING & LAYING CC TUFF PAVER FLOORING IN STREET 4-A, STREET N, STREET 4AL, STREET 4AN, SECTOR 5-E UC-08, NEW KARACHI TOWN, KARACHI CONTRACT PACKAGE PIDCL/247/20/240	300,000	7,150,844		

Sr. No	Name of Work	Bid Security Rs	Estimated Cost in Rs:	Date & time of Submission of bids	Date & time of Opening
20	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS AT MOOSA COLONY UC-35, LIAQATABAD TOWN, DISTRICT CENTRAL, KARACHI. Contract Package PIDCL/249/01/36	300,000	7,157,768	05-05-2025 02:00 pm	05-05-2025 02:30 pm
21	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF CRISTIAN COLONY, PUNJAB COLONY, FCAREA, UC 36, LIAQATABAD TOWN,, DISTRICT CENTRAL, KARACHI. Contract Package PIDCL/249/02/37	375,000	8,905,272		
22	CONSTRUCTION OF METALLED ROAD FROM KMC SCHOOL TO AZAD PLAZA & FROM INAAF CHOWK TO RAFIQUE BAKERY, UC-43, LIAQATABAD TOWN, DISTRICT CENTRAL, KARACHI. Contract Package PIDCL/249/03/38	290,000	6,910,336		
23	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF C-AREA UC-43, LIAQATABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/04/39	300,000	7,157,768		
24	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF JAMEEL NIAHARI 7 & 8 NUMBER AND AT HAJI ABDUL SALLAM QURESHI DAIRY MILK, UC-39, LIAQATABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/05/40	300,000	7,157,768		
25	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF BACKSIDE OF LIAQATABAD POLICE STATION, UC-40, LIAQATABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/06/41	300,000	7,157,768		
26	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS AT IRFAN PLASTIC, UC-40, LIAQATABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/07/42	300,000	7,157,768		
27	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF B-AREA NEAR RIAZ UL JANNAH, UC-41, LIAQATABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/08/43	300,000	7,157,768		
28	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF B-1 AREA NEAR USMAN DECORATION, UC-41, LIAQATABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/09/44	300,000	7,157,768		
29	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF BLOCK # 03 & 04, UC-42, LIAQATABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/10/45	300,000	7,157,768		
30	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS AT UNION COUNCIL OFFICE #05 NEAR IRFAN HARYAANA STORE, UC-42, LIAQATABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/11/46	300,000	7,157,768	05-05-2025 02:00 pm	05-05-2025 02:30 pm
31	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF UC-42, LIAQATABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/12/47	300,000	7,157,768		
32	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF PAPOSH NAGAR NAZIMABAD # 05, UC-01, NAZIMABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/13/48	300,000	7,157,768		
33	PROVIDING AND LAYING RCC SEWERAGE LINE AT DIFFERENT STREETS OF NAZIMABAD GOL MARKET, UC-02, NAZIMABAD TOWN, DISTRICT CENTRAL, KARACHI. Contract Package PIDCL/249/14/49	175,000	4,124,634		
34	PROVIDING AND LAYING PE PIPE LINE 6" & 4" DIA AT DIFFERENT STREETS OF BARA MAIDAN NAZIMABAD # 03 & 05, UC-02, NAZIMABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/15/50	255,000	7,664,898	05-05-2025 02:00 pm	05-05-2025 02:30 pm
35	PROVIDING AND LAYING PE PIPE LINE 6" & 4" DIA AT DIFFERENT STREETS OF NAZIMABAD 4 NUMBER, UC-03, NAZIMABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/16/51	255,000	7,664,898		
36	PROVIDING AND LAYING RCC SEWERAGE LINE AT DIFFERENT STREETS OF NAZIMABAD 2 NUMBER, UC-03, NAZIMABAD TOWN, DISTRICT CENTRAL, KARACHI. Contract Package PIDCL/249/17/52	175,000	4,124,634	05-05-2025 02:00 pm	05-05-2025 02:30 pm
37	CONSTRUCTION OF METALLED ROAD AT NAZIMABAD # 01, UC-04, NAZIMABAD TOWN, DISTRICT CENTRAL, KARACHI. Contract Package PIDCL/249/18/53	290,000	6,910,336		
38	PROVIDING AND FIXING CC TUFF PAVER IN DIFFERENT STREETS OF UC-07, DISTRICT KORANGI, MODEL TOWN KARACHI. Contract Package PIDCL/232/11/215	300,000	7,157,768	05-05-2025 02:00 pm	05-05-2025 02:30 pm
39	CONSTRUCTION OF METALLED ROAD AT USMANIA VIEW, UC-05, NAZIMABAD TOWN, DISTRICT CENTRAL, KARACHI. Contract Package PIDCL/249/20/55	290,000	6,910,336		
40	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF USMANIA SOCIETY, UC-05, NAZIMABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/21/56	300,000	7,157,768		
41	PROVIDING AND LAYING RCC SEWERAGE LINE AT DIFFERENT STREETS OF KHALIDABAD AND FIRDOUS COLONY, UC-06, NAZIMABAD TOWN, DISTRICT CENTRAL, KARACHI. Contract Package PIDCL/249/22/57	175,000	4,124,634		
42	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF KHALIDABAD, UC-06, NAZIMABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/23/58	300,000	7,157,768		

Continued Page

Sr. No	Name of Work	Bid Security Rs	Estimated Cost in Rs	Date & time of Submission of bids	Date & time of Opening
43	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF FIRDOUS COLONY, UC-06, NAZIMABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/24/59	300,000	7,157,768	05-05-2025 02:00 pm	05-05-2025 02:30 pm
44	PROVIDING AND LAYING RCC SEWERAGE LINE AT DIFFERENT STREETS AT PMT JHANDA CHOWK, UC-07, NAZIMABAD TOWN, DISTRICT CENTRAL, KARACHI. Contract Package PIDCL/249/25/60	144,000	4,124,634		
45	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS AT LIAQAT CHOWK, UC-07, NAZIMABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/26/61	300,000	7,157,768		
46	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF UC-07, NAZIMABAD TOWN, DISTRICT CENTRAL KARACHI. Contract Package PIDCL/249/27/62	295,000	7,046,038		
47	REHABILITATION OF UNDERGROUND WATER TANK NEAR GREY RIVER APPARTMENT CROSSING AT ALTAZ TOWN DISTRICT KORANGI, KARACHI. Contract Package PIDCL/234/01/265	490,000	11,678,796		
48	CONSTRUCTION OF UNDERGROUND WATER TANK NEAR NASIR JUMP BACKSIDE OF NOMAN RESTAURANT AT P&T SOCIETY, DISTRICT KORANGI, KARACHI. Contract Package PIDCL/234/02/266	595,000	12,306,249	06-05-2025 10:00 am	06-05-2025 10:30 am
49	PROVIDING AND LAYING SEWERAGE LINE NEAR JAMILA IBRAHIM MASJID, JAMA CLOTHES AT SECTOR 32-AZIA COLONY DISTRICT KORANGI KARACHI. Contract Package PIDCL/234/03/267	1,170,000	27,978,510		
50	PROVIDING AND LAYING SEWERAGE LINE AT MEHRANTOWN, ANWAR-UL-ULOOM ROAD, ST-25, DISTRICT KORANGI, KARACHI. Contract Package PIDCL/234/04/268	620,000	14,750,728		
51	REHABILITATION AND CONSTRUCTION OF PARAPET WALLS OF NAALA FROM GAREEB NAWAZ MASJID 7000 ROAD TO PAKEEZA HOTEL 12000 ROAD, DISTRICT KORANGI, KARACHI. Contract Package PIDCL/234/06/270	1,308,000	31,348,784		
52	REHABILITATION AND CONSTRUCTION OF PARAPET WALLS AND R.C.C BRIDGE OF NAALA FROM GULZAR EMADINA MASJID TO MITAS SWEET SHOP 12000 ROAD DISTRICT KORANGI, KARACHI. Contract Package PIDCL/234/07/271	665,000	15,933,403		
53	PROVIDING AND LAYING CC TUFF PAVER, FLOORING UC-03 P & T SOCIETY, DISTRICT KORANGI, KARACHI. Contract Package PIDCL/234/08/272	325,000	7,673,139		
54	PROVIDING AND LAYING CC TUFF PAVER, FLOORING UC-07 TO UC-10, DISTRICT KORANGI, KARACHI. Contract Package PIDCL/234/09/273	325,000	7,671,181		
55	PROVIDING AND LAYING WATER SUPPLY LINE AT S-AREA, NEAR CHINNOT GENERAL HOSPITAL KORANGI NO.2, DISTRICT KORANGI, KARACHI. Contract Package PIDCL/234/10/274	560,000	14,291,344		
56	PROVIDING AND LAYING CC TUFF PAVER FLOORING TANOOLI HOUSE TO RAST SCHOOL SECTOR A, SECTOR 31G MEHRAN TOWN EXTENSION AND QAYYUMABAD, JAMA MASJID BHITTAI COLONY UC-01 AND UC-02, DISTRICT KORANGI, KARACHI. Contract Package PIDCL/234/11/275	495,000	11,860,419		
57	CONSTRUCTION / REHABILITATION OF TRIANGLE PARK HAJIRABAD SECTOR-8, BHITTAI COLONY KORANGI TOWN KARACHI. Contract Package PIDCL/234/12/276	381,000	9,127,661		
58	PROVIDING AND LAYING CC TUFF PAVER FLOORING IN KDA EMPLOYEES SOCIETY NEAR ANSARI GROUND DISTRICT KORANGI, KARACHI. Contract Package PIDCL/234/13/277	508,000	12,154,949	07-05-2025 10:00 am	07-05-2025 10:30 am
59	PROVIDING & LAYING SEWERAGE LINE AT PAKISTAN QUARTERS, D BLOCK, OLD AREA, UC-03, DISTRICT SOUTH KARACHI. Contract Package PIDCL/240/01/87	140,000	3,260,625		
60	PROVIDING & LAYING PE PIPE WATER SUPPLY LINE AT PAKISTAN QUARTERS, D BLOCK, OLD AREA, UC-03, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/02/88	60,000	1,534,542		
61	PROVIDING & LAYING C.C TUFF PAVER OF PAKISTAN QUARTERS, D BLOCK, OLD AREA, UC-03, DISTRICT SOUTH KARACHI. Contract Package PIDCL/240/03/89	335,000	10,710,737		
62	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVER AT YUSUF ALI BHAI ROAD, RAMSWAMI, UC-04, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/04/90	240,000	5,681,377		
63	PROVIDING & LAYING C.C TUFF PAVER AT UDHAY RAM ROAD, AMEEN CENTRE TO MAKKA APARTMENT, UC-03, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/05/91	190,000	4,486,018		
64	PROVIDING & LAYING SEWERAGE PIPE LINE AND C.C TUFF PAVER AT ADNAN COMPOUND AGHAKHAN ROAD STREET, UC-03, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/06/92	200,000	4,792,619		
65	PROVIDING & LAYING C.C TUFF PAVER AT 40 NO COMPOUND INTERNAL LINK STREET GARDEN ROAD, UC-02, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/07/93	600,000	14,314,230		
66	PROVIDING & LAYING SEWERAGE LINE, & CONSTRUCTION / REHABILITATION OF METALLED ROAD AT ORANGE STREET, ZEENAT UL ISLAM MASJID TO BARANCE PLAZA, GARDEN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/08/94	360,000	8,504,728		
67	CONSTRUCTION / REHABILITATION OF METALLED ROAD AT SOBRAJ CHEETO MALL ROAD, JAMIAMASJID FAIZAN, UC-03, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/09/95	400,000	9,220,147	07-05-2025 10:00 am	07-05-2025 10:30 am
68	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVER AT SANDS STREET, RAMSWAMI, UC-04, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/10/96	355,000	8,424,984		
69	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVER AT SHAHBAZ NAGAR COMPOUND, UC-02, GARDEN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/11/97	110,000	2,613,361		
70	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVER AT RUSTAMJI COMPOUND NISHTER ROAD, YASH WANDAS COMPOUND GARDEN, UC-03, DISTRICT SOUTH. Contract Package PIDCL/240/13/99	160,000	3,769,465		
71	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVER AT GHAZI NAGAR, MUSAMANAD INTERNAL LINK STREET, UC-02, HASSAN LASHARI GARDEN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/14/100	320,000	7,638,176		
72	PROVIDING & LAYING SEWERAGE LINE & PE PIPE WATER SUPPLY LINE & C.C TUFF PAVER AT TOHEED COMPOUND AND QURESHI COMPOUND, USMANABAD, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/15/101	360,000	8,842,894	07-05-2025 10:00 am	07-05-2025 10:30 am
73	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVER AT KARA KARAM COMPOUND, DARYA CHALL COMPOUND, UC-2, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/16/102	305,000	7,304,041		
74	CONSTRUCTION / REHABILITATION OF METALLED ROAD AT MAJOR ABDUL REHMAN ROAD, UC-02 BADSHAH ROAD TO MUHAMMADI GROUND, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/17/103	280,000	6,664,267		
75	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVER AT AL-SHIFA STREET / SULEMAN DAVID STREET, RAMSWAMI, UC-04, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/18/104	355,000	8,436,157		
76	PROVIDING & LAYING SEWERAGE LINE & CONSTRUCTION / REHABILITATION OF METALLED ROAD AT IQBAL HOTI STREET, GHAZADABAD, MARWARI LINE, SADDAR TOWN, UC-04 & UC-05, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/19/105	165,000	3,884,784		
77	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVER AT VISHAN DAS ROAD, RAMSWAMI, UC-04, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/20/106	355,000	8,436,157	07-05-2025 10:00 am	07-05-2025 10:30 am
78	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVER AT MEER AYUB KHAN ROAD, RAMSWAMI, UC-04, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/21/107	275,000	6,510,183		
79	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVER AT MOOSA JEE STREET, RAMSWAMI, UC-04, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/22/108	355,000	8,436,157		
80	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVER AT JEEVAN STREET, RAMSWAMI, UC-04, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/23/109	355,000	8,436,157		
81	PROVIDING & LAYING SEWERAGE LINE AT TAK KHANSA DEEWAN ROAD, PITANBER STREET, UC-04, SADDAR TOWN, KARACHI. Contract Package PIDCL/240/24/110	115,000	2,669,754		
82	PROVIDING & LAYING WATER SUPPLY PIPELINE AND CC TUFF PAVER AT TAK KHANSA DEEWAN ROAD, PITANBER STREET, UC-04, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/25/111	220,000	5,235,282		
83	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVER AT POLICE HEAD QUARTER GATE NO. 08, JAHANGIR PATANI ROAD, POLICE HEAD QUARTER GATE NO. 06, CHRISTIAN COMPOUND, UC-04, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/26/112	135,000	3,115,584		
84	PROVIDING & LAYING SEWERAGE LINE AT MD DALAL STREET, HAJI IMAM BUX CHANDIO STREET, UC-05, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/27/113	120,000	2,774,264		
85	PROVIDING & LAYING C.C TUFF PAVER AT MD DALAL STREET, HAJI IMAM BUX CHANDIO STREET, UC-05, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/28/114	285,000	6,757,398		
86	PROVIDING & LAYING SEWERAGE LINE & C.C TUFF PAVER AT BACK SIDE OF GAZDARA HOSPITAL, FIKRI COMPOUND, UC-04, SADDAR TOWN, DISTRICT SOUTH, KARACHI. Contract Package PIDCL/240/29/115	130,000	3,050,411		

[illegible]