

FINANCIAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)




1. Name of Procuring Agency: Ministry of Defence through the Project Director of its GreenAI Project Management Unit
2. Method of Procurement: Single Stage-Two Envelope
3. Title of Procurement: Supply and Installation of Grow Lights for Green Cabin
4. Tender Inquiry No: TS5499985E
5. PPRA Ref No: GREENAI-GROWLIGHTS/01/2024
6. Date & Time of Bid Closing: 26-11-2024 1100 Hrs (Technical)
7. Date & Time of Bid Opening: 26-11-2024 1130 Hrs (Technical) 23-12-2024 1130 Hrs (Financial)
8. No of Bids Received: 04
9. Criteria for Bid Evaluation: Financially qualified & compliant with bidding requirements
10. Details of Bid(s) Evaluation: As follows:-

Items S No As per RFP	Items	QTY	Name of Firms				Rule/Regulation/SBD*/Policy/ Basis for Technical Rejection / Acceptance as per Rule 35 of PP Rules, 2004
			M/s Teqo Enterprises	M/s Dalien International Limited	M/s ABS Engineering	M/s OURZ Enterprises	
1	LED Grow Lights	160	2,454,400	4,153,600	15,519,549	1,840,800	1.M/s Dalien mentioned Installation Charges separately i.e Rs. 500,000 2.M/s OURZ mentioned cost of Installation inclusive service tax i.e. 1,102,000
2	Cables	8	188,800	472,000	-	585,280	
3	Installation Charges			500,000	-	1,102,000	
Total			2,643,200	5,125,600	15,519,549	3,528,080	

Name of Bidder	Item S No as Per Bid Doc	items	Qty	Total Price (With GST)	Rule/Regulation/SBD*/Policy/ Basis for Rejection / Acceptance as per Rule 35 of PP Rules, 2004.
M/s Teqo Enterprises	1,2	LED Grow Lights	160	2,454,400.00	1st Lowest Bidder
		Cables	8	188,800.00	
		Installation Charges		-	
		Total		2,643,200.00	
M/s OURZ Enterprises	1,2	LED Grow Lights	160	1,840,800	2nd Lowest Bidder
		Cables	8	585,280	
		Installation Charges		1,102,000	
		Total		3,528,080.00	
M/s Dalien International Limited	1,2	LED Grow Lights	160	4,153,600	3rd Lowest Bidder
		Cables	8	472,000	
		Installation Charges		500,000	
		Total		5,125,600.00	
M/s ABS Engineering	1	LED Grow Lights	160	15,519,549	Rejected due to partial Bid
		Cables		-	
		Installation Charges		-	
		Total		15,519,548.80	
Total				26,816,428.80	
Grand Total				26,816,428.80	


Saqib Sulman
Gp Capt (Retd)
Committee In-charge (Financial)


Muhammad Adnan
Account Officer
Member (Financial)


Engr Hassan Nawaz
Research Asst
Member (Financial)