



NATIONAL HIGHWAY AUTHORITY

OFFICE OF GENERAL MANAGER (MAINTENANCE) PUNJAB-NORTH

Shahpur Interchange, Thokar Niaz Baig, Multan Road, Lahore

PH 042-99232556 & Fax No.042-99232557

No. Dir(Maint)P-N/NHA/01/2025/ 01

18/ January, 2025

Director (MIS),
National Highway Authority,
Islamabad.

Subject:- **ANNOUNCEMENT OF FINANCIAL EVALUATION REPORT (PPRA
RULE-35)**

- Repair Maintenance Works (AMP 2024-25) of Punjab-North Region

Ref: PPRA Rule-35

Please find enclosed herewith duly filled and signed Financial Evaluation Reports pertaining of the procurement of subject contract in view of the above referred PPRA Rule-35 for uploading the same on NHA & PPRA website at the earliest.

Encl:- **As above.**


(ZAFAR HAYAT LAK)
Director (Maintenance)
Punjab-North

1-1-2025

Copy to:-

- Member (Central Zone) NHA, Lahore
- GM (Maintenance) Pb-North, NHA, Lahore

EVALUATION REPORT

(As per Rule-35 of PP Rules, 2004)

1	Name of Agency	National Highway Authority			
2	Method of Procurement	Pre-Qualification Basis based on PPRA Rule-15			
3	Title of Procurement	Routine Maintenance Work			
4	Tendering Inquiry No.	RM-PN-24-05-01 to RM-PN-24-80-49			
5	PP Reference No.	TS547824E			
6	Date & Time of PQ Closing	October 15, 2024 at 1100 Hours			
7	Date & Time of PQ Opening	October 15, 2024 at 1130 Hours			
8	No. of Bids Received	Four Hundred & Fifteen (415)			
9	Date of Price Bid Opening	December 26, 2024 at 1100 Hours			
10	Criteria for Bid Evaluation	As per Pre-Qualification Data Sheet (BDS)			
11	Detail of Bid Evaluation	As mentioned			
Contract No	Name of Bidders	Marks		Evaluated Cost (Rs.)	Rule/Regulation/ SBD**/Policy/ Basis for rejection / Acceptance as per Rule-35 of PP Rules, 2004
		Technical	Financial		
RM-PN-24-05-01	M/s Al-Fazal Construction	Not Applicable		7,910,044/-	3 rd
	M/s Nawaz & Co			11,659,080/-	
	M/s Highway & Motorway Naintenance			7,557,501/-	2 nd
	M/s Ali Engineers			8,260,572/-	
	M/s United Lawa Const. Co			7,554,480/-	1 st Lowest
RM-PN-24-05-02	M/s Al-Fazal Construction Co			9,701,533/-	2 nd
	M/s Nawaz & Co			14,299,662/-	
	M/s Ali Engineers			10,378,528/-	3 rd
	M/s Salik & Sons Const. Co			9,141,901/-	1 st Lowest
RM-PN-24-05-03	M/s Al-Fazal Construction Co			7,910,044/-	
	M/s Utopia Construction Co			8,345,182/-	3 rd
	M/s Nawaz & Co			11,659,081/-	
	M/s Riaz Ahmed Builders			8,663,477/-	
	M/s Mazhar & Co			7,564,552/-	1 st Lowest
	M/s Ali Engineers			8,361,298/-	
	M/s Eastern Construction Co			7,579,661/-	2 nd
RM-PN-24-05-04	M/s Nawaz & Co			12,029,481/-	
	M/s Mazhar & Co			8,116,652/-	2 nd
	M/s Ali Engineers			8,523,004/-	3 rd
	M/s Aamir Abbas & Co			7,799,676/-	1 st Lowest
RM-PN-24-05-05	M/s Nawaz & Co			11,894,080/-	2 nd
	M/s United Lawa Const. Co			7,763,760/-	1 st Lowest
RM-PN-24-05-06	M/s Nawaz & Co			11,621,670/-	3 rd
	M/s Aliyan Khattak Const. Co			8,247,119/-	2 nd
	M/s Eastern construction Co			7,560,361/-	1 st Lowest
RM-PN-24-05-07	M/s Rising Engineering Associates			8,312,320/-	
	M/s Utopia Construction Co			8,111,846/-	3 rd
	M/s Nawaz & Co			11,319,424/-	
	M/s Aliyan Khattak Const. Co			8,032,635/-	2 nd
	M/s Ali Engineers			8,313,298/-	
	M/s Salik & Sons Const. Co			7,647,334/-	1 st Lowest

Contract No	Name of Bidders	Marks		Evaluated Cost (Rs.)	Rule/Regulation/ SBD**/Policy/ Basis for rejection / Acceptance as per Rule-35 of PP Rules, 2004
		Technical	Financial		
RM-PN-24-05-08	M/s Utopia Construction Co	Not Applicable		9,346,408/-	3 rd
	M/s Nawaz & Co			13,042,154/-	2 nd
	M/s Aamir Abbas & Co			8,675,990/-	1 st Lowest
RM-PN-24-05-09	M/s Utopia Construction Co			8,472,314/-	1 st Lowest
	M/s Nawaz & Co			11,822,427/-	3 rd
	M/s Riaz Ahmed Builders			8,682,717	2 nd
RM-PN-24-05-10	M/s Nawaz & Co			10,847,164/-	2 nd
	M/s Riaz Ahmed Builders			7,956,149/-	1 st Lowest
RM-PN-24-05-11	M/s ORCO Construction Co			11,611,471/-	2 nd
	M/s MSK Brothers			11,877,963/-	3 rd
	M/s Infratech Construction Co			12,189,848/-	
	M/s Nawaz & Co			16,948,647/-	
	M/s Haji M Afzal & Co			13,324,638/-	
	M/s Ali Engineers			11,276,158/-	1 st Lowest
RM-PN-24-05-12	M/s ORCO Construction Co			11,362,500/-	3 rd
	M/s Infratech Construction Co			11,936,002/-	
	M/s Nawaz & Co			16,595,702/-	
	M/s Habib Construction Co			11,715,204/-	
	M/s Sheheryar & Co			11,147,437/-	2 nd
	M/s Haji M Afzal & Co			12,007,689/-	
	M/s Ali Engineers			10,897,964/-	1 st Lowest
RM-PN-24-05-13	M/s Jamaluddin & Co			12,487,324	
	M/s MSK Brothers			11,230,285	3 rd
	M/s Infratech Construction Co			10,832,961	2 nd
	M/s Nawaz & Co			16,024,476	
	M/s Sheheryar & Co			10,763,741	1 st Lowest
	M/s Haji M Afzal & Co			11,594,383	
RM-PN-24-05-14	M/s Jamaluddin & Co			13,401,410/-	
	M/s Infratech Construction Co			11,811,832/-	2 nd
	M/s Nawaz & Co			17,933,101/-	
	M/s Habib Construction Co			13,170,565/-	
	M/s Sheheryar & Co			12,045,776/-	3 rd
	M/s Fahid Engineers			11,424,509/-	1 st Lowest
RM-PN-24-05-15	M/s Chiltan Engineer			7,340,717-	2 nd
	M/s Nawaz & Co			10,293,011/-	
	M/s Maqsood Ahmed			10,176,519/-	
	M/s Millat Enterprises			7,826,245/-	3 rd
	M/s Fahid Engineers			6,826,734/-	1 st Lowest
RM-PN-24-EB-16	M/s Chiltan Engineer			6,943,005/-	1 st Lowest
	M/s Nawaz & Co			10,270,324/-	3 rd
	M/s Millat Enterprises			7,548,133/-	2 nd
RM-PN-24-05-17	M/s ORCO Construction Co			15,974,197/-	1 st Lowest
	M/s Jamaluddin & Co			17,646,512/-	
	M/s Nawaz & Co			23,750,974/-	
	M/s Maqsood Ahmed			16,895,509/-	3 rd
	M/s South Asia Engg Corp			16,189,649/-	2 nd

Contract No	Name of Bidders	Marks		Evaluated Cost (Rs.)	Rule/Regulation/ SBD**/Policy/ Basis for rejection / Acceptance as per Rule-35 of PP Rules, 2004
		Technical	Financial		
RM-PN-24-05-18	M/s ORCO Construction Co	Not Applicable		14,954,405/-	2 nd
	M/s Jamaluddin & Co			16,242,252/-	
	M/s Infratech Construction Co			15,780,933/-	
	M/s Nawaz & Co			22,249,002/-	
	M/s Maqsood Ahmed			15,976,994/-	
	M/s South Asia Engg Corp			15,165,842/-	3 rd
	M/s Sultan & Sons			17,243,697/-	
	M/s Progressive Multi Engineers			13,839,552/-	1st Lowest
RM-PN-24-05-19	M/s Al-Fazal Construction Co			16,254,941/-	
	M/s Infratech Construction Co			16,435,106/-	
	M/s Nawaz & Co			23,171,298/-	
	M/s Maqsood Ahmed			16,439,110/-	
	M/s South Asia Engg Corp			15,794,517	
	M/s Sultan & Sons			17,964,512/-	
	M/s Raj Civil Engineers			15,414,168/-	3 rd
	M/s Malik Brothers & Co			14,653,469/-	2 nd
	M/s Progressive Multi Engineers			14,213,064/-	1st Lowest
RM-PN-24-05-20	M/s ORCO Construction Co			16,171,960/-	
	M/s Al-Fazal Construction Co			16,824,640/-	
	M/s Talha Construction Works			15,540,000/-	2 nd
	M/s MMR & Co			18,648,000/-	
	M/s Infratech Construction Co			17,011,120/-	
	M/s Nawaz & Co			23,983,400/-	
	M/s Maqsood Ahmed			17,290,840/-	
	M/s South Asia Engg Corp			16,348,080/-	
	M/s Raj Civil Engineers			15,954,400/-	3 rd
	M/s Haji M Afzal & Co			16,731,400/-	
	M/s Malik Brothers & Co			15,167,040/-	1st Lowest
RM-PN-24-05-21	M/s Progressive Multi Engineers			-	Not opened already 2 Contracts Win
	M/s Yar M Khattak & Co			21,097,652/-	
	M/s Talha Construction Works			12,673,800/-	1st Lowest
	M/s ORCO Construction Co			13,189,201/-	3 rd
	M/s MMR & Co			14,194,656/-	
	M/s Asad Javid & Co			13,349,736/-	
	M/s Nawaz & Co			19,559,898/-	
	M/s Sultan & Sons			14,023,982/-	
	M/s Fast Associates			13,011,768/-	2 nd
RM-PN-24-05-22	M/s New Construction Solution			13,106,668/-	2 nd
	M/s Asad Javid & Co			13,391,448/-	3 rd
	M/s Nawaz & Co			19,621,014/-	
	M/s Sultan & Sons			13,542,313/-	
	M/s Sher Awan & Co			13,727,081/-	
	M/s Fast Associates			13,052,424/-	1st Lowest

Don

Contract No	Name of Bidders	Marks		Evaluated Cost (Rs.)	Rule/Regulation/ SBD**/Policy/ Basis for rejection / Acceptance as per Rule-35 of PP Rules, 2004
		Technical	Financial		
RM-PN-24-05-23	M/s FM Construction Co	Not Applicable		14,810,880/-	
	M/s New Construction Solution			13,920,768/-	
	M/s SS Builders			14,227,200/-	
	M/s Nawaz & Co			21,112,800/-	
	M/s South Asia Engg Corp			14,391,360/-	3 rd
	M/s Sultan & Sons			14,208,960/-	
	M/s Sher Awan & Co			14,770,752/-	
	M/s Fast Associates			13,497,600/-	
	M/s Regal Construction Co			12,540,000/-	1st Lowest
	M/s Haji M Afzal & Co			14,652,192/-	
	M/s Malik Brothers & Co			13,351,680/-	2 nd
RM-PN-24-05-24	M/s ORCO Construction Co			14,049,535/-	
	M/s Gujrat Construction			13,873,800/-	
	M/s FM Construction Co			15,020,700/-	
	M/s Hassan Enterprises			13,411,340/-	2 nd
	M/s Sheraz & Brothers			15,255,630/-	
	M/s Nawaz & Co			21,411,898/-	
	M/s Sultan & Sons			14,419,503/-	
	M/s Kingsman Engineers			15,166,838/-	
	M/s Fast Associates			13,688,816/-	
	M/s Regal Construction Co			12,601,110/-	1st Lowest
	M/s Haji M Afzal & Co			14,859,765/-	
RM-PN-24-05-25	M/s Malik Brothers & Co			13,540,828/-	3 rd
	M/s ORCO Construction Co			13,989,990/-	
	M/s Gujrat Construction			13,815,000/-	
	M/s Raja Abdul Aziz			13,348,974/-	1st Lowest
	M/s Hassan Enterprises			13,354,500/-	2 nd
	M/s Sheraz & Brothers			13,533,174/-	
	M/s Infratech Construction Co			13,492,650/-	
	M/s Nawaz & Co			21,321,150	
	M/s Sultan & Sons			13,759,740/-	
	M/s Kingsman Engineers			15,102,558/-	
	M/s Raj Civil Engineers			13,630,800/-	
RM-PN-24-05-26	M/s Regal Construction Co			-	Not opened already 2 Contracts Win
	M/s Malik Brothers & Co			13,483,440/-	
	M/s Haji M Afzal & Co			14,612,580/-	
	M/s Highway Constructors			13,950,802/-	
	M/s Raja Abdul Aziz			13,410,029/-	1st Lowest
	M/s Sheraz & Brothers			13,654,979/-	2 nd
	M/s Infratech Construction Co			13,801,948/-	3 rd
	M/s Nawaz & Co			21,809,904/-	
	M/s Sultan & Sons			14,075,161/-	
	M/s Kingsman Engineers			15,448,761/-	
	M/s Sher Awan & Co			15,258,454/-	
	M/s Raj Civil Engineers			13,943,265/-	
	M/s Regal Construction Co			-	Not opened already 2 Contracts Win
	M/s Haji M Afzal & Co			14,947,557/-	
	M/s Malik Brothers & Co			15,912,280/-	

Contract No	Name of Bidders	Marks		Evaluated Cost (Rs.)	Rule/Regulation/SBD**/Policy/Basis for rejection / Acceptance as per Rule-35 of PP Rules, 2004
		Technical	Financial		
RM-PN-24-60-27	M/s Aurangzeb & Sons	Not Applicable		7,792,385/-	2 nd
	M/s Infratech Construction Co			8,967,172/-	
	M/s SS Builders			6,941,350/-	1st Lowest
	M/s Nawaz & Co			11,494,438/-	
	M/s Maqsood Ahmed			8,154,844/-	3 rd
	M/s Haji M Afzal & Co			11,122,048/-	
RM-PN-24-05-28	M/s Highway Constructors			10,265,400/-	3 rd
	M/s Yar M Khattak & Co			12,825,000/-	
	M/s Raja Abdul Aziz			-	Not opened already 2 Contracts Win
	M/s Mogal Baz Khan			10,191,150/-	2 nd
	M/s Infratech Construction Co			11,373,750/-	
	M/s BASCO Constructors			11,088,900/-	
	M/s Nawaz & Co			15,626,250/-	
	M/s Haji M Afzal & Co			10,169,550/-	1st Lowest
RM-PN-24-05-29	M/s Yar M Khattak & Co			12,104,000/-	
	M/s Road & Bridges			10,379,520/-	2 nd
	M/s Infratech Construction Co			11,458,000/-	
	M/s BASCO Constructors			10,893,600/-	
	M/s Nawaz & Co			15,742,000/-	
	M/s CPA			10,492,400/-	3 rd
	M/s Haji M Afzal & Co			10,244,880/-	1st Lowest
RM-PN-24-05-30	M/s Yar M Khattak & Co			12,166,300/-	
	M/s Road & Bridges			10,432,944/-	
	M/s Infratech Construction Co			11,380,275/-	
	M/s BASCO Constructors			9,861,538/-	1st Lowest
	M/s Nawaz & Co			15,713,665/-	
	M/s CPA			10,724,000/-	
	M/s Haji M Afzal & Co			-	Not opened already 2 Contracts Win
RM-PN-24-05-31	M/s Highway Constructors			10,554,480/-	2 nd
	M/s Akbar Din Khattak			10,686,000/-	3 rd
	M/s Yar M Khattak & Co			12,193,000/-	
	M/s Mir Abdullah Jan Khetran			12,331,370/-	
	M/s New Construction Solution			10,866,840/-	
	M/s Infratech Construction Co			11,405,250/-	
	M/s BASCO Constructors			9,883,180/-	1st Lowest
	M/s Nawaz & Co			15,887,750/-	
	M/s Millat Construction Co			11,430,650/-	
	M/s Haji M Afzal & Co			-	Not opened already 2 Contracts Win
RM-PN-24-05-32	M/s Yar M Khattak & Co			9,500,000/-	
	M/s Mir Abdullah Jan Khetran			9,001,000/-	3 rd
	M/s Raja Abdul Aziz			-	Not opened already 2 Contracts Win
	M/s Nawaz & Co			11,575,000/-	
	M/s Highway Constructors			7,804,000/-	1st Lowest
	M/s Millat Construction Co			8,590,000/-	2 nd
	M/s Haji M Afzal & Co			-	Not opened already 2 Contracts Win

Contract No	Name of Bidders	Marks		Evaluated Cost (Rs.)	Rule/Regulation/ SBD**/Policy/ Basis for rejection / Acceptance as per Rule-35 of PP Rules, 2004
		Technical	Financial		
RM-PN-24-05-33	M/s Yar M Khattak & Co	Not Applicable		10,278,810/-	
	M/s Mir Abdullah Jan Khetran			9,738,902/-	3 rd
	M/s Raja Abdul Aziz			-	Not opened already 2 Contracts Win
	M/s Nawaz & Co			12,523,918/-	
	M/s Mughal Construction			9,245,519/-	2 nd
	M/s Mazhar & Co			8,958,794/-	1 st Lowest
RM-PN-24-05-34	M/s Yar M Khattak & Co			19,558,000/-	
	M/s Rohail Construction & Co			11,992,610/-	1 st Lowest
	M/s Mir Abdullah Jan Khetran			16,003,778/-	3 rd
	M/s Haji Abdul Sattar Nasir Sons			13,286,993/-	2 nd
	M/s Nawaz & Co			20,580,350/-	
	M/s Progressive Multi Engineers			-	Not opened already 2 Contracts Win
RM-PN-24-05-35	M/s Yar M Khattak & Co			15,110,875/-	
	M/s Rohail Construction & Co			11,990,924/-	1 st Lowest
	M/s Mir Abdullah Jan Khetran			16,001,528/-	
	M/s Nawaz & Co			20,577,456/-	
	M/s Sherani Construction Co			13,644,231/-	3 rd
	M/s Millat Construction Co			14,124,224/-	
	M/s Al Khair Construction			12,920,687/-	2 nd
	M/s Progressive Multi Engineers			-	Not opened already 2 Contracts Win
RM-PN-24-05-36	M/s Yar M Khattak & Co			15,166,175/-	
	M/s Rohail Construction & Co			-	Not opened already 2 Contracts Win
	M/s Sardar Noor Ahmed			16,443,077/-	
	M/s Haji Abdul Sattar Nasir Sons			15,316,009/-	3 rd
	M/s Nawaz & Co			21,150,419/-	
	M/s Millat Construction Co			14,179,460/-	2 nd
	M/s Khurram Nawaz & Co			13,110,519/-	1 st Lowest
	M/s Progressive Multi Engg.			-	Not opened already 2 Contracts Win
RM-PN-24-05-37	M/s Akbar Din Khattak			20,566,700/-	
	M/s Yar M Khattak & Co			14,396,690/-	3 rd
	M/s Sardar Noor Ahmed			16,829,170/-	
	M/s Nawaz & Co			21,641,777/-	
	M/s Basco Construction Co			-	Not opened already 2 Contracts Win
	M/s Aliyan Khattak Const Co			14,022,750/-	2 nd
	M/s Al Khair Construction			13,588,980/-	1 st Lowest
	M/s Akbar Din Khattak			18,782,820/-	
RM-PN-24-05-38	M/s Yar M Khattak & Co			13,565,370/-	3 rd
	M/s Rohail Construction Co			-	Not opened already 2 Contracts Win
	M/s Sardar Noor Ahmed			15,654,089/-	
	M/s Nawaz & Co			20,130,661/-	
	M/s Aliyan Khattak Const Co			13,043,625/-	2 nd
	M/s Khurram Nawaz & Co			12,478,401/-	1 st Lowest

Contract No	Name of Bidders	Marks		Evaluated Cost (Rs.)	Rule/Regulation/ SBD**/Policy/ Basis for rejection / Acceptance as per Rule-35 of PP Rules, 2004
		Technical	Financial		
RM-PN-24-05-39	M/s Akbar Din Khattak	Not Applicable		13,521,540/-	
	M/s Yar M Khattak & Co			12,122,760/-	2 nd
	M/s Rohail Construction Co			-	Not opened already 2 Contracts Win
	M/s Infratech Construction			13,226,242/-	
	M/s Sherani Construction Co			13,187,387/-	3 rd
	M/s Nawaz & Co			17,989,865/-	
	M/s Al Khair Construction			11,295,925/-	1st Lowest
RM-PN-24-05-40	M/s Akbar Din Khattak			9,179,632/-	3 rd
	M/s Yar M Khattak & Co			8,866,690/-	1st Lowest
	M/s Infratech Construction			8,887,121/-	2 nd
	M/s Nawaz & Co			12,074,345/-	
	M/s Malik Construction			12,700,229/-	
	M/s Khurram Nawaz & Co			-	Not opened already 2 Contracts Win
RM-PN-24-05-41	M/s Akbar Din Khattak			6,752,100/-	1st Lowest
	M/s Yar M Khattak & Co			8,463,900/-	
	M/s Indus ACE			8,040,705/-	3 rd
	M/s Mogal Baz Khan			6,986,997/-	2 nd
	M/s Infratech Construction			8,663,610/-	
	M/s Haji Abdul Sattar Nasir & Sons			8,146,266/-	
	M/s Nawaz & Co			11,007,825/-	
	M/s Khurram Nawaz & Co			-	Not opened already 2 Contracts Win
RM-PN-24-05-42	M/s Green Block Construction			8,820,980/-	
	M/s Yar M Khattak & Co			8,722,000/-	3 rd
	M/s Indus ACE			8,285,900/-	2 nd
	M/s Mogal Baz Khan			7,298,060/-	1st Lowest
	M/s Infratech Construction Co			8,927,800/-	
	M/s Nawaz & Co			11,343,500/-	
	M/s Khurram Nawaz & Co			-	Not opened already 2 Contracts Win
RM-PN-24-80-43	M/s Green Block Construction			10,860,440/-	
	M/s Yar M Khattak & Co			9,760,000/-	2 nd
	M/s Rohail Construction Co			-	Not opened already 2 Contracts Win
	M/s MNB Associates			9,054,840/-	1st Lowest
	M/s Nawaz & Co			14,121,500/-	
	M/s Maqsood Ahmed			9,900,300/-	3 rd
RM-PN-24-80-44	M/s Yar M Khattak & Co			9,075,000/-	2 nd
	M/s Rohail Construction Co			-	Not opened already 2 Contracts Win
	M/s Haji Abdul Sattar Nasir & Sons			9,273,440/-	3 rd
	M/s Nawaz & Co			14,005,750/-	
	M/s Khurram Enterprises			8,311,490/-	1st Lowest
	M/s Malik Construction			14,913,250/-	

Contract No	Name of Bidders	Marks		Evaluated Cost (Rs.)	Rule/Regulation/SBD**/Policy/Basis for rejection / Acceptance as per Rule-35 of PP Rules, 2004
		Technical	Financial		
RM-PN-24-80-45	M/s Akbar Din Khattak & Co	Not Applicable		6,189,378/-	3 rd
	M/s Yar M Khattak & Co			6,952,452/-	
	M/s Indus ACE			6,489,520/-	
	M/s Nawaz & Co			9,813,979/-	
	M/s Khurram Enterprises			5,823,954/-	1 st Lowest
	M/s Malik Construction			10,449,874/-	
	M/s M Fiaz & Co			5,913,823/-	2 nd
RM-PN-24-80-46	M/s Akbar Din Khattak & Co			6,291,000/-	2 nd
	M/s Yar M Khattak & Co			6,878,160/-	-
	M/s Indus ACE			6,420,175/-	3 rd
	M/s Sherani Construction Co			6,896,613/-	-
	M/s Nawaz & Co			9,709,110/-	-
	M/s Khurram Enterprises			-	Not opened already 2 Contracts Win
	M/s Malik Construction			7,381,440/-	3 rd
RM-PN-24-80-47	M/s M Fiaz & Co			5,808,690/-	1 st Lowest
	M/s Yar M Khattak & Co			7,246,422/-	2 nd
	M/s Nawaz & Co			10,228,943/-	4 th
	M/s Haji M Afzal & Co			-	Not opened already 2 Contracts Win
RM-PN-24-80-48	M/s M Fiaz & Co			6,340,619/-	1 st Lowest
	M/s Yar M Khattak & Co			7,364,502/-	2 nd
	M/s Sherani Construction Co			6,665,772/-	1 st Lowest
	M/s Nawaz & Co			10,395,623/-	3 rd
	M/s Haji M Afzal & Co			-	Not opened already 2 Contracts Win
RM-PN-24-80-49	M/s M Fiaz & Co			-	Not opened already 2 Contracts Win
	M/s Yar M Khattak & Co			7,025,955/-	1 st Lowest
	M/s Nawaz & Co			9,567,698/-	2 nd
	M/s Haji M Afzal & Co			-	Not opened already 2 Contracts Win
	M/s M Fiaz & Co			-	Not opened already 2 Contracts Win

12. Any other additional / supporting information, the procuring agency may like to share:

The aforementioned contract is being funded by Road Maintenance Accounts of NHA.

Signature : _____

Official Seal / Stamp: _____

** (Standard Bidding Document)

(DIRECTOR MAINTENANCE)
NATIONAL HIGHWAY AUTHORITY
LAHORE.