



NATIONAL HIGHWAY AUTHORITY

Office of The Director (Maintenance)

Regional Office Muzaffarabad

Ph. No. 05822924316

No. Dir(M)/Mzd/NHA/23/15

Feb 03 2023
January


Director (MIS)
National Highway Authority
Islamabad.

Subject:- ANNOUNCEMENT OF PRE-QUALIFICATION REPORT (PPRA RULE-35)
Highway Safety Work Construction of U-Turn at KM-02+200 on IMDC N-75 Contract No. HS-AJK-22-75-09
Highway Safety Work Construction of U-Turn at KM-03+000 ~ 04+000 on IMDC N-75 Contract No. HS-AJK-22-75-10

Reference: PPRA Rule-35.

Please find enclosed herewith duly filled and signed Pre-Qualification Reports pertaining to the procurement of subject contracts in view of the above referred PPRA Rule-35 for uploading the same on NHA & PPRA website at the earliest.

Encl:- 02 No Pre-qualification Report.


(ZAFAR YAQUB KHAN)
Director (Maintenance)
NHA Muzaffarabad

Copy to:

- Member (Engg-Coord) NHA, Islamabad
- General Manager (S-2/S-3 & IMDC) NHA, Muzaffarabad
- Dy. Director (Maint) NHA, Muzaffarabad

PRE-QUALIFICATION REPORT

(As per Rule-35 of PP Rules, 2004)


1.	Name of Procuring Agency	National Highway Authority
2.	Method of Procurement	Pre-Qualification Basis based on PPRA Rule-15
3.	Title of Procurement	Highway Safety Work (Construction of U-Turn at KM-03+000 ~ 04+000) on N-75 IMDC
4.	Tendering Inquiry No.	HS-AJK-22-75-10 (01 Nos)
5.	PPRA Reference No.	TS495676E
6.	Date & Time of PQ Closing	December 06, 2022 at 1130 Hours
7.	Date & Time of PQ Opening	December 06, 2022 at 1200 Hours
8.	No. of Applications/ Proposals Received	Eleven (11)
9.	Criteria for PQ Evaluation	As per Pre-qualification Data Sheet (PDS)
10.	Detail of PQ Evaluation	As mentioned

Contract No	Name of Bidders	Status	Rule/Regulation/ SBD**/Policy/Basis for rejection/Acceptance as per Rule-35 of
HS-AJK-22-75-09	M/s AJ Associates	Dis-Qualified	Non-fulfillment of Clause ITA 4.1 B (ii)
	M/s Progressive Multi Engineers	Dis-Qualified	Non-fulfillment of Clause ITA 4.1 B (ii)
	M/s Regal Construction Company	Pre-Qualified	-
	M/s Rohail Construction Company	Pre-Qualified	-
	M/s Khurram Nawaz & Co.	Dis-Qualified	Non-fulfillment of Clause ITA 4.1 b & B (ii)
	M/s Maqsood Ahmed	Dis-Qualified	Non-fulfillment of Clause ITA 4.1 B (ii)
	M/s Mughal Construction Company	Pre-Qualified	-
	M/s Kingsman JV Sher Awan & Co.	Dis-Qualified	Non-fulfillment of Clause ITA 4.1 B (ii)
	M/s Indus ACE Engineers	Dis-Qualified	Non-fulfillment of Clause ITA 4.1 B (ii)
	M/s Rozee Builders JV Malik Construction & Co.	Dis-Qualified	Non-fulfillment of Clause ITA 4.1 B (ii)
	M/s Raja Abdul Aziz	Pre-Qualified	-

11. Any other additional / supporting information, the procuring agency may like to share:
NIL

The aforementioned contract is being funded by Road Maintenance Accounts of NHA.

Signature : 

Official Seal / Stamp: 

PRE-QUALIFICATION REPORT

(As per Rule-35 of PP Rules, 2004)

1.	Name of Procuring Agency	National Highway Authority
2.	Method of Procurement	Pre-Qualification Basis based on PPRA Rule-15
3.	Title of Procurement	Highway Safety Work (Construction of U-Turn at KM-02+200) on N-75 IMDC
4.	Tendering Inquiry No.	HS-AJK-22-75-09 (01 Nos)
5.	PPRA Reference No.	TS495676E
6.	Date & Time of PQ Closing	December 06, 2022 at 1130 Hours
7.	Date & Time of PQ Opening	December 06, 2022 at 1200 Hours
8.	No. of Applications/Proposals Received	Eleven (11)
9.	Criteria for PQ Evaluation	As per Pre-qualification Data Sheet (PDS)
10.	Detail of PQ Evaluation	As mentioned

Contract No	Name of Bidders	Status	Rule/Regulation/SBD**/Policy/Basis for rejection/Acceptance as per Rule-35 of
HS-AJK-22-75-09	M/s AJ Associates	Dis-Qualified	Non-fulfillment of Clause ITA 4.1 B (ii)
	M/s Progressive Multi Engineers	Dis-Qualified	Non-fulfillment of Clause ITA 4.1 B (ii)
	M/s Regal Construction Company	Pre-Qualified	-
	M/s Rohail Construction Company	Pre-Qualified	-
	M/s Khurram Nawaz & Co.	Dis-Qualified	Non-fulfillment of Clause ITA 4.1 b & B (ii)
	M/s Maqsood Ahmed	Dis-Qualified	Non-fulfillment of Clause ITA 4.1 B (ii)
	M/s Mughal Construction Company	Pre-Qualified	-
	M/s Kingsman JV Sher Awan & Co.	Dis-Qualified	Non-fulfillment of Clause ITA 4.1 B (ii)
	M/s Indus ACE Engineers	Dis-Qualified	Non-fulfillment of Clause ITA 4.1 B (ii)
	M/s Rozee Builders JV Malik Construction & Co.	Dis-Qualified	Non-fulfillment of Clause ITA 4.1 B (ii)
	M/s Raja Abdul Aziz	Pre-Qualified	-

11. Any other additional / supporting information, the procuring agency may like to share:
NIL

The aforementioned contract is being funded by Road Maintenance Accounts of NHA.

Signature : _____

Official Seal / Stamp: _____
Director (Maintenance)
National Highway Authority
Fazfaffarabad