

NATIONAL HIGHWAY AUTHORITY

Office of the Director (Maintenance) Punjab-South Nag shah Chowk, N-70 road, Multan,

Ph: 061-4263289, Fax: 061-4263309 Email: rdmaint nha_ps@yahoo.com

No. () Dir (Maint-I)(P-S)/NHA/2023/89

4 April, 2023

Director (MIS) National Highway Authority <u>Islamabad</u>

Subject:

ANNOUNCEMENT OF FINANCIAL EVALUATION REPORT

HIGHWAY SAFETY AND ROUTINE MAINTENANCE WORKS OF

PUNJAB-SOUTH REGION.

CONTRACT No. HS-PS-2020-21-60-01 & RM-PS-2020-21-10-45

Reference: PPRA Rule-35.

Enclose please find herewith dully filled and signed Financial Evaluation Report of subject Works for publication/uploading the same on NHA & PPRA websites as per PPRA rule-35, please.

Encl: as above

MUHAMMAD MUNIR WARRAICH

Director (Maintenance)-I Punjab-South

Copy to: -

Member (CZ) NHA, Lahore

• General Manager (Maintenance) Punjab-South

• Deputy Director (Maintenance) NHA Sahiwal & Bahawalpur

FINANCIAL EVALUATION REPORT (As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority		
2	Method of Procurement	Single Stage one Envelope Procedure		
3	Title of Procurement	Highway Safety Work between Km 1035+000 - 1040+000 on N-5		
4	Tender Inquiry No.	HS-PS-2020-21-60-01		
5	Press Information Department No & PPRA Reference No	PID(I)4295/22 (11th January 2023) TS500202E		
6	Date & Time of Bid Closing	27 ^{ւհ} January 2023 @ 1130 hours		
7	Date & Time of Bid Opening	27th January 2023 @ 1200 hours		
8	No of Bids Received	Ten (10) Nos.		
9	Date and Time of Price Bid Opening	14th March 2023 @ 1200 hours		
10	Criteria for Bid Evaluation	As per Bidding Data Sheet (BDS) & IFeB.		
11	Detail of Bid Evaluation	As mentioned below		

	Name of Bidder	Marks			Rule/Regulation/SBD*/ Policy/Basis for
Contract No		Tech nical	Finan cial	Evaluated Cost (Rs)	Rejection /Acceptance as per Rule 35 of PP Rules, 2004.
	M/s B.E Construction Pvt	Not Applicable		-	Disqualified
	M/s Eastern Highway Co			-	Disqualified
	M/s Mustafa Enterprises			80,477,359	2 nd Lowest
	M/s Eastern Const. Co			77,838,131	1st Lowest Evaluated Bidder
	M/s Engr. Abdul Karim Sheikh			-	Disqualified
HS-PS-2020-21-60-01	M/s Mir Abdullah Jan Khetran			-	Disqualified
	M/s Highway Constructors PVT Ltd			•	Disqualified
	M/s FM Construction Co			-	Disqualified
	M/s Rehman Associates			•	Disqualified
	M/s Rehmat Ullah Khan			•	Disqualified

12. Any other additional / supporting information, the procuring agency may like to share.

The aforementioned contract is being funded by Road Maintenance Account under AMP 2020-21 (Punjab-South Region)

Director (Maintenance) Pb-South

Signature:

Official Stamp:

Director (Maintenance-1)
Punjab-South, NHA
Multan

FINANCIAL EVALUATION REPORT (As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency					
2	Mail a rocuring Agency	National Highway Authority				
	Method of Procurement	Single Stage one Envelope Procedure				
3	Title of Procurement	Routine Maintenance Work between Km 80+000 -				
4	Tender Inquiry No.	92+000 on N-5A				
		RM-PS-2020-21-10-45				
5	Press Information Department No & PPRA Reference No	PID(I)-3742/22 (15th December 2022) TS498126E				
6	Date & Time of Bid Closing					
7		3 rd January 2023 @ 1330 hours				
-	Date & Time of Bid Opening	3 rd January 2023 @ 1400 hours				
8	No of Bids Received	Fourteen (14) Nos.				
9	Date and Time of Price Bid Opening					
10	Criteria for Bid Evaluation	As per Bidding Data Sheet (BDS) & IFeB.				
11	Detail of Bid Evaluation	As mentioned below				
	The Methodica below					

	Name of Bidder	Marks			Rule/Regulation/SBD*/
Contract No		Tec hnic al	Financ ial	Evaluated Cost (Rs)	Policy/Basis for Rejection /Acceptance as per Rule 35 of PP Rules, 2004.
	M/s Ganhwar Construction			-	Non-Responsive due to Price e-bid not submitted
	M/s Friends Construction & Builders	Not Applicable		-	Disqualified
	M/s Aamir Abbas			3,155,581	2 nd Lowest
	M/s Eastern Construction Co			-	Non-Responsive due to Price e-bid not submitted
	M/s Mir Abdullah Jan Khetran			-	Disqualified
	M/s Zulfiqar & Brothers			•	Non-Responsive due to Price e-bid not submitted
RM-PS-2020-21-10-45	M/s Ali Engineers			•	Non-Responsive due to Price e-bid not submitted
	M/s Allied Construction			-	Disqualified
	M/s Hammad Construction			•	Disqualified
	M/s Dynamic Advertising			•	Non-Responsive due to Price e-bid not submitted
	M/s Jamaluddin & Co			-	Disqualified
	M/s Standard Engineering			•	Disqualified
	M/s Sehrish Ramzan			2,788,150	1st Lowest Evaluated Bidder
	M/s Nawaz Engineers			•	Non-Responsive due to Price e-bid not submitted

12. Any other additional / supporting information, the procuring agency may like to share.

The aforementioned contract is being funded by Road Maintenance Account under AMP 2020-21 (Punjab-South Region)

Director (Maintenance) Pb-South

Signature:

Official Stamp:

Director (Maintenance-1) Punjab-South, NHA

Multan