

## EVALUATION REPORT OF LESCO CIVIL WORKS DIVISION TENDER NOTICE NO.08 (2024-25)

1	Name of Procuring Agency:	LESCO
2	Method of Procurement:	Single stage Single envelope Procedure (On item rate basis)
3	Title of Procurement:	Civil Works Division LESCO Tender Notice No.08 (2024-25)
4	Tender Inquiry No:	Tender No.08 (2024-25) of Civil Works Division LESCO
5	PPRA Ref. No.(TSE):	TS556778E
6	Date & Time of Bid Closing:	28.02.2025 11:00 AM
7	Date & Time of Bid Opening:	28.02.2025 11:30 AM
8	No of Bids Received:	122 No. bids received against 19 No works.
9	Criteria for Bid Evaluation:	As mentioned in bidding documents
10	Details of Bid(s)Evaluation:	As under

Sr.	Participating Contractor Name	Read Only Total Amount (including 16% PRA Tax)	Evaluated Bid (including 16% PRA Tax)	Remarks
1	<b>PROVIDING / INSTALLATION SECURITY CAMERAS WITH WIRING AND ALLIED CIVIL WORKS IN SOUTHERN FIELD STORE AT 132 KV GRID STATION FRUIT MANDI.</b>			
1	M/s Munir & Co	2,648,614	2,648,616	<b>(Non-responsive)</b> Form of Bid not filled properly i-e. as per clause 5 of it , bid validity is mentioned as 60 days by the bidder against its 120 days validity as per bidding data.
2	M/s Muhammad Umar Butt & Brothers	2,677,335	2,677,335	<b>Lowest &amp; Responsive</b>
3	M/S ZK Developers	2,777,218	2,777,218	<b>(Non-responsive)</b> Form of Bid partially & not properly filled-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its 120 days validity as per bidding data
4	M/s N&F Associates	2,744,559	2,960,561	-
5	M/s NS Constructions	3,363,301	3,363,301	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped, form of bid is partially filled and the bidder has not attached PEC, PRA certificates, work orders, etc with the bid.

6	M/s WM Constructor	3,596,000	3,596,000	-
7	M/s Mata Associates	3,663,168	3,663,168	<b>(Non-responsive)</b> Form of Bid partially filled i-e as per clause 5 of it, bid validity is not mentioned by the bidder against its 120 days' validity as per bidding data
2	<b>REPAIR &amp; MAINTENANCE OF DOUBLE STOREY OFFICE BUILDING FOR DY. MANAGER(O) DIVISION HAJRA SHAH MUQEEM AT 132KV GRID STATION HAJRA SHAH MUQEEM</b>			
1	M/s Aftab Khan & Brothers	1,986,257	1,985,042	<b>Lowest &amp; Responsive</b> with the corrected amount of Rs. 1,985,042/- for award of work.
2	M/s Ali & Co	2,981,715	2,981,720	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped and form of bid is unfilled
3	M/s Azam & Co	3,096,446	3,096,446	-
4	M/s Z.K Developers	3,226,605	3,226,605	<b>(Non-Responsive)</b> Form of Bid partially & not properly filled i-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its 120 days validity as per bidding data
5	M/s Abdullah & Co	3,243,502	3,243,502	<b>(Non-Responsive)</b> Bidding documents (each page) not signed & stamped and form of bid is unfilled
6	M/s Smart Solutions	3,073,433	3,637,040	<b>(Non-responsive)</b> Form of Bid partially & not properly filled and Work completion certificates not attached with the bid.
7	M/s Mata Associates	3,863,570	3,863,570	<b>(Non-responsive)</b> Form of Bid partially filled i-e as per clause 5 of it, bid validity is not mentioned by the bidder against its 120 days' validity as per bidding data
8	M/s NS Constructions	3,996,491	3,996,491	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped, form of bid is partially filled and the bidder has not attached PEC, PRA certificates, work orders, etc with the bid.

9	M/s Nayyab Enterprises	4,528,055	4,528,055	<b>(Non-responsive)</b> Form of Bid partially & not properly filled i-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its 120 days' validity as per bidding data and the bidder has not attached PEC, PRA certificates, work orders, etc with the bid.
3	<b>REPAIR &amp; MAINTENANCE OF CONTROL HOUSE BUILDING AND SPECIAL REPAIR OF MOSQUE AT 132KV GRID STATION CHUNIAN CANTT.</b>			
1	M/S Munir & Co	1,604,109	1,604,111	<b>(Non-responsive)</b> Form of Bid improperly filled i-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its 120 days validity as per bidding data.
2	M/s N&F Associates	1,642,212	1,644,457	<b>Lowest &amp; Responsive</b> with the corrected amount of <b>Rs.1,644,457/-</b> for award of work.
3	M/s Abdullah & Co	1,914,774	1,914,774	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped and Form of Bid unfilled.
4	M/s Ali & Co	1,928,255	1,928,255	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped and Form of Bid unfilled.
5	M/s Aftab Khan & Brothers	2,132,077	2,132,077	-
6	M/s Z.K Developers	2,197,809	2,197,809	<b>(Non- responsive)</b> Form of Bid partially & not properly filled i-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its 120 days' validity as per bidding data.
7	M/s Malik Waqas Enterprises	2,303,418	2,303,418	<b>(Non- responsive)</b> Form of Bid partially & not properly filled i-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its 120 days' validity as per bidding data.
8	M/s N.S Constructions	2,596,769	2,596,769	<b>(Non- responsive)</b> Bidding documents (each page) not signed & stamped, form of bid is partially filled and the bidder has not attached PEC, PRA certificates, work

				orders, etc. with the bid.
<b>4</b>	<b>REPAIR &amp; MAINATANCE OF B-1 BUNGALOW AT 132KV GRID STATION KASUR COMPLEX KASUR</b>			
1	M/s Aftab Khan & Brothers	1,120,491	1,104,093	<b>Lowest &amp; Responsive</b> with the corrected amount of <b>Rs. 1,104,093/-</b> for award of work.
2	M/s N&F Associates	1,089,851	1,119,198	Announced lowest bidder at the time of opening but after arithmetic checking of bid, M/s N&F Associates did not remain lowest.
3	M/s Fayyaz Brothers	1,142,600	1,142,778	<b>(Non-responsive)</b> Form of Bid improperly filled i-e as per clause 5 of it, bid validity is mentioned as 45 days by the bidder against its 120 days' validity as per bidding data and also 02 Nos. satisfactory completion certificates not attached with the bid.
4	M/s N.S Constructions	1,300,786	1,300,786	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped, form of bid is partially filled and the bidder has not attached PEC, PRA certificates, work orders, etc. with the bid
5	M/s A.Rehman Construction Co.	1,597,067	1,597,067	-
6	M/s W.M Constructor	1,740,000	1,740,000	-
7	M/s Nazir Aftab Construction Company	2,543,684	2,543,684	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped, form of bid is unfilled and the bidder has not attached PRA certificate & 02 Nos. satisfactory completion certificates with the bid.
<b>5</b>	<b>REPAIR &amp; MAINATANCE OF B-2 RESIDENCE AT 132KV GRID STATION DERA CHAHAL, LAHORE</b>			
1	M/s Azam & Co	786,960	786,960	<b>Lowest &amp; Responsive</b>
2	M/s Z.K Developers	1,223,733	1,221,994	<b>(Non-responsive)</b> Form of Bid partially & not properly filled i-e as per clause 5 of it, bid validity is mentioned as 45 days by the bidder against its 120 days' validity as per bidding data.

3	M/s N.S Constructions	1,254,091	1,254,091	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped, form of bid is partially filled and the bidder has not attached PEC, PRA certificates, work orders, etc. with the bid
4	M/s Muhammad Umar Butt & Brothers	1,336,727	1,336,727	-
5	M/s Taj Muhammad Khan & Co	1,469,400	1,469,400	-
6	<b>REPAIR &amp; MAINATANCE OF E-5 FLAT AT 132KV GRID STATION PARAGON CITY, E-5 FLAT AT 132 KV GRID STATION NEW GHAZI, E-2 FLAT AT 132KV GRID STATION ASKARI-XI &amp; D-4 FLAT AT 132KV GRID STATION JOHAR TOWN, LAHORE</b>			
1	M/s Muhammad Umar Butt & Brothers	1,427,163	1,427,163	<b>Lowest &amp; Responsive</b>
2	M/s Z.K Developers	1,956,857	2,040,810	<b>(Non-responsive)</b> Form of Bid partially & not properly filled i-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its 120 days' validity as per bidding data
3	M/s W.M Constructor	2,204,000	2,203,999	-
4	M/s N.S Constructions	2,305,793	2,305,793	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped, form of bid is partially filled and the bidder has not attached PEC, PRA certificates, work orders, etc. with the bid.
5	M/s N&F Associates	2,405,059	2,405,059	-
7	<b>SPECIAL REPAIR &amp; MAINATANCE OF D-1 &amp; D-2 FLATS AT 132 KV GRID STATION DEFENCE RAYA PHASE VI, LAHORE</b>			
1	M/s N.S Constructions	1,560,764	1,151,418	<b>(Non-responsive)</b> Bidding documents (each page) not signed, form of bid is not properly filled i-e as per clause 5 of it, bid validity is mentioned as 45 days by the bidder against its 120 days' validity as per bidding data and the bidder has not attached PEC, PRA certificates, work orders, etc. with the bid

2	M/s Five Star & Co	1,159,675	1,158,980	<b>(Non-responsive)</b> Form of Bid partially & not properly filled i-e as per clause 5 of it, bid validity is mentioned as 45 days by the bidder against its 120 days' validity as per bidding data.
3	M/s Muhammad Umar Butt & Brothers	1,459,402	1,459,402	<b>Lowest &amp; Responsive</b>
4	M/s Taj Muhammad Khan & Co	1,875,000	1,875,000	-
5	M/s Nazir Aftab Construction Company	2,617,053	2,617,053	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped, form of bid is unfilled and the bidder has not attached PRA certificate & 02 Nos. satisfactory completion certificates with the bid
<b>8</b>	<b>REPAIR &amp; MAINATANCE OF B-1 BUNGALOW AT 132 KV GRID STATION ASKARI-X, LAHORE</b>			
1	M/s N.S Constructions	1,794,325	1,794,325	<b>(Non-responsive)</b> Form of bid is not properly filled i-e as per clause 5 of it, bid validity is mentioned as 45 days by the bidder against its 120 days' validity as per bidding data and the bidder has not attached PEC, PRA certificates, work orders, etc. with the bid
2	M/s Muhammad Umar Butt & Brothers	1,883,819	1,882,891	<b>Lowest &amp; Responsive</b> with the corrected amount of <b>Rs. 1,882,891/-</b> for award of work
3	M/s N&F Associates	2,179,081	2,180,509	-
4	M/s Nazir Aftab Construction Company	Rate not announced	-	<b>(Non-responsive)</b> Bid Security amount Rs.105,000 deposited by the bidder is less than the required amount RS. 125,000. Besides it, bidding documents (each page) not signed & stamped, form of bid is unfilled and the bidder has not attached PRA certificate & 02 Nos. satisfactory completion certificates with the bid

9	<b>SPECIAL REPAIR &amp; MAINATANCE OF DOUBLE STOREY OFFICE BUILDNG AT DY. MANAGER (OP) SHAHKOT DIVISION SHAHKOT</b>			
1	M/s N&F Associates	1,615,872	1,729,050	<b>Lowest &amp; Responsive</b> with the corrected amount of <b>Rs. 1,729,050/-</b> for award of work.
2	M/s Aftab Khan & Brothers	1,849,040	1,858,289	-
3	M/s Malik Waqas Enterprises	1,868,461	1,868,465	<b>(Non-responsive)</b> Form of Bid improperly filled i-e. as per clause 5 of it, bid validity is mentioned as 45 days by the bidder against its 120 days validity as per bidding data
4	M/s SFS Construction & Trading Co	1,990,036	1,990,036	<b>(Non-responsive)</b> Form of Bid improperly filled i-e. as per clause 5 of it, bid validity is mentioned as 45 days by the bidder against its 120 days validity as per bidding data
5	M/s W.M Constructor	2,088,000	2,088,000	-
6	M/s Bilal Brothers & Co	2,093,507	2,093,507	<b>(Non-responsive)</b> Form of Bid improperly filled i-e. as per clause 5 of it, bid validity is mentioned as 45 days by the bidder against its 120 days validity as per bidding data
7	M/s Fayyaz Brothers	2,233,000	2,233,000	<b>(Non-responsive)</b> Form of Bid improperly filled i-e as per clause 5 of it, bid validity is mentioned as 45 days by the bidder against its 120 days validity as per bidding data and the bidder has not attached satisfactory completion certificates with the bid
8	M/s NS Constructions	2,462,263	2,462,263	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped, Form of bid is partially filled and the bidder has not attached PEC, PRA certificates, work orders, etc. with the bid
9	M/s Professional Engg. Co	2,650,996	2,650,996	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped, Form of bid is unfilled and the

				bidder has not attached PEC, PRA certificates, work orders, etc. with the bid
10	M/s Sitara Construction Co	2,860,629	2,860,629	<b>(Non-responsive)</b> Form of Bid improperly filled i-e as per clause 5 of it, bid validity is mentioned as 45 days by the bidder against its 120 days validity as per bidding data
10	<b>SEPARATION OF ELECTRIC WIRING AND PROVIDING/FIXING OF 06 NOS. SECURITY CAMERAS AT TRIPLE STOREY XEN BUILDING BAGHBANPURA DIVISION LESCO AT SHALAMAR LAHORE</b>			
1	M/s Bilal Brothers & Co	846,840	846,840	<b>(Non-responsive)</b> Form of bid is not properly filled i-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its 120 days' validity as per bidding data
2	M/s N&F Associates	865,360	865,360	<b>Lowest &amp; Responsive</b>
3	M/s SFS Construction	973,156	973,157	<b>(Non-responsive)</b> Form of bid is not properly filled i-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its 120 days' validity as per bidding data.
4	M/s Sitara Construction Co	1,629,057	1,629,057	<b>(Non-responsive)</b> Form of bid is not properly filled i-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its 120 days' validity as per bidding data.
5	M/s N.S Constructions	1,717,902	1,717,902	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped, form of bid is partially filled and the bidder has not attached PEC, PRA certificates, work orders, etc. with the bid.
6	M/s W.M Constructor	2,262,000	2,262,000	-
11	<b>REPLACEMENT OF ROOF AND RENOVATION OF OFFICE BUILDING M&amp;T AND PROVIDING/FIXING OF 08 NOS.SECURITY CAMERAS AT 1<sup>st</sup> CIRCLE SAGGIAN</b>			
1	M/s Bilal Brothers & Co	2,813,372	2,813,372	<b>(Non-responsive)</b> Form of Bid improperly filled i-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its



				120 days validity as per bidding data
2	M/s SFS Construction & Trading Co	2,875,382	2,875,382	<b>(Non-responsive)</b> Form of Bid improperly filled i-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its 120 days validity as per bidding data
3	M/s Muhammad Umar Butt & Brothers	2,900,000	2,900,000	<b>Lowest &amp; Responsive</b>
4	M/s Five Star & Co	2,936,551	2,936,551	<b>(Non-responsive)</b> Form of Bid partially & improperly filled i-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its 120 days validity as per bidding data
5	M/s Smart Solution	3,060,841	3,060,841	<b>(Non-responsive)</b> Form of Bid partially filled i-e as per clause 5 of it, bid validity is not mentioned by the bidder against its 120 days validity as per bidding data
6	M/s N.S Constructions	3,999,151	3,999,151	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped, form of bid is partially filled and the bidder has not attached PEC, PRA certificates, work orders, etc. with the bid
7	M/s Taj Muhammad Khan & Co	4,024,500	4,024,561	-
8	M/s W.M Constructor	5,452,000	5,452,000	-
12	<b>REPAIR &amp; MAINATANCE OF E-6 FLAT AT 132 KV GRID STATION DHA RAHBER, C-1 RESIDENCE AND E-6 FLAT AT 132 KV GRID STATION NEW GHAZI, LAHORE.</b>			
1	M/s Azam & Co	1,333,139	1,498,135	<b>Lowest &amp; Responsive</b> with the corrected amount of <b>Rs. 1,498,135/-</b> for award of work.
2	M/s Fayyaz Brothers	1,705,200	1,705,200	<b>(Non-responsive)</b> Form of Bid improperly filled i-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its 120 days validity as per bidding data and the bidder has not attached satisfactory completion certificates with the bid.

3	M/s N.S Constructions	1,863,921	1,863,921	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped, form of bid is partially filled and the bidder has not attached PEC, PRA certificates, work orders, etc. with the bid.
4	M/s N&F Associates	1,906,552	1,914,302	-
5	M/s W.M Constructor	2,088,000	2,088,000	-
6	M/s Al-Mustaqeem Construction	3,211,751	3,211,751	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped and Form of Bid partially filled i-e as per clause 5 of it, bid validity is not mentioned by the bidder against its 120 days' validity as per bidding data
7	M/s Nazir Aftab Construction	4,116,606	4,116,606	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped, Form of bid is unfilled and the bidder has not attached PRA certificate & 02 Nos. satisfactory completion certificates with the bid
13	<b>SPECIAL REPAIR &amp; MAINATANCE OF COMPUTER CENTER SHEIKHUPURA AT LESCO PLAZA CIRCLE SHEIKHUPURA.</b>			
1	M/s Malik Waqas Enterprises	2,144,526	2,144,526	<b>(Non-responsive)</b> Form of Bid improperly filled i-e as per clause 5 of it, bid validity is mentioned as 45 days by the bidder against its 120 days validity as per bidding data
2	M/s Muhammad Umar Butt & Brothers	2,368,096	2,368,084	<b>Lowest &amp; Responsive</b> with the corrected amount of <b>Rs. 2,368,084/-</b> for award of work.
3	M/s Z.K Developers	2,372,466	2,372,466	<b>(Non-responsive)</b> Form of Bid partially & improperly filled i-e as per clause 5 of it, bid validity is mentioned as 45 days by the bidder against its 120 days validity as per bidding data
4	M/s SFS Construction & Trading Co	2,416,427	2,416,427	<b>(Non-responsive)</b> Form of Bid improperly filled i-e as per clause 5 of it, bid validity is mentioned as 45 days by the bidder against its 120 days validity as per bidding data

5	M/s N&F Associates	2,881,518	2,905,787	-
6	M/s Bilal Brothers & Co	2,937,959	2,937,959	<b>(Non-responsive)</b> Form of Bid improperly filled i-e as per clause 5 of it, bid validity is mentioned as 45 days by the bidder against its 120 days validity as per bidding data
7	M/s Smart Solutions	3,063,244	3,063,244	<b>(Non-responsive)</b> Form of Bid partially filled i-e as per clause 5 of it, bid validity is not mentioned by the bidder against its 120 days' validity as per bidding data and the bidder has not attached PEC, PRA certificates, work orders, etc. with the bid
8	M/s N.S Constructions	3,085,026	3,085,026	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped, Form of Bid is partially filled and the bidder has not attached PEC, PRA certificates, work orders, etc. with the bid
14	<b>UPGRADATION /REHABILITATION OF INSTALLED LIFT AT S.E(DEFENCE) OFFICE GHAZI ROAD, LAHORE</b>			
1	M/s. Friends Construction & Builders and M/s IS Khan Enterprises (J.V)	4,993,800	4,993,800	<b>Lowest &amp; Responsive</b>
2	M/s Innoviv Pakistan & Ghafoor Engineering (J.V)	5,206,660	5,496,660	<b>(Non-responsive)</b> Bidding documents (each page) not stamped, Form of Bid is unfilled and the bidder has not attached satisfactory completion certificates with the bid
15	<b>PROVIDING AND SUPPLYING FURNITURE, AIR CONDITIONERS CABINET 2 TON, PROJECTOR WITH SCREEN &amp; SOUND SYSTEM AT EASTERN CIRCLE SHALAMAR LESCO, LAHORE.</b>			
1	M/s Bilal Brothers & Co	1,845,560	1,845,560	<b>(Non-responsive)</b> Form of Bid is unfilled and the bidder has not attached PEC, PRA certificates, work orders, etc. with the bid.
2	M/s N.S Constructions	2,195,880	2,683,080	<b>(Non-responsive)</b> Form of Bid is not properly filled i-e as per clause 5 of it, bid validity is mentioned as 30 days by the bidder against its 120 days' validity as per

				bidding data and the bidder has not attached PEC, PRA certificates, work orders, etc. with the bid.
3	M/s SFS Constructions	2,724,139	2,724,140	<b>(Non-responsive)</b> Form of Bid is not properly filled i-e as per clause 5 of it, bid validity is mentioned as 30 days by the bidder against its 120 days' validity as per bidding data
4	M/s W.M Constructor	3,248,000	3,248,000	<b>Lowest &amp; Responsive</b>
16	<b>REPAIR &amp; MAINATANCE OF QUARTER NO. E-2, E-4, F-1, F-3 AT 132KV GRID STATION FATAH GARH &amp; F-13 WAPDA HEAD OFFICE STAFF COLONY SHALAMR AND QUARTER NO. D-14 ADDITIONAL COLONY SHALAMAR LAHORE</b>			
1	M/s Muhammad Umar Butt & Brothers	2,390,112	2,499,981	<b>Lowest &amp; Responsive</b> with the corrected amount of <b>Rs. 2,499,981/-</b> for award of work.
2	M/s Five Star & Co	2,958,728	2,908,447	<b>(Non-responsive)</b> Form of Bid partially & not properly filled i-e as per clause 5 of it, bid validity is mentioned as 45 days by the bidder against its 120 days' validity as per bidding data
3	M/s N.S Constructions	3,064,178	3,064,178	<b>(Non-responsive)</b> Form of Bid partially filled i-e as per clause 5 of it, bid validity is not mentioned by the bidder against its 120 days' validity as per bidding data and the bidder has not attached PEC, PRA certificates, work orders, etc. with the bid
4	M/s Smart Solutions	3,156,412	3,156,412	<b>(Non-responsive)</b> Bidder has not attached 02 Nos. satisfactory completion certificates
5	M/s SFS Construction & Trading Co	3,178,404	3,178,404	<b>(Non-responsive)</b> Form of Bid not properly filled i-e as per clause 5 of it, bid validity is mentioned as 45 days by the bidder against its 120 days' validity as per bidding data
17	<b>P/F PARTITION WALL OF P&amp;I DIVISION LESCO SHALAMAR LAHORE</b>			

1	M/s Professional Engineering Co	1,005,650	791,092	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped, Form of bid is unfilled and the bidder has not attached PEC, PRA certificates, work orders, etc. with the bid
2	M/s SFS Construction & Trading Co	1,039,061	1,038,868	<b>(Non-responsive)</b> Form of Bid not properly filled i-e as per clause 5 of it, bid validity is mentioned as 30 days by the bidder against its 120 days' validity as per bidding data
3	M/s Abdullah & Co	1,160,148	1,160,149	<b>(Non-responsive)</b> Form of Bid is unfilled
4	M/s Bilal Brothers & Co	1,218,000	1,218,000	<b>(Non-responsive)</b> Form of Bid not properly filled i-e as per clause 5 of it, bid validity is mentioned as 30 days by the bidder against its 120 days' validity as per bidding data
5	M/s Z.K Developers	1,271,578	1,271,578	<b>(Non-responsive)</b> Form of Bid partially & not properly filled i-e as per clause 5 of it, bid validity is mentioned as 30 days by the bidder against its 120 days' validity as per bidding data
6	M/s N.S Constructions	1,565,761	1,565,761	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped, Form of bid is partially filled and the bidder has not attached PEC, PRA certificates, work orders, etc. with the bid
18	<b>P/F FIBER SHED AT MOSQUE AND SEWARAGE SYSTEM WITH PIPELINE SHAHDARA COMPLEX SHAHDARA</b>			
1	M/s W.M Constructor	1,483,463	1,520,583	<b>(Non-responsive)</b> Form of Bid not properly filled i-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its 120 days' validity as per bidding data.
2	M/s Malik Waqas Enterprises	1,671,527	1,671,529	<b>(Non-responsive)</b> Form of Bid not properly filled i-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its 120 days' validity as per

				bidding data.
3	M/s SFS Construction & Trading Co	1,734,410	1,734,410	<b>(Non-responsive)</b> Form of Bid not properly filled i-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its 120 days' validity as per bidding data.
4	M/s Five Star & Co	1,746,151	1,746,151	<b>(Non-responsive)</b> Form of Bid partially & not properly filled i-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its 120 days' validity as per bidding data.
5	M/s Taj Muhammad Khan & Co	1,950,678	1,939,450	<b>Lowest &amp; Responsive</b> with the corrected amount of <b>Rs. 1,939,450/-</b> for award of work.
6	M/s Abdullah & Co	1,972,478	1,972,478	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped and Form of bid is unfilled
7	M/s Bilal Brothers & Co	2,046,706	2,046,706	<b>(Non-responsive)</b> Form of Bid partially & not properly filled i-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its 120 days' validity as per bidding data
8	M/s Professional Engineering	2,091,305	2,091,305	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped, Form of bid is unfilled and the bidder has not attached PEC, PRA certificates, work orders, etc. with the bid
9	M/s Tariq M. Qadri Associates	2,727,354	2,727,354	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped, Form of bid is unfilled and the bidder has missed attaching remaining 01 No. work order
10	M/s N.S Constructions	2,830,099	2,830,099	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped, Form of bid is partially filled and the bidder has not attached PEC, PRA certificates, work orders, etc. with the bid
19	<b>REPAIR &amp; MAINTANCE OF QUARTER NO. E-2 AT 132KV GRID STATION BADAMI BAGH LAHORE &amp; R/M OF QUARTER NO.F-1,F-4 AT 132 KV GRID STATION RUSTAM</b>			

1	M/s Viable Works	943,763	955,363	<b>Lowest &amp; Responsive</b> with the corrected amount of <b>Rs.955,363/-</b> for award of work.
2	M/s Abdullah & Co	1,136,800	1,136,801	<b>(Non-responsive)</b> Form of Bid is unfilled
3	M/s N&F Associates	1,154,000	1,474,924	-
4	M/s N.S Constructions	1,651,691	1,651,691	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped, Form of Bid partially filled i-e as per clause 5 of it, bid validity is not mentioned by the bidder against its 120 days' validity as per bidding data and the bidder has not attached PEC, PRA certificates, work orders, etc. with the bid
5	M/s W.M Constructor	1,740,000	1,740,000	-
6	M/s SFS Construction & Trading Co	1,778,616	1,778,616	<b>(Non-responsive)</b> Form of Bid not properly filled i-e as per clause 5 of it, bid validity is mentioned as 30 days by the bidder against its 120 days' validity as per bidding data.

Signature: \_\_\_\_\_

Official Stamp: **Deputy Manager (Civil)**  
**Civil Works Division LESCO**

To,

- Director Public Procurement Regulatory Authority, Federal Bank for Cooperative Buildings, 1<sup>st</sup> Floor Ataturk Avenue, Islamabad to upload on PPRA Website please.

Cc;

- Manager Civil LESCO, Lahore for information please.

No.4756-57 /XEN/C-W/LESCO

Dated: 16.04.2025