

GOVERNMENT OF GILGIT-BALTISTAN OFFICE OF THE PROJECT DIRECTOR ESTABLISHMENT OF 50 BEDDED CARDIAC HOSPITAL GILGIT PHASE-I

No. CH.PMU.Dev.1 (1)/2017/003 Dated 20th April, 2023

To,

Mr.Rizwan Mehmood Deputy Director IT/Monitoring &Legal Public Procurement Authority 1st Floor FBC Building near State Bank Sector G-5/2, Islamabad, Pakistan.

Subject: UPLOAD FINAL EVALUATION REPORT ON OFFICIAL WEBSITE OF PPRA

Please find enclosed herewith a copy of Final Evaluation Report in respect of development project titled, "Establishment of 300-Bedded ICT Hospital, Rehabilitation and Mother & Child Hospital at Chilas City"

It is requested that the Report may kindly be uploaded on the official website of PPRA at www.ppra.org.pk as required under the Public Procurement Rules

Engr. Shahid Masood Project Director

CC:

- 1. Director Planning & Procurement Health GB
- 2. PS to Secretary Health GB
- 3. Office Copy

FINAL EVALUATION REPORT

(As Per Rule 35 of PP Rules, 2004)

- 1. Name of Procuring Agency: Health Department GB.
- 2. Method of Procurement: Single Stage Two Envelope.
- 3. Title of Procurement: Proposal Required for Engineering Consultancy Services for Establishment of 300 Bedded ICT Hospital, Rehabilitation and Mother & Child Hospital at Chilas City.
- 4. Tender Inquiry No: CH.PMU.Dev.1 (1)/2017/001.
- 5. PPRA Ref. No. (TSE): TS495404E.
- 6. Date & Time of Bid Closing: 13nd Dec 2022 at 11:00 am.
- 7. Date & Time of Bid Opening: 22nd Nov 2022 at 11:30 am.
- 8. No of Bids Received: Ten (13).
- 9. Criteria for Bid Evaluation: Score Point Evaluation System.
- 10. Details of Bid(s) Evaluation: Details of bid evaluation are attached as under.

S.No	Name of Bidders	Marks			Evaluated Cost	Rule/Regulation/ SBD/Policy Basis for Technical Rejection/Accept ance as per Rule
		Technical	Financial	Total	(million)	35 of PP Rules 2004
01	M/S N VISION JV ATAC ENGINEERING CONSULTANTS IN ASSOCIATION WITH SEM ENGINEERING	Technically Non-Responsive				
02	M/S ESS-I-AAR	Technically Non-Responsive				
03	M/S JV DIMENSION ENGINEERS & ARCHITECTS AND IGES International	Technically Non-Responsive				
04	M/S ENGINEERING & TECHNICAL ASSOCIATES IV SOHAIL ASSOCIATES	Technically Non-Responsive				
05	M/S SKAFS CONSULTANT (PVT) LTD JV DESIGN MATRIX (PVT) LTD	Technically Non-Responsive				
06	M/S ASIAN CONSULTING ENGINEERS JV METROPLAN	74.95	20.00	94.95	31915901	1 st Most Advantageous Bidder.
07	M/S NEW VISION	Technically Non-Responsive				
08	M/S DEVELOPMENT CONSULTANCY SERVICES (PVT) LTD	Technically Non-Responsive				
09	M/S HEALTH ENGINEERING SOLUTIONS (PVT) LTD	Technically Non-Responsive				
10	M/S NESPAK	Non-Responsive as per Work Department GB Notification No.Sec-SO-D-9(58)/2020- 21/3664				
11	M/S EA CONSULTANTS IN ASSOCIATION WITH GAHEEZ CONSULTANT	Technically Non-Responsive				
12	M/S SUMMIT HEALTH CARE CONSULTANTS (PVT) LTD JV KASHIF ASLAM ASSOCIATES (PVT) LTD	73.35	11.44	84.79	55800000	2 nd Most Advantageous Bidder.
13	M/S PRO-HEALTH IN ASSOCIATION WITH M/S GHAURI GROUP OF CONSULTANTS AND M/S IQ CAPITAL PLUS	Technically Non-Responsive				

Signature:

Stamp:

Project Director Cardiac Hospital Gilgit