

FINANCIAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage wo Envelope Procedure (e-Bidding)
3	Title of Procurement	Routine Maintenance works of Punjab-South Region
4	Tender Inquiry No.	Routine Maintenance Works (28 Nos) F.Y 2020-21 Punjab-South Region
5	Press Information Department No & PPRA Reference No	RM-PS-2020-21-10-13 & others As per RIFeB (28 Nos)
6	Date & Time of Bid Closing	PID(I)-7542/21 (26 th April 2022) TS479313E
7	Date & Time of Bid Opening	12 th May 2022 @ 1100 hours
8	No of Bids Received	12 th May 2022 @ 1130 hours
9	Date & Time of Price Bid Opening	24 th May 2022 @ 1130 hours
10	Criteria for Bid Evaluation	As per Bidding Data Sheet (BDS) & RIFeB
11	Detail of Bid Evaluation	As mentioned below

Sr.#	Contract No	Name of Bidder	Marks		Rule/Regulation/SB D'/Policy/Basis for Rejection /Acceptance as per Rule 35 of PP Rules, 2004	Evaluated Bid Cost
			Technical (if applicable)	Financial (if applicable)		
1	RM-PS-2020-21-10-20	M/s All Engineers			1 st Lowest	6,067,406.76
		M/s Ghulam Yasin Govt Const Co			2 nd	6,385,621.35
		M/s M Sajjad Pvt Ltd			3 rd	6,410,986.28
		M/s Ch. M.R Nadeem			4 th	6,456,527.86
		M/s Mir Abdullah Jan Khetrان			5 th	7,033,003.56
		M/s Raza &Co			already successful in two works	
2	RM-PS-2020-21-10-31	M/s Ali Engineers			2 nd	11,263,100.00
		M/s Talha Const Co Pvt Ltd			1 st Lowest	11,146,280.00
		M/s Mir Abdullah Jan Khetrان			3rd	15,570,000.00
		M/s M Sajjad Pvt Ltd			4 th	15,010,780.00
		M/s Ali Engineers			1 st Lowest	9,998,387.50
3	RM-PS-2020-21-10-32	M/s Mir Abdullah Jan Khetrان			2 nd	12,884,250.00
		M/s M Sajjad Pvt Ltd			3 rd	13,325,247.50
		M/s Talha Const Co Pvt Ltd			Already successful in two works	
		M/s Ch.M.R Nadeem			1 st Lowest	2,822,566.28
		M/s Awais Shah Company			2 nd	2,828,880.75
4	RM-PS-2020-21-10-36	M/s Ghulam Yasin Govt Const Co			3 rd	3,109,495.61
		M/s Raza & Co			successful in two works	
		M/s Zaibi & Adil Builders			1 st Lowest	8,181,522.44
5	RM-PS-2020-21-10-50	M/s Ali Engineers			successful in two works	
		M/s Mir Abdullah Jan Khetrان			NPQ	
					successful in two works	
6	RM-PS-2020-21-10-59	M/s Ali Engineers			Lowest	10,816,104.99
		M/s Mazhar & Co			2 nd	12,977,280.71
		M/s M Sajjad Pvt Ltd			Lowest	4,835,659.55
7	RM-PS-2020-21-10-65	M/s Mazhar & Co			2 nd	5,146,753.65
		M/s M Sajjad Pvt Ltd			NPQ	
		M/s Mir Abdullah Jan Khetrان				

8	RM-PS-2020-21-10-86	M/s Ali Engineers	successful in two works		
		M/s Jamaluddin And Company		Lowest	3,390,983.93
		M/s Ameer Taimoor Builders		2 nd	3,743,124.57
		M/s Kohistan Engineers		Not opened: due to already successful in two works	
9	RM-PS-2020-21-10-87	M/s Jamaluddin And Company	successful in two works		
		M/s Ameer Taimoor Builders		Lowest	3,820,268.38
		M/s Kohistan Engineers		2 nd	3,743,124.57
				Not opened: due to already successful in two works	

12. Any other additional / supporting information, the procuring agency may like to share.

The aforementioned contract is being funded by Road Maintenance Account under AMP 2020-21 (Punjab-South Region)

Director (Maintenance-I) Pb-South

Director (Maintenance-II) Pb-South

Signature:

Signature:

Official Stamp

Official Stamp:

SABAHAT AHMED CHAUDHRY
 Director (Maintenance-I)
 Punjab-South, NHA
 Multan

Director (Maintenance-II)
 Punjab-South, NHA
 Multan