

NATIONAL HIGHWAY AUTHORITY

Office of the Director (Maintenance) Punjab-South Nag shah Chowk, N-70 road, Multan,

Ph: 061-4263289, Fax: 061-4263309 Email: rdmaint nha ps@yahoo.com

No. () Dir (Maint)(P-S)/NHA/2023/14

19 May, 2023

Director (MIS)

National Highway Authority <u>Islamabad</u>

Subject:

ANNOUNCEMENT OF TECHNICAL EVALUATION REPORT

ROUTINE MAINTENANCE WORKS OF ANNUAL MAINTENANCE

PLAN 2022-23 OF PUNJAB-SOUTH REGION.

CONTRACT No. RM-PS-2022-23-10-01 TO RM-PS-2022-23-10-136

Reference: PPRA Rule-35.

Enclosed please find herewith dully filled and signed Technical Evaluation Report of subject Routine Mainternance Works of AMP 2022-23 for publication/uploading the same on NHA & PPRA websites as per PPRA rule-35, please.

Encl: as above

MUHAMMAD RAFIQUE Director (Maintenance) Punjab-South

Copy to: -

Member (CZ) NHA, Lahore

General Manager (Maintenance) Punjab-South

• DD(Maint) R.Y Khan, Bahawalpur, Multan D.G Khan & Sahiwal

TECHNICAL EVALUATION REPORT (As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority		
2	Method of Procurement	Single Stage One Envelope		
3	Title of Procurement	Routine Maintenance Works of Punjab-South Region for Annual Maintenance Plan 2022-23		
4	Tender Inquiry No.	RM-PS-2022-23-10- 01 TO RM-PS-2022-23-10- 136		
5	Press Information Department No & PPRA Reference No	PID(I)-5942/22 (29 th March 2023) TS506650E		
6	Date & Time of Bid Closing	18th April 2023 @ 1100 hours		
7	Date & Time of Bid Opening	18th April 2023 @ 1130 hours		
8	No of Bids Received	Ninety-Five (95) Nos. firms participated in subject works		
9	Criteria for Bid Evaluation	As per PQ Documents		
10	Detail of Bid Evaluation	As mentioned below		

S. No	Name of Bidders	Nos of Contracts	Status	Reason(s)
1	M/s Sehrish Ramzan	RM 1 ~ 136	PQ	
2	M/s Raza & Co	1 ~ 136	PQ	
3	M/s Jamaluddin & Co	1 ~ 136	NPQ	-POA not in English language -POA not as per format -POA not attested by 1st Class Magistrate -No Litigation Certificate is missing -BOQs of completed works missing -Each Page not signed & stamp -Proposed Construction schedule not providedIncome tax Return for last three years not provided
4	M/s BE Const. Co	74 ~ 86	NPQ	-Soft Copy not provided -Power of Attorney not provided - Each Page not signed & stamp -copy of Abstract of final bill missing
5	M/s Khawar Const. Co PVT Ltd.	1 ~ 136	PQ	
6	M/s Friends Const. & Builder	40 ~ 42	NPQ	-Incomplete Income Tax return for last three years -Proposed Construction schedule not provided -Power of Attorney not provided. -Each Page not signed - Machinery items are missing as per Form EQP 5.
7	M/s MSK Brothers	106 ~ 109	NPQ	-POA not attested by 1st Class Magistrate -Income Tax Return FY 2020 not providedForm EXO 4.1 not filled at all -BOQ of Similar nature completed work not provided. Copy of abstract of last/final IPC also not provided.
8	M/s Imtiaz Ali Wassan	1 ~ 136	NPQ	-POA not attested by 1st Class Magistrate and not as per formatBOQ of Similar nature completed work not providedCopy of abstract of last/final IPC also not provided -Each page not sign & stamp -Complete PQ Document not attachedForm EQP 5.1 not filled properly and Form EQI 5.2 not providedProper information of Current Commitments no provided
9	M/s Civil Link Assoc.	1 ~ 136	PQ	
10	M/s Mustafa Enterp.	1 ~ 136	PQ	(1) (1) (1) (1) (1) (1) (1) (1) (1) (1)
11	M/s Ali Engineers	1 ~ 136	PQ	
12	M/s Rehan Const. & Builders	89 ~ 93	NPQ	-Soft Copy not provided -Application Form provided without signature & stamp -POA not provided on judicial paper and attested by 1 st Class Magistrate -Litigation Certificate also not signed & stamp -Income Tax Return FY 2020 not provided -BOQ of Similar nature completed work not provided. Copy of abstract of last/final IPC also not providedProposed Construction Schedule as per Form 7.1 not provided.

				-Soft Copy not provided
E	M/s Hassan Enterprises & Builders	88~93 & 96~102	NPQ	-Soft Copy not provided -POA not provided on judicial paper and attested b 1st Class Magistrate -LOA and BOQ of completed similar nature won not provided. Abstract of final bill copy n providedProposed Construction Schedule as per Form 7 not provided -POA not attested/ signed by 1st Class Magistrate
14 N	M/s Fast Associates PVT Ltd	1 ~ 136	NPQ	 Form EQP 5.1(A) not filled properly. Proposed Construction Schedule not stamped. Complete PQ document not attached. Abstract of final/ latest bill not provided.
15 I	M/s Techno Time Const. PVT Ltd.	1 ~ 136	PQ	- TV 0000 not provided
16	M/s Raj Civil Engineering (SMC PVT) Ltd	1 ~ 136	NPQ	-Income Tax Return FY 2020 not provided -POA not provided duly attested by 1st Class Magistrate -Proposed Construction Schedule as per Form 7. not providedAbstract of final/latest bill not provided.
1	M/s Bahoo Const Co.	1 ~ 136	PQ	
18	M/s Shan Enterprises	1 ~ 136	NPQ	-Form 5.1 (A) not provided -Form EQP-5.1(B) not provided on format -Form 3.1 Not signed & stamp -Abstract of Final/Latest bill not providedPOA not as per format -Each Page not sign and stamp -Copy of article of incorporation /affidavit no providedComplete PQ Document not provided.
19	M/s Usman Siddique & Co	1 ~ 136	PQ	
20	M/s Khurram Enterprises	1 ~ 136	PQ	le Clos
21	M/s Kingsman Engineer	106 ~111	NPQ	-Power of Attorney not attested by 1st Class magistrate and not as per formatProposed Construction Schedule not signed 8 stamped -Abstract of final/latest bill not provided.
22	M/s Asghar & Co. Pvt Ltd.	106 ~ 115	NPQ	-Power of Attorney not attested by 1st Clas magistrate and not as per format. -Proposed Construction Schedule not sign & stamp -Each page not sign & stamp -Credit Line Facility not as per format.
23	M/s MAFHH Enterp.	1 ~ 136	PQ	
24	M/s Hassan Enterp.	1 ~ 136	PQ	
25	M/s ZNZB Associates	1 ~ 136	PQ	
26	M/s Awais Shah &	36~38,60 & 70	PQ	
27	M/s F.M Const. Co	1 ~ 136	PQ	
28	M/s MDCC	1 ~ 136	PQ	
29	M/s Al-Fazal Const &Co	1 ~ 136	PQ	
30	M/s Shahid & Co	48~51, 56- 57,74 & 87	PQ	
31	M/s Millat Enterprises	1 ~ 136	PQ	
32	M/s Aamir Abbas & Co	1 ~ 136	PQ	
33	Co	1 ~ 136	PQ	1,000
34	Advertisement	1 ~ 136	PQ	
35	& Co	1 ~ 136	PQ	
36	M/s Muhammad Adnan Sarwar	1 ~ 136	PQ	

1,

/37	M/s Abdul Ghafoor	1 ~ 136	PQ	
7	Muhammad Anwar	1.55	DO	
38	M/s M Akbar	1 ~ 136	PQ	
	Leghari	100 104 106 %	DO	
39	M/s De-Shalimar	123,124,126 & 128	PQ	
	Const. Co		and the second	-Power of Attorney not provided
40	M/s Naeem Const. Co (NCC)	128 & 133	NPQ	-List of Machinery not provided as p format -PQ documents not provided with technic bid
41	M/s IBM Construction Co	RM 1 ~ 136	PQ	
42	M/s Dawn Const. Co	119 ~ 124	PQ	
43	M/s Muhammad	105 ~ 115	DO	Company of the party of the second se
	Musa Leghari	128 ~ 136	PQ	
44	M/s Indus Services	105 ~ 115	PQ	
		128 ~ 136	NPQ	-Financially disqualified due to Audit Report not
45	M/s Hassan Sarwar Associates	105 ~ 115 128 ~ 136	MI &	as per standard format -Power of Attorney not providedEach Page not signed & stamp -Proposed Construction schedule not providedAffidavit of Sole Proprietor not provided
46	M/s Zulfiqar & Brothers	1 ~ 136	PQ	
47	M/s M. Nawaz Engr.	1 ~ 136	PQ	
48	M/s Al-Minhas	1~32, 37~44 61~64,69,72, 74~86	PQ	
49	M/s Muhammad Akhtar Ali	1 ~ 136	NPQ	- Power Of Attorney not attested by 1st Class Magistrate -Partnership deed not updated, not attested by 1st Class MagistrateIncome Tax Returns FY 2020 & 2022 not providedCompletion Certificate & BOQ not providedAbstract of Final Bill not providedProposed construction schedule not provided.
50	M/s Mazhar & Co	1 ~ 136	PQ	
51	M/s Ijaz & Company	50 ~ 73	NPQ	-Financially disqualified due to Audit Report not as per standard format -POA not as per formatNo similar work experience in last 7 years (2016-2023) - Form EQP-5.1(A&B) not providedEach page not signed/stamped -proposed construction schedule not providedPQ documents not attached.
52	M/s Highway Constructors Pvt Ltd	50~58 76~84	PQ	
53	M/s Muhammad Shafiq	1 ~ 136	NPQ	-POA not attested by 1st Class Magistrate & not as per format. - Abstract of final bill not providedCompletion Certificate not provided -Proposed Construction Schedule as per Form 7.1 not providedAffidavit of Sole Proprietor not providedPQ documents not attached.
54	M/s Rising Engg. Associates	1 ~ 136	PQ	
55	M/s Harboi Construction Company	1 ~ 127	_	-Invalid Power of Attorney, not attested by 1st Class MagistrateIncome Tax Returns FY 2022 not provided - Form EQP-5.1(A&B) not filledBOQ, abstract of final bill not providedProposed Construction Schedule as per Form 7.1 not providedAffidavit of Sole Proprietor not providedPQ documents not attached.

1		1 100	T DO	
56	M/s Hammad Const. Co	1 ~ 136	PQ	
57	M/s ZAL & Sons	1 ~ 136	NPQ	-POA not attested by 1st Class Magistrate Form EQP-5.1(A&B) not filledBOQ, abstract of final bill not provided -Each Page not signed/stamped.
58	M/s Sultan & Sons	27,29,30,40 & 41	NPQ	Financially disqualified due to Audit Report FY 2021 not provided. -POA not attested by 1st Class Magistrate & not as per format. - Form EQP-5.1(A&B) not filled. -BOQ, abstract of final bill not provided. -Each Page not signed/stamped.
59	M/s Ghulam Yaseen	1 ~ 136	PQ	
60	M/s Khan	1 ~ 136	PQ	
61	Construction Co M/s Zaibi & Adil Builders	1 ~ 136	PQ	
62	M/s Al-Rehmat Builders	1 ~ 136	NPQ	-Financially disqualified due to Auditors Report FY 2021 not provided -BOQ, abstract of final bill not provided -Completion Certificate not providedProposed Construction Schedule not provided
63	M/s Khan Const. Co	109-125 & 126-136	PQ	
64	M/s Shafique & Bro	119-124	PQ	
65	M/s Sultan Shah Builders	1 ~ 136	PQ	
66	M/s Muhammad Azeem Shah	1 ~ 136	PQ	
67	M/s Zaman & Co	1 ~ 136	PO	
68	M/s Allah Dad	1 ~ 136	PQ	
69	M/s Malik Muhammad Arshad Bhutta	1 ~ 136	PQ	
70	M/s Rehamt Ullah Khan	1 ~ 136	PQ	
71	M/s Raza Muhammad & Co	1 ~ 136	PQ	
72	M/s Muhammad Shahid & Co	1 ~ 136	PQ	
73	M/s Abdul Aziz & Bro	1 ~ 136	PQ	
74	M/s Southern Engg.	1 ~ 136	NPQ	-Financially disqualified due to Audit Repor FY 2020 not provided -Proposed Construction Schedule not provided -Affidavit of Sole Proprietor not provided.
75	M/s Al-Sani Const. Co	1 ~ 136	PQ	
76	M/s Rajput Developers	1 ~ 136	PQ	
77	M/s Malik Tanveer Ahmed	21-68, 70,72,74,80,8 2, 87,110-124 &	PQ	
78	M/s Supercon Engineers	126-136 1 ~ 136	PQ	
79	M/s Connex Engineers	1 ~ 136	PQ	
80	M/s Height Construction Co	4,5,16,36- 37	PQ	
81	M/s Arslan Brothers	1 ~ 136	PQ	
82	M/s Faiz Ali	1 ~ 136	PQ	

83	M/s Muhammad Siddique & Co	1 ~ 136	PQ	
84	M/s Muhammad Arshad & Co	1 ~ 136	PQ	
85	M/s Wajid & Construction Co	1 ~ 136	PQ	
86	M/s Atta Engineers	1 ~ 136	PQ	•••
87	M/s South Asia	1 ~ 136	PQ	
88	Engg. M/s Pak Green Const. Co	1 ~ 136	PQ	
89	M/s Infratech Const.	40 ~ 87	PQ	
90	M/s Eagle Const. Co	1 ~ 136	PQ	-Abstract of final bill is missing.
91	M/s Mumtaz Ali Khetran	1 ~ 136	NPQ	-Abstract of final bill is the Abstract of final bill copy not providedBOQ/Abstract of final bill copy not providedInvalid Litigation Certificate -Proposed Construction Schedule not provided -Affidavit of Sole Proprietor not provided
000	M /a Min Abdullah lan	1 ~ 136	PO	
92 93	M/s Mir Abdullah Jan M/s Rabbani Brothers	1 ~ 136	NPQ	-Abstract of final bill is missingPOA not providedBOQ/Abstract of final bill copy not providedInvalid Litigation Certificate -Proposed Construction Schedule not provided -Affidavit of Sole Proprietor not provided -Income Tax Return FY 2021 & 2020 not provided
94	M/s Sardar Noor Ahmad Khetran	1 ~ 136	PQ	
95		20,25- 27,39-40-41	PQ	

11. Any other additional / supporting information, the procuring agency may like to share.

The aforementioned contracts are being funded by Road Maintenance Account under AMP 2022-23 (Punjab-South Region)

Director (Maintenance) Pb-South

Signature:

Official Stamp:

Director (Maintenance)
Punjab-South; NHA
Multan