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Nj_ A NATIONAL HIGHWAY AUTHORITY

“ Office of Director (Maint) M-4
Kamalpur Interchange, Sargodha Road Faisalabad
feifmony i Avs Tele: 041-8459658 Fax: 041-8459602
/
. . < 4
No.Dir (Maint) M-4/NHA/23/ 3507 o2 ”j June, 2023

Director (MIS)
National Highway Authority
Islamabad

Subject:- ANNOUNCEMENT OF FINANCIAL EVALUATION REPORT (PPRA
RULE-35)

18] SPECIAL MAINTENANCE WORK (FIXING OF FENCE /BARBED WIRE)
FROM KM 238+000 ~ 292+000 (NORTH & SOUTH BOUNDS) ON
MOTORWAY M-4: CONTRACT NO.SM-M4-427-2022-23.

(IT) SPECIAL MAINTENANCE WORK (PROVIDING AND FIXING OF
BARBED WIRE FENCING) FROM KM 00+00 ~ 45+00 (NORTH &
SOUTH BOUNDS) ON MOTORWAY M-4: CONTRACT NO.SM-M4-
429-2022-23.

(1) SPECIAL MAINTENANCE WORK (PROVIDING AND FIXING OF
BARBED WIRE FENCING) FROM KM 45+00 ~ 105+000 (NORTH &
SOUTH BOUNDS) ON MOTORWAY M-4: CONTRACT NO.SM-M4-430-
2022-23.

Iv) SPECIAL MAINTENANCE WORK (PROVIDING AND FIXING OF
BARBED WIRE FENCING) FROM KM 105+000 ~ 150+000 (NORTH &
SOUTH BOUNDS) ON MOTORWAY M-4:. CONTRACT NO.SM-M4-431-
2022-23.

V) SPECIAL MAINTENANCE WORK (PROVIDING AND FIXING OF
BARBED WIRE FENCING) FROM KM 226+00 ~ 238+000 (NORTH &
SOUTH BOUNDS) ON MOTORWAY M-4: CONTRACT NO.SM-M4-432-
2022-23.

Reference: PPRA Rule-35

Please find enclosed herewith Financial Evaluation Reports duly
filled and signed pertaining to the procurement of subject contracts in view
of above referred PPRA Rule-35 for uploading the same on NHA & PPRA
websites at the earliest.

Encls: 05 Nos Evaluation Reports.

i
(MUHAMMAD MUNIR WARRAICH)

Director (Maint) M-4

Copy for Information to:

e Member (Central Zone) NHA, Lahore
e General Manager (Maint) M-4 NHA, Faisalabad




EVALUATION REPORT
(As per Rule-35 of PP Rules, 2004)

Name of Procuring Agency National Highway Authority

Method of Procurement Pre-Qualification (PPRA Rule-15)

Special Maintenance Work (Fixing of
Fence/Barbed Wire) from Km 238+000 -~
292+000 (North & South Bounds) on
Motorway M-4

Tendering Inquiry No. SM-M4-427-2022-23

Press Information Department No. & PID(1)-5307 /22
PPRA Reference No. TS504141E

Date & Time of Financial Bids Closing | May 3, 2023 at 1030 hours

Date & Time of Financial Bids Opening | May 3, 2023 at 1100 hours

No. of Financial Bids Received 05

Criteria for bid evaluation As per Pre-Qualification Data Sheet (PDS)

Title of Procurement

Details of bid evaluation As mentioned below

Rule/Regulation/SBD*
*/Policy/ Basis for
(Rs.) Rejection/ Acceptance

as per Rule-35 of PP
Technical| Financial Rules-2004

Non Responsive due to non-submission
of e-bids hard copy

Name of Bidder Evaluated Cost

M/s Roads & Bridges

M/s New Construction

) 13,309,655.14 4th Lowest
Solutions

M/s Highway Constructors

(Pvt) Ltd 12,746,527.98 2nd Lowest

M/s Magsood Ahmed 12,900,088.02 3rd Lowest

M/s South Asia Engineering

Corporation 11,517,952.00 1st Lowest

12. Any other additional / supporting information, the procuring agency
may like to share: The aforementioned contract is being funded by Road
Maintenance Accounts of NHA AMP-2022-23 (Maintenance Region M-4).

Signature: %/ ] &

7 +

Diredo,r (‘h/llaintenance) M—4

Official Seal / Stamp: 'ona\FHighv;ay Authority
e Sal

**(Standard Bidding Document)




EVALUATION REPORT
(As per Rule-35 of PP Rules, 2004)

Name of Procuring Agency National Highway Authority

Method of Procurement Pre-Qualification (PPRA Rule-15)

Special Maintenance Work (Providing and
Fixing of Barbed Wire Fencing) from Km
00+00 ~ 45+00 (North & South Bounds) on
Motorway M-4.

Tendering Inquiry No. SM-M4-429-2022-23

Press Information Department No. & PID(1)-5562/22
PPRA Reference No. TSS505303E

Date & Time of Financial Bids Closing | May 3, 2023 at 1130 hours

Date & Time of Financial Bids Opening | May 3, 2023 at 1200 hours

No. of Financial Bids Received 06

Criteria for bid evaluation As per Pre-Qualification Data Sheet (PDS)

Details of bid evaluation As mentioned below

Title of Procurement

Rule/Regulation/SBD*
*/Policy/ Basis for
Name of Bidder Evalu&::‘; Cosk Rejection/ Acceptance
2 as per Rule-35 of PP
Rules-2004

Technical| Financial

M/s Dynamic Advertising 11,666,750.00 4th Lowest

M/s New Construction

. 10,500,075.00 1st Lowest
Solutions

. Non Responsive due to non-
M/s Roads & Bridges submission of e-bids hard copy

M/s Nawaz & Co. 11,526,762.00 3rd Lowest

M/s Magsood Ahmed 11,480,066.00 2nd Lowest

M/s Rozee Builders - M.M.R
& Co (JV) 12,133,410.00 5th Lowest

11. Any other additional / supporting information, the procuring agency may like to
share: The aforementioned contract is being funded by Road Maintenance Accounts
of NHA AMP-2022-23 (Maintenance Region M-4).

Signature: z ;447/ 2/

Director (Maintenance) M-4

Official Seal / Stamp: National Highway Authority
Faisalabad

**(Standard Bidding Document)




EVALUATION REPORT
(As per Rule-35 of PP Rules, 2004)

Name of Procuring Agency National Highway Authority

Method of Procurement Pre-Qualification (PPRA Rule-15)

Special Maintenance Work (Providing and
Fixing of Barbed Wire Fencing) from Km
45+00 ~ 105+000 (North & South Bounds) on
Motorway M-4:

Tendering Inquiry No. SM-M4-430-2022-23

Press Information Department No. & PID(1)-5562/22
PPRA Reference No. TS505303E

Date & Time of Financial Bids Closing | May 3, 2023 at 1130 hours

Date & Time of Financial Bids Opening | May 3, 2023 at 1200 hours

No. of Financial Bids Received 05

Criteria for bid evaluation As per Pre-Qualification Data Sheet (PDS)

Details of bid evaluation As mentioned below

Title of Procurement

Rule/Regulation/SBD*

*/Policy/ Basis for
Name of Bidder Evalu&:: ")1 cont Rejection/ Acceptance

X as per Rule-35 of PP
Technical| Financial Rules-2004

M/s Mushtaq & Sons

Engineering (Pvt) Ltd 16,800,120.00 1st Lowest

M/s Dynamic Advertising 18,592,166.00 3rd Lowest

M/s New Construction

; 18,666,800.00 4th Lowest
Solutions

: Non Responsive due to non-
hijs Raads & Brigges submission of e-bids hard copy

M/s Nawaz & Co. 18,442,819.00 2nd Lowest

11. Any other additional / supporting information, the procuring agency may like to
share: The aforementioned contract is being funded by Road Maintenance Accounts of
NHA AMP-2022-23 (Maintenance Region M-4).

Signature:

aintenance) M-4

Official Seal / Stamp: National Highway

**(Standard Bidding Document)




EVALUATION REPORT
(As per Rule-35 of PP Rules, 2004)

Name of Procuring Agency National Highway Authority

Method of Procurement Pre-Qualification (PPRA Rule-15)

Special Maintenance Work (Providing and
Fixing of Barbed Wire Fencing) from Km
105+000 ~ 150+000 (North & South Bounds)

on Motorway M-4:
Tendering Inquiry No. SM-M4-431-2022-23

Press Information Department No. & PID(1)-5562/22
PPRA Reference No. TS505303E

Date & Time of Financial Bids Closing | May 3, 2023 at 1130 hours

Date & Time of Financial Bids Opening | May 3, 2023 at 1200 hours

No. of Financial Bids Received 05

Criteria for bid evaluation As per Pre-Qualification Data Sheet (PDS)

Title of Procurement

Details of bid evaluation As mentioned below

Rule/Regulation/SBD*
*/Policy/ Basis for
Rejection/ Acceptance
as per Rule-35 of PP
Rules-2004

Evaluated Cost
Name of Bidder
(Rs.)

Technical| Financial

M/s Mushtaq & Sons

Engineering (Pvt) Ltd 12,409,524.00 3rd Lowest

M/s Dynamic Advertising 12,120,956.00 2nd Lowest

M/s New Construction

Solutions 12,457,652.00 4th Lowest

: Non Responsive due to non-
M /s Ronds & Bridges submission of e-bids hard copy

M/s Nawaz & Co. 10,822,275.00 1st Lowest

11. Any other additional / supporting information, the procuring agency may like to
share: The aforementioned contract is being funded by Road Maintenance Accounts of
NHA AMP-2022-23 (Maintenance Region M-4).

«  Signature: 2 %2/

Director (Maintenance) M4
Official Seal / Stamp:National Highway Authority
Faisalabad

**(Standard Bidding Document)




EVALUATION REPORT
(As per Rule-35 of PP Rules, 2004)

Name of Procuring Agency National Highway Authority

Method of Procurement Pre-Qualification (PPRA Rule-15)

Special Maintenance Work (Providing and
Fixing of Barbed Wire Fencing) from Km
226+00 ~ 238+000 (North & South Bounds)
on Motorway M-4

Tendering Inquiry No. SM-M4-432-2022-23

Press Information Department No. & PID(1)-5562/22
PPRA Reference No. TSS05303E

Date & Time of Financial Bids Closing | May 3, 2023 at 1130 hours

Date & Time of Financial Bids Opening | May 3, 2023 at 1200 hours

No. of Financial Bids Received 06

Criteria for bid evaluation As per Pre-Qualification Data Sheet (PDS)

Details of bid evaluation As mentioned below

Title of Procurement

Rule/Regulation/SBD*

*/Policy/ Basis for
Name of Bidder E“‘“;R":‘; Cost | Rejection/ Acceptance

: as per Rule-35 of PP
Technical| Financial Rules-2004

M/s Mushtaq & Sons

d
Engineering (Pvt) Ltd 20,505,906.88 3rd Lowest

M/s Dynamic Advertising 17,883,041.00 1st Lowest

M/s New Construction

Solutions 20,664,883.88 4th Lowest

M/s Nawaz & Co. 20,426,372.16 2nd Lowest

: Non Responsive due to non-
M/s Roads & Bridges submission of e-bids hard copy

M/s Magsood Ahmed 20,664,883.88 4th Lowest

11. Any other additional / supporting information, the procuring agency may like to
share: The aforementioned contract is being funded by Road Maintenance Accounts of
NHA AMP-2022-23 (Maintenance Region M-4).

Signature:
Director (Maintenance) M4
Official Seal / Stamp: National Highway Authority
~ — Faisalabad

**(Standard Bidding Document)




